OFFICE OF THE SUPERINTENDING ENGINEER
EAST CIRCLE
MUNICIPAL ENGINEERING DIRECTORATE
GOVERNMENT OF WEST BENGAL
Poura Prashashan Bhawan (1% Floor), DD-1, Sector-1, Salt Lake, Kolkata- 700064
E-mail : seeastcircle@yahoo.com

Memo. No. ME/SE(E)/ 143 / 1S-647/2024 Part-I Dated. 17/06/2025

NOTICE INVITING e-TENDER
Notice Inviting e-Tender No. WBMAD/eNIT- 01 of SE (E) / 2025-26(2" call)

of the Superintending Engineer, East Circle, Municipal Engineering Directorate, Government of West
Bengal.

The Superintending Engineer, East Circle, Municipal Engineering Directorate, Government of West
Bengal invites e-tender on Percentage Rate Basis for the works detailed in the table below -

(Submission of Bid through online)
List of Schemes:-
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Scope of work:-
(Detailed schedule of work attached with eNIT in .Pdf format as mentioned in Sl. No. 34)

A) Construction of Proposed 68 TPD Municipal Solid Waste Processing plant and other Ancillary work under
Swatch Bharat Mission within Shantipur Municipality.

B) Construction of Security Room, Control Room, Office Room and other Ancillary works for proposed 68 TPD
Municipal Solid Waste processing plant under Swatch Bharat Mission within Shantipur Municipality.
&

C) Construction of Internal Roads, Drains and other ancillary works, for proposed 68 TPD Municipal Solid Waste
processing Plant under Swatch Bharat Mission within Shantipur Municipality

NB: - (i) Intending Tenderer will not have to pay the cost of tender documents for the purpose of participating in e-tendering, but
the successful L1 (Lowest) Bidder will have to pay the cost of tender documents of 3 (three) sets @ price mentioned in the



list of scheme of NIeT during purchase of tender documents for execution of agreement as per notification no. 452 - A/ PW
/ O/ 10 C - 35 / 10 dated 26.07.2011 of the Secretary, to the Govt. Of West Bengal & subsequent no.199-CRC/2M-
10/2012 dated 21/12/2012 of the Secretary, Public Works Department, CRC Branch, and Government of West Bengal. In
case of any contractor (L1) expressed his / her willingness to have extra copy of the standard contract forms, only one
spare copy of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors,
eligible to tender in a specific work on receipt of written requisition well in advance for the same. In case of the works in the
open tenders an earnest money amounting to 2% (two percent) of the estimated value of work for which tender has been
called for, shall have to be deposited by all intending tenderers. In any case Fixed Permanent Security Deposit will not be
entertained as an earnest money. Bidder intending to participate in more than one work shall have to pay earnest money
and have to pay price of agreement papers separately while making agreement, for each and individual tender.

(ii) Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated 28/02/2014.

(iii) Payment to the contractor for the work shall be made through the State Mission Director, Solid Waste Management
and Director, SUDA, West Bengal. Nodal Engineer-in-Charge (Executive Engineer Civil of the Nadia Division, MED)
of the work will be recommend and submit the ‘passed for payment’ Bill to the State Mission Director, Solid Waste
Management and Director, SUDA, West Bengal through Chief Engineer, M.E.Dte.

(iv) In the mode of payment by the Department, a certificate be issued prior to the payment of R.A. & Final Bill of the
scheme. In this connection, a certificate in form of Annexure-A (attached herewith) should be issued by the
Chairman of Shantipur Municipality on qualitative & quantitative aspect of the scheme. (Vide memo no. 763-UDMA-
13014(17)/1/2023 dt.15.03.2024.)

Annexure-A

Certificate for gqualitative and gquantitative execution
of the scheme

1. Name of the Scheme

2. Name of the agenecy

3. Tender No & Date

4. Tender Amount

5. Work order No & Date

6. Bill No. & Amount

7. Present physical progress at site

8, Upto date financial progress

Signature of Executive Engineer, MED

This is to certify that the work is being executed/ completed satisfactorily.

Chairperson/ Commissioner/ Executive Officer

vennsansesss MO/ Municipality/ NAA

In the event of e-Filling, intending bidder may download the tender document from the website https://wbtenders.gov.in
directly with the help of Digital Signature Certificate. EMD has to be deposited by the bidder through the following payment
mode as per memorandum of the Finance Department vide No. 3975-F(Y) dated 28%July, 2016 read with Finance
Department vide No. 5688-F(Y)dt.03.11.2016.

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank
payment gateway.
1.2. RTGS/NEFT in case of offline payment through bank account in any bank. (Details of which has

been narrated in"Instruction to Bidders”).

Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance Department memorandum No.
2691-E(Y) dt.02.05.2017.



Tender document may be download from website & submission of Technical Bid / Financial Bid as per Tender time schedule
stated in “"Date & Time Schedule”.

The documents submitted by the bidders should be indexed and also should be according to his / their Firm name.

1.1.A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the Government of West Bengal
https://wbtenders.gov.in using his login ID and Password and thereafter may download the tender document consisting of
this N.I.T., Instruction to Bidders (Section - A), different Forms & Affidavits (Section - B), Special Terms & Conditions
(Section-C), Specification of Work (Section - D), Additional Terms & Conditions and specification for Electrical works (Section
-E)& Schedule of Works (BOQ), W.B. Form No. 2911 and Addenda & Corrigenda (if any) from the website directly with the
help of Digital Signature Certificate.

1.2 Earnest Money: An earnest money as mentioned in table, shall have to be deposited by all intending tenderers. In any case
Fixed Permanent Security Deposit will not be entertained as an earnest money.

As per G.O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance Department a bidder should initiate
payment of pre-defined EMD for the tender by selecting from either of the following payments modes :

2. The amount of pre-defined Initial Earnest Money of ¥ 10,00,000.00 is to be submitted online in the following payments
modes:

2.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank
payment gateway.
2.2. RTGS/NEFT in case of offline payment through bank account in any bank.

Total earnest money:- @2% of the estimated amount put to tender.
Balance Earnest Money beyond ¥ 10.00 Lakh to be deposited by successful bidder at the time of agreement in the form of
Bank Draft by any Nationalized / scheduled bank in favour of the Executive Engineer, Nadia Division, MED.

(Details of which has been narrated in “Instruction to Bidders”).

3. Eligibility criteria for participation in tender:
3.1. Requirement of Credentials:
3.1.1 For 2" Call of NIT:

3.1.1.1. Intending tenderers should produce credentials of a similar nature of
Completed at least one work of the minimum value of 30% (Thirty percent) of the estimated

amount during 5 (five) years prior to the date of issue of the tender notice
or

3.1.1.2. Intending tenderers should produce credentials of 2 (two) similar nature
of completed work, each of the minimum value of 25% (Twenty five percent) of the

estimated amount during 5 (five) years prior to the date of issue of the tender notice
or

3.1.1.3. Intending tenderers should produce credentials of one single running
work of similar nature which has been completed to the extent of 75% (Seventy Five percent)
or more and value of which is not less than the desired value at (3.1.1.1.) above;

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from
the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the
required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal
action has been initiated against the executed agency, i.e., the tenderer. As per Go No. 04-A/PW/0O/10C-02/14
Dated: 18.03.2015.

3.1.2 Annual Turn Over - will be as per below table

Annual turn over 30% of amount put

to Tender

(I.e. FY 2019-2020, 2020-2021, 2021-2022, 2022-2023, 2023-2024).
Note. Annual turnover should be any one year of the last five financial years in 3CB & 3CD format.

3.1.3 Bank solvency Certificate will be as per below table



Bank solvency 30% of amount put

to Tender

3.1.4 Bank solvency should be issued within one year prior to this e-NIT publication.

3.2. Other terms and conditions of the credentials:

3.2.1. Payment certificate will not be treated as credential;

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central
Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted under the
Central / State statute, on the executed value of completed / running work will be taken as credential.

No credential will be considered as valid unless it is supported by work order, price schedule or BOQ of work
and completion certificate mentioning the date of completion issued by the competent authority not below
the rank of Executive Engineer or equivalent or competent authority of a State / Central Government, State /
Central Government undertakings, Statutory / Autonomous bodies constituted under the Central / State
Statute. The completion certificate should indicate the value of the work (equal to booked expenditure).

N.B. The credential certificate for completed works should contain (a) Name of work (b) Estimated Amount(c)
Tendered amount, (d) Value of executed work (e)Date of Completion of project along with telephone
number/ email ID & detail address for communication of client must be indicated in the Credential
Certificate.[Non Statutory Documents]

3.2.3. The prospective bidders will have experienced technical personnel.

[Non Statutory Documents]

3.2.4. PAN Card, EPF, ESI certificate, Valid Professional Tax Deposit Challan, Valid Trade License, valid 15-digit
Goods and Service Tax payer Identification Number (GSTIN) under GST Act. 2017 with relevant
document(s) and any other(s) if applicable to be accompanied with the Technical Bid document.

[Non Statutory Documents]

3.2.5. The prospective bidders or any of their constituent partner(s) should not have abandoned any work during the

last 3 (three) years from the date of publishing of this NIeT. Such abandonment or rescission will be considered
as disqualification towards eligibility (a declaration in this respect through Affidavit will have to be furnished by
the prospective bidders without which the technical bid will be treated as non-responsive. Neither prospective
bidder nor any of constituent partner(s) should have been debarred to participate in tender(s) by the any
Department, Government of West Bengal during the last 2 (two) years prior to the date of this NIeT. Such
debarment will be considered as disqualification towards eligibility. (A declaration in this respect has to be
furnished by the prospective bidders as per prescribed format without which the Technical Bid shall be treated
non-responsive).

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and free reserve available
to the firm should be positive.

3.2.7. In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CB & 3CD Form to
be furnished along with Balance Sheet and Profit and Loss Account and all schedules forming the part of
Balance Sheet and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account
including all schedules forming the part of Balance Sheet and Profit & Loss Account should be in favour of
applicant.

[Non Statutory Documents]

3.2.8. Requirement of Machineries:
Following criteria regarding machineries and equipment to be used in different types of works should be

adhered to:
3.2.8.1. Plant Machineries and Equipment should be owned or arranged through lease hold
agreements by the bidders.

3.2.8.5. In case of Building Works:
All machineries and equipment should be in running condition.

All plants, machineries and equipment will be verified by the competent authority before
execution of the work.



[Non Statutory Documents]

3.2.9. Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are

required to furnish valid Bye Law, Current Audit Report, Certificate of Registration and Valid Clearance
Certificate from A.R.C.S. for the year 2023/2024 Professional Tax Deposit Challan for the Financial Year
2023-2024, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST
Act, 2017 with relevant document with up-to-date return along with other relevant supporting papers.

[Non Statutory Documents]
3.2.10. Joint Ventures will not be allowed for works upto 25 Crores. For work more than 25 Crores in case of

a joint venture, Lead Member of such joint venture will be required to meet 60% (sixty percent) of required
Bid Capacity and each of the Joint Venture Members will be required to meet at least 30% (thirty percent)
of requirement of BID Capacity. Bid Capacity of all the members in total should be at least 100%/(one
hundred percent)of required Bid Capacity.

3.2.11. A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or

as a partner of a firm. If found to have applied severally for a single job, all his applications will be rejected
for that job, without assigning any reason thereof.

3.2.12. A partnership firm will have to furnish the registered partnership deed and a company will have to furnish
the Article of Association and Memorandum.

[Non Statutory Documents]

Where an individual person hold a digital certificate in his / her own name duly issued to him / her
against the company or the firm of which he / she happens to be a director or partner, such individual
person shall, while uploading any tender for and on behalf of such company or firm, invariably upload a
copy of registered power of attorney showing clear authorization in his / her favour, by the rest of the
directors of such company or the partner of such firm, to upload such tender. The power of attorney shall
have to be registered in accordance with the provision of the Registration Act.1908 as per G.O. no.
61/SPW/12 dated 08/06/2012.

3.2.13. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by

the respective competent authority from the Registrar of Firms, Society, Non-Trading
Corporation, Registrar of Companies etc. & copy of Registration Certificate (with allotment of
Registration No.) will have be submitted, otherwise the Technical Bid will not be considered for
qualification & Financial Bid shall not be opened.

The successful bidder will have to ensure field testing laboratory as & when required by the EIC.

The payment will be made as and when fund is available from the concerned source. No claim whatsoever for delay in
payment, if any, will be entertained. Retention money towards performance Security amount 10% [2% of earnest money
and 8% (Eight percent) of the value of the work which will be deducted from the running account bill of the tender as per
prevailing order]. No interest will be paid on security deposit.

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from the bill(s) of the
contractor(s) on all contracts awarded on or after 01/11/2006 in pursuance with G.O. no. 599A/4M-28/06 dated
27/09/2006. GST, Royalty & all other Statutory levy / CESS will have to be borne by the contractor & the schedule of rates
are inclusive of all the taxes & CESS stated above as per rule.

Successful Tenderers will be required to obtain valid Registration Certificate &Labor License from respective Regional
Labour Offices where construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal
Building & other Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act.

Successful tenderers will be required to observe the following conditions strictly:

6.1. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 should
be strictly adhered to wherever such Acts become applicable.

6.2. Minimum wages to the workers shall be paid according to the rates notified and / or revised by the State Government
from time-to-time under the Minimum Wages Act, 1948 in respect of scheduled employments, within the specified
time as per law. Payment of bonus, wherever applicable, has to be made.

6.3. Adequate safety and welfare measures must be provided as per the provisions of the Building and other Construction
Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004.

6.4. All liabilities arising out of engagement of workers are duly met before submission of bills for payment.

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned
agencies ineligible for the work then and there or at any subsequent stage as may be found convenient.



Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008 dated 13/03/2009 & Notification No.
38-CRC/2M-61/2008 dated 20/04/2009 shall not be applicable. Since BOQ for the works under this NIeT is based upon the
schedule of rates of Public Works Directorate, Government of West Bengal with Addendum & Corrigendum as mentioned
hereinafter, the bidders shall quote their rate (percentage above / below / at par) accordingly considering that no escalation
and / or price adjustment will be allowed by the Department thereto under any circumstances.

No Mobilisation Advance and Secured Advance will be allowed. Agencies shall have to arrange required land for
installation of Plant & Machineries, (specified for each awarded work, storing of materials, labour shed, laboratory etc. at their
own cost and responsibility nearest to the work site. The agencies will have to install the above machineries on the site within

45 (forty-five) days from this end positively with application of Tender.

Bids shall remain valid for a period not less than 180 (one hundred eighty) days from the last date of submission
of Financial Bid / Sealed Bid. In case of inadvertent typographical mistake found in the specified schedule of rates / BOQ,
the same will be treated to be so corrected as to conform to the relevant schedule of rates prevailing at the time of
floating of tender and / or technically sanctioned estimate. No claim whatsoever for such inadvertent typographical
mistake will be entertained.

Date & Time Schedule:

Sl.
No. Particulars Date and Time
1 Documents.(online) (Publishing Date)
From 06:00 P.M. onwards.
2 Tender Document download start date and time. (online) 17/06/2025

From 6:30 P.M. onwards.

Pre Bid Meeting with the intending Bidders. (Optional 24/06/2025 at 01:00 P.M.
3 | for the bidders)
At office of The Superintending Engineer, East
Circle, Municipal ~ Engineering  Directorate,
Government of West Bengal, Poura Prasashan|
Bhavan (15T Floor), DD-1,Sector-1 Saltlake, Kolkata-
700064.
(The intending bidders may send their queries, if any|

through e-mail seeastcircle@yahoo.com on or
before pre-bid meeting. If intending bidders remain|
absent in the pre-bid meeting; their queries if any may|
not be accepted in this regard and claim of bidders for

queries may not be entertained and replied in future.)

Start Date of Bid Submission. 18/06/2025
(Technical and Financial) (online)

From 11:00 A.M. onwards.

Closing date and time of download of 18/07/2025
5| Tender Document (online).
Up to 1.00 P.M.
Closing date and time of Bid submission 18/07/2025
6 (Technical and Financial) (online). at 1.00 P.M.
Date and time of opening of Technical 21/07/2025 after 11.00 A.M
7 Proposals (online).
Date and time of uploading of list of
8 Technically qualified bidders.(online) Will be notified later on.
Date of ugloadmg of final Tist of technically
9 | qualified bidders after disposal of appeals, if any. Will be notified later on.
Date and time of opening of Financial
10

Proposal (online). Will be notified later on.




11.

13.

14.

15.

There will be no provision of Arbitration.

No provision of Third-Party incorporation in any dispute redressal or settlement process
of arbitration. “All the dispute arising from the provision of the said agreement come
under the jurisdiction of Calcutta High Court or any other competent court as the case
may be “. ( Ref. No. 215(Law)/UDMA-15011(99)/17/2023-LS-UD dated 10.03.2023 ).

In this connection vide No0.215(Law)/UDMA-15011(99)/17/2023-LS-UD, dated 10t".March 2023
order of the Principal Secretary, Deptt. of UD&MA shall be followed if otherwise not mentioned

anything else.

“Except where otherwise provided in the contract all question and disputes relating to the meaning of the specifications,
designs, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts
designs, drawings, specifications, estimate, instructions, orders or these conditions or otherwise concerning the works, or
the executions or failure to execute the same, whether arising during the progress of the work, or after the completion or
abandonment thereof shall be dealt with as mentioned hereinafter;

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes any
drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 (fifteen) days request the
Chairman of the Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute
Redressal Committee shall give its written instructions or decision within a period of three months from the date of receipt
of the contractor’s letter.

The Dispute Redressal Committee in each of the works Departments shall be constituted with the following officials as
members:

1. Additional Chief Secretary / Principal Secretary / Secretary of the .
Department concerned. Chairman
2. Engineer-in-Chief / Chief Engineer or any officer of equivalent b
rank of the Department. Member
3. One Designated Chief Engineer / Engineer of the Department to Member Secretary
be nominated by the Department concerned. and Convener
4. One representative of Finance Department of the Government
not below the rank of Joint Secretary or Financial Adviser in case of the works
Department where FA system has been introduced. Member

This provision will be applicable irrespective of the value of the works to which the dispute may relate.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and its

surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract for the
work as mentioned in the Notice inviting Tender, the cost of visiting the site shall be at the Bidder’'s own expense. Issuance
of letter of acceptance / Work Order may be delayed and / or work may be financially restricted up to the limit of existing
administrative approval until receipt of administrative approval / revised administrative approval from the competent
authority (in applicable cases). Also issuance of letter of acceptance / work Order may be delayed and / or work may be
restricted in some stretches till necessary land for the same is made available and / or encroachments are removed (in
applicable cases). No claim, whatsoever, for such delay in issuance of Letter of Acceptance / Work Order and / or restriction
of work will be entertained. Intending bidders may keep these criteria in mind while participating in tender and / or while
quoting their rates.

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for “Road & Bridge Works”,
“Building Works”, “Sanitary & Plumbing Works” and Electrical works effective from 1*November 2017 along with upto date
corrigenda & addenda and approved rates of the Superintending Engineer, Respective Circle, Municipal Engineering
Directorate, Government of West Bengal.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in ‘Instructions to
Bidders’ before bidding.

Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt. 12.09.2017 of Principal Secretary, PWD
the following partial modification in the West Bengal Form No: 2911 (therein after referred to as printed Tender Form), in
cancellation of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:-



Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per G.O. no.
5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy

any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water
pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground
contiguous to the premises, on which the work or any part of it is being executed, or if any damage shall happen
to the work from any cause whatsoever or any imperfection become apparent in it at any time whether during
its execution or within a period of three months or one year or three years or five years, as the case may be
(depending upon the nature of the work as described in the explanation appended hereto) hereinafter referred
to as the Defect Liability Period, from the actual date of completion of work as per completion certificate issued
by the Engineer-in-Charge, the contractor shall make the same good at his own expense, or in default, the
Engineer-in-Charge may cause the same to be made good by other workmen and deduct the expense (of which
the certificate of the Engineer-in-Charge shall be final and binding on all concerned) from any sums, whether
under this contract or otherwise, that may be then, or at any time thereafter become due to the contractor from
the Government or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the
opinion of the Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making
such damage or imperfection good shall exceed the amount of such security deposit and/or such sums, it shall
be lawful for the Government to recover the excess cost from the contractor in accordance with the procedure
prescribed by any law for the time being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of
thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the
amount payable to the contractor under this contract and shall also issue a separate completion certificate
mentioning the actual date of completion of the work to

the contractor within the said period of thirty days. The certificate of the Engineer-in-Charge whether
in respect of the amount payable to the contractor against the "Final Bill" or in respect of completion of work
shall be final and conclusive against the contractor. However, the security deposit of the work held with the
Government under the provision of clause 1 hereof shall be refundable to the contractor in the manner
provided here under:-

(a) For work with three months Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the
actual date of completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual
date of completion of the work.

(c) For work with three years Defect Liability Period:

(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from
the actual date of completion of the work;

(ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of
three years from the actual date of completion of the work;

(d) For work with five years Defect Liability Period:

(i) No security deposit shall be refunded to the contractor for 1t 3 years from the
actual date of completion of the work;

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four
years from the actual date of completion of the work;

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on
expiry of five years from the actual date of completion of the work,

Explanation:
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical
work and/or any other work contemplated within the scope and ambit of this contract. For

(M

(i)

(iii)

The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the
work shall be three months from the actual date of completion of the work.

Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any
road / bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work shall be one
year from the actual date of completion of the work;

Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which has been
designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3



years or more, Improvement of riding quality / Strengthening of flexible pavement designed for a period of 3 years or
more; Providing only mastic asphalt layer over existing bituminous surface without providing bituminous profile
corrective course / bituminous base course,

the Defect Liability Period of the work shall be three years from the actual date of completion of the work;

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert including
construction of approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction of rigid
pavement, Construction of new flexible pavement covered by mastic work which has been designed for a period of
5 years or more, Widening and strengthening of flexible pavement covered by mastic work which has been
designed for a period of 5 years or more, Improvement of riding quality / Strengthening of flexible pavement
covered by mastic work which has been designed for a period of 5 years or more, the Defect Liability Period of the
work shall be five years from the actual date of completion of the work

“The word ‘Government’ means the Government of the State of West Bengal in Municipal Engineering Directorate,
UD&MA Department.”

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender form as per G.O.
no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising
out from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of
unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in-Charge of the
concern work, MED, Government of West Bengal on behalf of the contractor.

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the
work (No renewal in between should be required).

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge should obtain
confirmation of the Bank Guarantee directly from the Bank before its acceptance.

4, The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the
following manner, if not forfeited under conditions of contract:

4.1. For work with 3 (three) months Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 3 (three) months from the actual date of
completion of the work.

4.2. For work with 1 (one) year Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 1 (one) year from the actual date of
completion of the work.

4.3. For work with 3 (three) years Defect Liability Period:
4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) years
from the actual date of completion of the work;

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 3
(three) years from the actual date of completion of the work.

4.4. For work with 5 (five) years Defect Liability Period:

For this work defect liability period is 5 years from the date of completion of the work as per completion
certificate issued by the concerned Executive Engineer, MED. However, completion certificate should be
issued after completion of all items of works as per schedule as required including supplementary items
(if any) in all respect.

4.4.1. No amount shall be refunded to the contractor for first 3 (three) years
from the actual date of completion of the work;

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) years
from the actual date of completion of the work;

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of
5 (five) years from the actual date of completion of the work.

16. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered irrevocable power
of attorney is to be produced. Power of Attorney holders are not allowed to sign Tender Documents unless otherwise
approved by the Government.



17.  All intending bidders are requested to be present in the Office of office of the Superintending Engineer, East Circle,

Municipal Engineering Directorate, Government of West Bengal, during opening of the Tender as per the dates mentioned

in the notice to observe the tender opening procedure.

18. No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.
19. Requirement of Principal Machineries which must be possessed by own/ Lease Hold agreement (as the case
may be) are as shown and mentioned in Section - B.

Original documents in support of own / lease possession of the aforesaid machineries are to be furnished if required by
the Tender Inviting Authority.

20. In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered by the
Department.

21. Omitted.

22. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in this
respect will be entertained.

23. During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s) and/or any other paper(s)
of any bidder are incorrect / manufactured / fabricated, that tender will be out rightly rejected and further penal action may
be taken against him as per rule.

24. In case there is any objection regarding prequalifying an agency, that should be lodged to the Chairperson & Convener of
the Bid Evaluation Committee, i.e., the Superintending Engineer, East Circle, Municipal Engineering Directorate,
Government of West Bengal within 48 (forty eighty) hours (including holidays) from the date and time of publication of
list of qualified agencies and beyond that time schedule no objection will be entertained by the Bid Evaluation Committee.

The objection may also be submitted to the E-mail ID seeastcircle@yahoo.com of the Superintending Engineer, East Circle

MED within the said time frame.

25. Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the credentials & other
documents of the lowest tenderer if found necessary. After verification, if it is found that such documents submitted by
the lowest tenderer are either manufactured or false, in that case Letter of Acceptance / Work Order will not be issued in

favour of that tenderer under any circumstances and further penal action may be taken against him as per rule.

26. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification
will supersede former one in following sequence:

(i) West Bengal Form No. 2911
(i) NIeT

(iii) Special terms & Conditions
Eiv) Technical bid

V) Financial bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price Schedule/rates /elsewhere, the same
may be treated to be so corrected as to conform to the relevant schedule of rates and / or technically sanctioned estimate.

27. Bid Evaluation Committee (BEC):

A Bid Evaluation Committee (BEC) has been constituted under the Superintending Engineer East Circle, Municipal
Engineering Directorate, Government of West Bengal, who is the tender inviting authority for all works beyond the tender
accepting power of the Executive Engineers.

The members of Bid Evaluation Committee would be:-

1. Superintending Engineer , East Circle, - Chairman & Convener

Municipal Engineering Directorate, Government of West Bengal

5 Executive Engineer , East Circle, MED, Govt. of WB - Member

3 Assistant Engineer, East Circle, MED, Govt. of WB.

Or, as per consecutive orders from competent authority.

- Member

The Bid Evaluation Committee will do the technical and financial evaluations of the bidders for different types of works
and make recommendation to the tender accepting authority. The bidders will have to meet all the minimum criteria

regarding:-
(a) Financial Capacity
(b) Technical Capability comprising of personnel & plant & equipment capability
(o) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum

criteria as mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed



28.

29.

30.
31.

affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is either
manufactured or false, in such case the eligibility of the bidder/ tenderer will be out rightly rejected at any stage without
any prejudice and further penal action may be taken against him as per rule.

The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in case of first

call and no challenge whatsoever against such decision of the said committee will be entertained.

In case of re tender, the Bid Evaluation Committee reserves the right to ignore some deficiencies at their discretion and no
challenge whatsoever against such decision of the said committee will be entertained. In case of third and subsequent
calls, the Bid Evaluation Committee reserves the right to ignore some more deficiencies at their discretion and no challenge

whatsoever against such decision of the said committee will be entertained.

Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies will not be accepted.

Quality Monitoring and Supervision Consultant:

31.1. Reputed engineering firm may be engaged to act as Supervision Consultant as per direction of the Engineer-in-

Charge. The Supervision Consultant will assist the Engineer-in-Charge to monitor the project, checking the quality
and quantity of works etc. Supervision Consultant or any person authorized by the Engineer-in-Charge shall at all
reasonable time have access to the site, all plant and all places where materials are being manufactured and tested.

The contractor will have to afford every facility for and every assistance in obtaining the right to such access.

31.2. Third Party quality audit may also be conducted for quality monitoring as per sole discretion of the Engineer-in-
Charge.

32. This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by the

Accepting Authority, shall have to sign the contract consisting of NIeT, all tender documents forming part of the bid
as uploaded at the time of invitation of bid, the rates quoted online at the time of submission of bid and acceptance
thereof together with any correspondence leading thereto and standard West Bengal Form No. 2911.

33. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Securit 10% of the tendered amount, if the

accepted bid value is 80% or less of the estimated amount put to tender.

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank before
issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within seven working days
from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per
NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid up to end of the
Contract Period and shall be renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to
complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency of
the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security
deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no way be
altered/affected by provision of this Additional Performance Security.

34. Cost of Tender Documents: Comprises the following documents
) W .B Form 2911
i) BOQ (Civil work detailed estimate in PDF format in Schedule-I (Annexure — A, B & C)
iii) Detailed drawing in PDF format (Annexure — I )

iv) Additional Terms and Condition.



The intending Tenderers shall not have to pay the cost of tender documents for the purpose of participating in e-tendering
vide Notification No. 199-CRC/2M-10/2012 dated 21/12/2012 of the Secretary, Public Works Department, Government of
West Bengal.

However, the successful bidder shall have to pay the cost of contract documents as per NIeT at the time of formal agreement.

Superintending Engineer
East Circle,
Municipal Engineering Directorate,
Government of West Bengal.

Memo. No. ME/SE(E)/ 143 (1-6) / 1S-647/2024 part-1 Dated. 17/06/2025

Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:-

The Director, SUDA, West Bengal

The Chief Engineer (South Zone), MED, Bikash Bhavan, Salt Lake Kolkata
The Additional Chief Engineer, South, MED

The Chairman, Shantipur Municipality

The Executive Engineer, Nadia Division, MED.

uhwnN e

Superintending Engineer
East Circle,
Municipal Engineering Directorate,
Government of West Bengal.



SECTION - A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the
contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement System, through logging on to https://etender.wb.nic.in (the web
portal of Public Works Department). The contractor is to click on the link for e-Tendering site as given on
the web portal.

Digital Signature Certificate (DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Informatics Centre (NIC) on
payment of requisite amount. Details are available at the Web Site stated in Clause A.1. above. DSC is
given as a USB e-Token.

The contractor can search and download NIeT, Tender Document(s) and Addenda & Corrigenda (if
any) electronically from computer once he/she logs on to the website mentioned in Clause A.1. using
the Digital Signature Certificate. This is the only mode of collection of Tender Documents.

Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for
that job.

A prospective bidder (including his participation in partnership) shall be allowed to participate in 2
(two) works anywhere for each set of prescribed machinery and equipment owned / lease hold
agreement by the bidder. In no case a bidder will be allowed to participate in bid for more than 2
(two) works anywhere per set of required machineries.

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than one
work, provided the bid capacity permits and the bidder is capable to arrange and deploy separate set
of required machineries for multiple works and complete the work in specified time.

Submission of Tenders:
General process of submission:

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders at a
time for each work, one is Technical Proposal & the other is Financial Proposal before the prescribed
date & time using the Digital Signature Certificate (DSC). The documents are to be uploaded Virus free
scanned copy of the documents are to be uploaded duly Digitally Signed. The documents will get

encrypted (transformed into non readable formats).
Technical proposal:
The Technical proposal should contain scanned copies of the following in further two covers

(folders):
Statutory Cover Containing:

A.0.1. Prequalification Application
(Section - B, Form - I)

A.0.2. Earnest Money has to be deposited by the bidder through the following payment
mode as per memorandum of the Finance Department vide No. 3975-F(Y)
dated 28P™P July, 2016.

(a) Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

(b) RTGS/NEFT in case of offline payment through bank account in any
bank.

A.0.3. Financial Statement
(Section - B, Form - II)

A.0.4. Affidavit
(Ref:- format for affidavit shown in “"X” and Declaration "Y”
in Section - B)



A.0.5. West Bengal Form No. 2911 & NIeT with all agenda & corrigendum (download&
upload the same digitally signed, quoting rate will only encrypted in the
BOQ under Financial Bid. In case quoting any rate in West Bengal Tender
Form No. 2911(ii) the tender liable to summarily rejected)

A.0.6.Special Terms, conditions & specification of works.

Non statutory Cover Containing:

A.1.1. Professional Tax (PT) deposit receipt challan for the financial year 2023-2024, PAN
Card, valid 15-digit Goods and Service Tax payer Identification Number (GSTIN)
under GST Act. 2017 with relevant document(s) and any other(s) if applicable.

A.1.2.Registration Certificate under Company Act. (if any).

A.1.3.Registered Deed of partnership Firm / Article of Association & Memorandum.

A.1.4. Registered Power of Attorney
(For Partnership Firm/ Private Limited Company, if any).

A.1.5. Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss A/c for
the last five years
(year just preceding the current Financial Year will be considered as year -

I).

A.1.6.Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op
(S) (ARCS).

A.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) & Engineers’
Co.-0Opt.(S).

A.1.8. List of machineries possessed by own/ lease.

A.1.9. List of laboratory Instrument along with authenticated Invoice &Challan.

A.1.10.List of Technical staffs along with structure & organization
(Section - B, Form - III).

A.1.11. Requisite Credential as per Cl. No. 3(i) and Section - B, Form - V of this NIeT.
Scanned copy of Original Credential Certificate as stated in Cl. No. 3(i)
of NIeT is to be submitted.

Note: Failure of submission of any of the above mentioned documents (as stated in A.
1.& A. 2.) will render the tender liable to be summarily rejected for both
statutory & non statutory cover.

Opening & evaluation of tender:
Earnest money amounting to 2% (two percent) of the estimated value of

work for which tender has been called for, will have to be submitted online
by all intending Tenderers.

Opening of Technical proposal:

Technical proposals will be opened by the Superintending Engineer, East Circle,
Municipal Engineering Directorate, Government of West Bengal. Intending tenderers

may remain present if they so desire.

Cover (folder) statutory documents (vide Cl. No.—-A.O) will be opened first & if found

in order, cover (Folder) for non-statutory documents (vide Cl. No. -A.1) will be

opened. If there is any deficiency in the statutory documents, the tender will
summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-statutory
cover will be downloaded & handed over to the tender evaluation committee.

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary list
of eligible bidders & the serial number of work for which their proposal will be
considered will be uploaded in the web portals.

While evaluation the committee may summon the bidders(s) & seek clarification /
information or additional documents or original hard copy of any of the documents
already submitted & if these are not produced within the stipulated time frame, their
proposals will be liable for rejection.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical

Documents.
Sl. Sub-Category .
No. Category Name Description Detail(s)
1. Valid 15-digit Goods and Service Tax payer|
Identification Number (GSTIN) under GST Act.
2017 with relevant document(s) and any
other(s) if applicable.
Certificate(s) Certificate(s) 1. PAN Card, EPF & ESI Certificate.
2. Valid P. Tax Deposit Challan.
3. Valid Trade License.
Proprietorship Firm (Trade License)
Partnership Firm
(Partnership Deed, Trade License)
Ltd. Company
(Incorporation Certificate, Trade License)
Company Company Detail - - i i
Detail(s) i Co-Operative Society
(Society Registration Certificate Copy, Trade
License)
Registered Power of Attorney.
Credential - 1 Similar nature of work done and completion
redentia certificate with Price Schedule or BOQ which is applicable for
Credential Credential - 2
redenti eligibility in this NIeT.
Laboratory 1. Supporting documents.
Equipments

Equipment




Sl.

Sub-Category

No. Category Name Description Detail(s)
1. Financial Statement (Section - B,
Form - II) duly filled up.
2. Affidavits - X and Declaration - Y.
Work in hand 3. Certificate of revolving line of credit by the

Financial Information

Bank /Bank Solvency.

Payment Certificate 1
Payment Certificate 2

Only Payment Certificate not the TDS
Certificate. (Issued by an

below the rank of Executive Engineer).

Officer not

Profit & Loss A/c. and
Balance

Sheet for the
2019-2020 (F.Y)

Profit & Loss A/c. and Balance Sheet (with

Annexure and 3CB/3CD form in case of Tax Audit)

Profit & Loss A/c. and
Balance

Sheet for the
2020-2021 financial
(F.Y).

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD & 3 CB form in case of Tax
Audit)

Profit & Loss A/c. and
Balance

Sheet for the
2021-2022 ( F.Y).

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD & 3 CB form in case of Tax
Audit)

Profit & Loss A/c. and
Balance

Sheet for the
2022-2023 (F.Y).

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD & 3 CB form in case of Tax
Audit)

Profit & Loss A/c. and
Balance

Sheet for the
2023-2024 (F.Y).

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD & 3 CB form in case of Tax
Audit)

Tender Evaluation Committee (TEC)

Bid Evaluation Committee constituted under Superintending Engineer with reference to Order no. 45-
W(C)/1M-23/15 dated 13/02/2015 of the Principal secretary to the Govt. of W.B., P.W.D.

Opening of Technical Proposal:
Technical proposals will be opened by the Superintending Engineer (East Circle), M.E.Directorate
and his authorized representative electronically from the website using their Digital Signature

Certificate (DSC).

Financial proposal

The financial proposal should contain the following documents in one cover (folder)
i.e., Bill of Quantities (BOQ). The contractor is to quote the rate (percentage Excess /
Less / At par) online through computer in the space marked for quoting rate in the

BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned &
Digitally Signed by the contractor.

Penalty for suppression / distortion of facts:

Submission of false document, by tenderer is strictly prohibited & if found the matter may be referred
to the appropriate authority for prosecution as per relevant IT Act / other relevant Acts and further

penal action may be taken against him as per rule.

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for Employer’s (tender accepting authority) action.



AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or
refusal to enter into contract with the Government without justifiable cause will lead to forfeiture of
EMD of the said bidder in favour of the Government and appropriate penal action as per rule / as stated
elsewhere in this NIeT will be taken against him.

All the tender documents including N.I.T. & B.O.Q. will be the part of the contract documents. After receipt
of Letter of Acceptance, the successful bidder shall have to submit requisite copies of contract documents
along with requisite cost (Ref: of this N.I.T.) through Demand Draft / Pay Order /RTGS/NEFT issued from
any nationalized / scheduled bank in favour of the Executive Engineer of the concerned work within time
limit to be set in the letter of acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter of Acceptance /
Work Order may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for
delay in issuance of Letter of Acceptance / Work Order will be entertained.
The Agreement in West Bengal From No. 2911 will incorporate all necessary documents e.g. NleT, all
addenda & corrigendum, special terms & conditions (Section - C), different filled-up forms (Section -B),
BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of NIeT, and the same will be
constituted between the Tender Accepting Authority and the successful Bidder.

Online receipt and refund of EMD of e-procurement through State Government-
procurement portal.

Login by bidder:

A bidder desirous of taking part in a tender invited by a State Government
Office / PSU / Autonomous Body / Local Body / PRIs, etc. shall login to the e-
procurement portal of the Government of West Bengal https://wbtenders.gov.in
using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD /
Tender Fees for that tender by select from either of the following payments
modes:

A. 1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case
of payment through ICICI bank payment gateway.

A.1.2.RTGS/NEFT in case of offline payment through bank account in any bank.

Payment procedure:

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:

A. 1.1.1. On selection of net banking as the payment mode, the bidder will be directed
to ICICI Bank payment Gateway webpage (along with a string
containing a Unique ID) where he will select the Bank through which
he wants to do the transaction.

A. 1.1.2. Bidder will make the payment after entering his Unique ID and password of the
bank to process the transaction.

A. 1.1.3. Bidder will receive a confirmation message regarding success/failure of the
transaction.

A. 1.1.4. If the transaction is successful, the amount paid by the bidder will get credited
in the respective Pooling account of SUDA.

A. 1.1.5. If transaction is failure, the bidder will again try for payment by going back to
the first step.

Payment through RTGS/NEFT:

A. 1.2.1. On selection of RTGS/NEFT as the payment mode, the e-procurement portal
will show a pre-filled challan having the details to process RTGS/NEFT
transaction.

A. 1.2.2. The bidder will print the challan and use the pre-filled information to make
RTGS/NEFT payment using his Bank account.

A. 1.2.3. Once payment is made, the bidder will come back to the e-procurement portal

after expiry of a reasonable time to enable the NEFT/RTGS process to



complete, in order to verify the payment made and continue the
bidding process.

A. 1.2.4. If verification is successful, the Fund will get credited to the respective Pooling

account of the State Government maintained with the Focal Point
Branch of SUDA.

A. 1.2.5. Hereafter, the Bidder will go to e-procurement portal for submission of his bid.

A. 1.2..6. But if the payment verification is unsuccessful, the amount will be returned to

the bidder’s account.
Refund/Settlement Process:

A.1.3.1. After opening of the bids and technical evaluation of the same by the tender inviting authority through
electronic processing in the -e Procurement portal of the State Government, the tender inviting authority
will declare the status of the bids as successful or unsuccessful which will be made available, along with the
details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through web services.

A.1.3.2. On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated
process, the EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank
accounts from which they made the payment transaction. Such refund will take place within T£2 Bank
Working Days where T will mean the date on which information on rejection of bid is uploaded to the e-
Procurement portal by the tender inviting authority.

A.1.3.3. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the L1 and L2 bidders will refund, through an automated
process, to the respective bidders’ bank accounts from which they made the payment transaction. Such
refund will take place within T2 Bank Working Days where Twill mean the date on which information on
rejection of financial bid is uploaded to the -e Procurement portal by the tender inviting authority.
However, the L2 bidder should not be rejected till the LOI process is successful.

A.1.3.4. If the L1 bidder accepts the LOI and the same is processed electronically in the e- Procurement portal, EMD
of the L2 bidder will be refunded through an automated process, to his bank account from which he made
the payment transaction. Such refund will take place withinT£2 Bank Working Days where T will mean the
date on which information on Award of Contract (AOC) to the L1 bidder is uploaded to the e-Procurement
portal by the tender inviting authority.

A.1.3.5. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the e-
Procurement portal.EMD of the L1 bidder for tenders of State Government offices will automatically get
transferred from the pooling account to the State Government deposit head “8443-00-103-001-07"
through GRIPS along with the bank particulars of the L1 bidder.

In Such transfer will take place within T£1 Bank Working Days where T will mean the date on which the
Award of Contract (AOC) is issued.
A.1.3.6. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the e-
Procurement portal for updation.
A. 1.3.7. Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the
bidders will be transferred electronically from the pooling account to the Government revenue receipt head “0070-60-800-
013-27" through GRIPS for Government tenders.

A.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the payment of EMD & Tender Fees (if any)were
initiated.
Refund/Settlement Process:

A.1.4.1. The ICICI Internet Banking will communicate to the State Government e-Procurement portal all details of the
transactions on daily basis.

A.1.4.2. The Tender inviting Authority of the Government Offices will be using their respective e-procurement User ID and
Password to view the EMD and Tender Fees deposited by the bidders in the pooling accounts.

A. 1.4.3. The nodal officer of the Finance Department, Government of West Bengal will be able to view the Department-wise EMD
and Tender Fees deposited by the bidders to the pooling accounts and fund transferred downstream at various stages of
the tender process to the Government accounts and bidders’ accounts, as applicable by using user access as provided by
NIC.

Superintending Engineer



East Circle,
Municipal Engineering Directorate,
Government of West Bengal.



SECTION - B
FORM -1
PRE-QUALIFICATION APPLICATION

To
The Superintending Engineer
East Circle,

Municipal Engineering Directorate,
Government of West Bengal.

Ref (name of
work)
NIET NO.coiiie e Sl NO e of The Superintending Engineer.................... Circle,

Municipal Engineering Directorate, Government of West Bengal

Dear Sir,

Having examined the Statutory, Non-statutory &NIeT documents, I /we hereby submit all the necessary
information and relevant documents for evaluation.

The application is made by me / us on behalf Of.......ccccooeoiiviiiiircc e

iN the CAPACITY . .oviiiie e duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.
(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application

without assigning any reason.

Enclosure(s): e-Filling:-
Statutory Documents.
Non Statutory Documents.

Date............ Signature, Name and designation of authorized signatory
For and on behalf of .........cccccvviinnennn

(name of the applicant)



SECTION - B
FORM - II

Information of audited financial statement for the last year to
demonstrate the current soundness of the Bidder’s financial position

Name of Bidder:
1. The Bidder’'s Net Worth for the last year calculated on the basis of capital, profit and free reserve

available to the firm should be positive.
2. Annual Turn Over

Year Amount in Rs. Document Reference as
attached (Page no. etc.)

A.Y. Year -5(2019-2020)

A.Y. Year -4(2020-2021)

A.Y. Year r-3(2021-2022)

A.Y. Year -2(2022-2023)

A.Y. Year-1(2023-2024)

3. Bank Solvency Certificate:
Amount in RS......ccoevineiiieeene
ISSUING BanK ..cooeeeiieceeeeee e Branch.....cccoovvneeiineieneveeees

Date of issue of Bank Solvency Certificate ........ccccocoeiiiciincines

Date............ Signature, Name and designation of authorized signatory
For and on behalfof ............................

(name of the applicant)



AFFIDAVIT - “X"”

(To be furnished in Non-Judicial Stamp Paper of appropriate value duly notarized)

1. I, the undersigned do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted is proved to be false or concealed, the application may be
rejected and no objection / claim will be raised by the undersigned.

2. The undersigned also hereby certifies that neither our
FIFM s nor any of its constituent partners have failed to executed
more than one works contract under any directorate of Govt of West Bengal and that
neither our firM.......ccoooiiiiiiiee nor any of its constituent partners was terminated by

any sub-rule under Clause 3 of Tender Form No. 2911 and that neither our firm
....................................................... nor any of its constituent partners was terminated under any
clause of Standard Bidding Documents by the Engineer-in-Charge / Employer during last 3
(three) years.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

4. The undersigned understands that further qualifying information may be requested and agrees to
furnish any such information at the request of The Department.

5. Certified that I have applied in the tender vide NIeT bearing No. WB......cccicreiminurarenasananans Of the
Superintending Engineer, East Circle, Municipal Engineering Directorate, Government of West Bengal in
the capacity of individual/ as a partner of a firm & I have not applied severally for the same job and
also not applied more than two works anywhere per set of required machineries.

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than 120 (one
hundred twenty) days, after the dead line date for Bid submission.

7. 1/ we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing
machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and as
per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site even if
upon technical evaluation I am declared as “qualified” without having all the requisite technical
personnel and /or plants/ testing machineries / equipment at the time of submission of tender.

Date:

Signature, name and
designation of
Authorised
Signatory.

For and on behalf of
(Name of the Applicant)



SECTION - B

FORM - III

STRUCTURE AND ORGANISATION

A. 1 Name of Applicant

A. 2 Office Address

Telephone No.

Mobile No.

A. 3 Name and address of Banker

A. 4 Attach an Organization Chart
showing the structure of the
Company with names of key
personnel and technical staff
with Bio-Data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation.

Date:

Signature, name and
designation Of
Authorised
Signatory.

For and on behalf of (Name of the Applicant)



DECLARATION “Y”

(To be submitted in non-judicial stamp paper of appropriate value, duly notarised)

e I, the undersigned, declare that all the statements made in the attached documents in respect of mode
of ownership of machineries are true and correct.

e Certified that required specified machineries for the works under this NIeT will be installed at the
working site within 45 (forty-five) days (maximum) from the date of LOA / work Order.

e The undersigned also hereby certifies that neither our firm
nor any constituent firm had

been debarred to participate in tender by Public Works Department, UD&MA Deptt. Or other Govt.
deptt.during the last 5(five) years prior to the date of this NIeT.

e The undersigned understands and agrees that further qualifying information may be requested and
agrees to furnish any such information at the request of the Department.

e Certified that I have applied in the Tender vide in the tender vide NIeT bearing No.
WB.....irevesmremnnnnnenananens. Of the Superintending Engineer, East Circle, Municipal Engineering
Directorate, Government of West Bengal in the capacity of individual / as a partner of a firm and
that I have not applied severally for the same job.

e Certified that I have applied in the tender in the capacity of individual / as a partner of a firm.

e Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-in-
Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the estimated cost
put to tender. In this respect, I have attached necessary documents with this application.

e I, the under-signed, do certify that all the statements made in the attached documents are true and
correct. If any declaration submitted is found / ascertain to be incorrect / fabricated / misrepresented /
fraudulent etc., accordingly tender will be liable to be cancelled / terminated immediately & I / my firm /
company shall also be liable to be prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860
along with section- 71 & section -73 of Indian Information & Technology Act 2008 & any other applicable
law for the time being in force in addition to forfeiture of Earnest Money / Security Deposit.

Date:

Signature, name and
designation Of
Authorised
Signatory.

For and on behalf of (Name of the
Applicant/Firm with Seal)



SECTION - B

FORM -V

Experience Profile

Name of the Firm:

List of projects completed that are similar in nature to the work applied for executed during the last 5 (five)
years.

Name of Name, Name of Contract [Percentage Original [Original Actual |Actual |Reasons
i Date of Date of [For
Location Cons_ultlng price in  [of ateo Date of Date of ateo
Employer Engineer start of . .
& - . L . _|completildelay in
responsible [Indian  |Participation | work [completion [starting [on .
Nature for gompletlo
of ici Rs. of company of work the of work |:
woby supervision (if any)
work
Date:

Signature, name and designation Of
Authorised Signatory.

For and on behalf of (Name
of the Applicant)




Section - C

Special Terms and Conditions

General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the Departmental Schedule, i.e., Public Works Department Schedule of
Rates for Building Works (Volume - I) and Sanitary & Plumbing works (Volume - II) including
Materials, Labour & Carriage effective with up-to-date addenda and corrigenda, if any, in force issued
by the Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule
Committee of PWD, as applicable for the working area of concerned Circle at the time of uploading of
tender.

For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid specification books, relevant Public Works Department Schedule
of Rates for Road & Bridge Works (Volume-III) including Materials, Labour& Carriage in different
districts of West Bengal for the working area with up-to-date agenda & corrigenda, if any, in force
issued from competent authority of PWD or relevant I.S. / I.R.C. Codes of practice or National Building
Code in force at the time of uploading of tender will be considered for the appropriate working area.

Definition of “"Engineer-in-Charge” and commencement of work:

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the concerned
Division. The word “Department” appearing anywhere in the tender documents means Municipal
Engineering Directorate under UD&MA Department, Government of West Bengal, who have
jurisdiction, administrative or executive, over part or whole of the works forming the subject matter of
the tender or contract. The word “approved” appearing anywhere in the documents means approved
by the Engineer-in-Charge. In case, the work is transferred to any other Division, the Executive
Engineer under whom the work will be executed should be treated as the Engineer-in-Charge. The
work will have to be taken up within specified time as mentioned in the work order. Failure to do so
will constitute a violation of the contract stipulation as regards to proportionate progress and timely
completion of work and the contractor will thereby make himself liable to pay compensation or other
penal action as per stipulation of the printed tender form. The Superintending Engineer of concerned
Circle, Municipal Engineering Directorate, Government of West Bengal will act as Nodal Superintending
Engineer. The Executive Engineer, Nadia Division, M.E. Directorate, Government of West Bengal shall
be the Nodal Engineer-in-Charge of the work. Nodal Superintending Engineer will control the whole
work. Deviation of the work if any should be controlled and sanctioned/approved by the nodal
Superintending Engineer of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17.

Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911 when an extension of time for completion of work is
granted by the Engineer-in-Charge for valid reasons over which the contractor has no control, it will
be taken as granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining unaltered,
i.e., the tender is revalidated up to the extended period.

Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Department and other contract(s) that
may be working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality, if any. All arrangements and
programme of work must be adjusted accordingly. All precautions must be taken to guard against
chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The
contractor must see that all damages to any property which, in the opinion of the Engineer-in-Charge
are due to the negligence of the contractor are promptly rectified by the contractor at his own cost
and expenses and according to the direction and

satisfaction of the Engineer-in-Charge.

Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for carriage
and supply of materials and also the materials required for the construction work. The Department



may however, at their own discretion grant necessary certificates, if required, for booking of railways
wagons etc. But, in case of failure of the department to help the contractor in this respect, the
contractor will have to arrange at his own initiative so that progress of work is not hampered and no
claim whatsoever on this ground will be entertained under any circumstances. If railways facilities are
not available, the contractor will have to depend on transport of materials by road as necessary to
complete the work without claiming any extra payment from Department in this regard. The contractor
must consider this aspect while quoting rate.

Contractor’s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the Engineer-
in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent
by post to such office or delivered to the contractor’s authorised agent or representative. For such
intimation to the contractor’s site office, it will be deemed to the sufficient enough to be served upon
the contractor. On selection, the contractor shall have to strictly display the work programme in Bar
Chart and relevant drawings of the project in the site office.

Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees for
water supply, Royalty or road materials if( any), electricity and other charges of Municipalities or
statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers,
overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor
inclusive of all taxes, all other charges for the execution of the specified work, including supply of
materials and related carriage, complete or finished in all respect up to the entire satisfaction of the
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work
schedule in this respect will be entertained.

Authorised Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The contractor,
may however, appoint and authorised representatives in respect of one or more of the following
purposes only.

C. 8.1. General day to day management of work.

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the same and
sign hand receipts thereof.

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken as accepted by the contractor.

The selection of the authorised representatives will be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor will in writing seek such approval of the Engineer-in-Charge
giving therein the name of work, Tender No., the Name, Address and the attested specimen signature
of the representative he wants to appoint and the specific purposes as specified here-in-above, which
the representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue
at any subsequent date, revised directions about such authorised representatives and the contractor
will be bound to abide by such directions. The Engineer-in-Charge will not be bound to assign any
reason for his revised directions. Any notice correspondence etc. issued to the authorised
representative or left at his address, will be deemed to have been issued to the contractor.

Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department will not be bound to take cognizance of such of attorney.

Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants etc. will be entertained
under any circumstances. The contractor should consider the above factor while quoting his rate.
Applications for such extension of time should be submitted by the contractor in the manner
indicated in Clause 5 of the printed form of West Bengal Form No. 2911.

Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of work.
The cement godown should be sufficient in capacity and it must be water tight with either an



elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring is
made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-
Charge. No separate payment will be made for these godowns or for the store yard. Any cement,
which is found at the time of use to have been damaged, shall be rejected and must immediately to
removed from the site by the contractor as per directed of the Engineer-in-Charge.

Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown, store
yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available
and if applied for, may be spared for the said purpose on the written permission of the ULB
authority as per rule.

Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-
in-Charge will be required. Departmental land, if available and if applied for, may be spared for the
purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his
own arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and
will clear and remove on completion of work and will also remove the shed, huts etc. which he might
have erected in Government land. If after such use, the contractor fails to clear the land,
Department will arrange to remove those installations and adequate recovery will be made from the
dues of the contractor.

Work Order Book:

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at his own
cost one Work Order Book to Sub-Divisional Officer / Assistant Engineer concerned, who is authorised
to receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work
Order Book will be kept at the site of work under the custody of Sub-Divisional Officer / Assistant
Engineer or his authorised representative. The Work Order Book should have machine numbered
pages in triplicate. Directions or instructions from Departmental officers to be issued to the Contractor
will be entered (in triplicate) in the Work Order Book (except when such directions or instructions are
given by separate letters). The contractor or his authorised representatives should regularly note the
entries made in the Work Order Book and also record thereon the actions taken or being taken by him
for complying the said directions or instructions on any relevant points relating to the work. The
contractor or his authorised representative may take away the triplicate pages of the Work Order Book
for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by
entries in the Work Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

C. 14.1. Name of the Work;

C. 14.2. Reference to contract number;

C. 14.3. Contractual rate in percentage;

C. 14.4. Date of opening of the Work Order Book;

C. 14.5. Name and address of the Contractor;

C. 14.6. Signature of the Contractor;

C. 14.7. Name & address of the Authorized representative (if any);

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on

behalf of the Contractor;

C. 14.9. Signature of the authorized representative duly attested by the Contractor;
C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;

C. 14.11. Date of actual completion of work;

C. 14.12. Date of recording final measurement;

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the
Work Order Book is recorded in the office of the Sub-Divisional Officer / Assistant Engineer.



Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed after cutting
clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works. On completion of works all temporary structures or obstructions including
some pipes in underground works, if any, must also be removed. All scars of construction should be
obliterated and the whole site should be left in a clear and neat manner to the satisfaction of the
Engineer-in-Charge. Total length (in case of road project) should be demarcated by proper
chainaging with fixing 200 m post as per direction of the Engineer-in-Charge on both sides of the
alignment and Bench Marking at desired locations as per direction of the Engineer-in-Charge. No
separate payment will be made for all these works, the cost thereof being deemed to have been
included in the rates of various items of works quoted by the contractor in the schedule of probable
items of works.

Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places
as directed by the Engineer-in-Charge at his own cost before starting and during the work by which
the departmental staff will check levels layout of different works and fix up alignment and the
contractor will have to maintain and protect the same till completion of the work. All machineries and
equipments like Level Machine, Staff, Theodolite etc. and other sundry material like pegs, strings,
nails, flakes instruments etc. and also skilled labour required for setting out the levels, for laying out
difference structures and alignment will also have to be supplied by the contractor at his own cost as
per direction of the Engineer-in-Charge without any extra claim towards the Department.

Supplementary / Additional itemsof Works:

C.17.1. Rates of Supplementary Item(s) will be analysed in the .1% instant as far as possible
from the rates of the allied items of works appearing in the tender schedule.

C.17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent possible
from the rates of allied items of works appearing in the Public Works Department
Schedule of Rates (for Building / Sanitary & Plumbing Works) of probable items of
work forming part of the tender document. Rates of SOR for the working area at the
time of floating of NIeT will be applicable.

C.17.3. In Case, additional items do not appear in the above Public Works Department
Schedule of Rates, such items for the works will be paid at the rates entered in the
Public Works (Roads) Department Schedule of Rates for the working area at the time
floating of NIeT.

C.17.4. It the Supplementary Item(s) cannot be computed even after application of clauses
stated above, rates of supplementary item(s) will be analysed to the maximum extent
possible from the rates of allied items of works appearing in the current PWD Schedule
of Rates (for Building / Sanitary & Plumbing / Road Works) of probable items of work
for the work area at the time of execution of work.

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after application of
clauses stated above, the same will be determined by analysis from market rates of
material, labour and carriage cost prevailing at the time of execution of such items of
work. Profit and overhead charges (both together) at 10% (ten percent) will be allowed
only. In that case the contractual percentage will not be applicable. In such cases rates
should be determined by the Superintending Engineer concerned under whom the work
is being executed.

Contractual percentage shall only be applicable with regard to the portions of the analysis based
on PWD Schedule of Ratesas mentioned in Clauses C. 17.1., C. 17.2., C. 17.3& C. 17.4. stated
above only.

It may be noted that the cases of supplementary items of claim will not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting
authority.

Covered up works:

When one item of work is to be covered up by another item of work the later item should not be
done before the formal item has been measured up and has been inspected by the Engineer-in-
Charge or the Sub-Divisional Officer / Assistant Engineer, as the authorized representative of the
Engineer-in-Charge and order given by him for proceeding with the later item of work. When,
however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by



C. 19

C. 20

. 21

. 22

.23

the Sub-Divisional Officer / Assistant Engineer may do this inspection in respect of minor works and
issue order regarding the later item.

Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work will have to
be approved by the Engineer-in-Charge and checking the quality of such materials will have to be
done by the concerned Department or as directed by the Engineer-in-Charge prior to utilization in
the work.

Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of equipments and
machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at the site of work. Arrangement for obtaining water for the
work should also be made by the contractor at his

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by
the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to
be arranged for by the contractor at his own cost. The cost for transportation of labour, materials
and all other incidental items as required for work shall also have to be borne by the Contractor
without any extra claim from the Department.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged
by the contractor at his own cost. The cost of transport of labour, materials and all other incidental
items as required for work shall also have to be borne by the Contractor without any extra claim
from department.

Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary,
diversion road should be provided and maintained by the contractor at his own cost for the entire
period of work, if not separately provided inthe tender. The Contractor should take all necessary
precautions including guarding, lighting and barricading as necessary, to guard against the chances
of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in the specific price schedule. The
contractor will also have to indemnify the Department against consequences of any such injury or
accident, if so happens and which, as per opinion of the Engineer-in-Charge is due to contractor’s
fault.

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as
per direction of the Engineer-in-Charge and will also be maintained till the completion of the work.
Road barriers, with red light at night, are to be placed where the existing surface is disturbed with
proper road signs. All these should be done at the cost of the contractor without any extra claim
towards the Department.

Drawings:

All works should be carried out in conformity with the drawings supplied by this Department. The
Contractor will have to carry out all the works according to the Departmental General Arrangement
Drawing and Detail Working Drawings to be supplied by the Department from time-to-time.

Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge)
obtained during dismantling of existing structures/roads and handing over the same to the
Engineer-in-Charge of work of this Department lies with the contractor and nothing will be paid on
this account. In case of any loss or damage of serviceable materials prior to handing over the same
to this Department, full value will be recovered from the Contractor’s bill at rates as will be assessed
by the Engineer-in-Charge.



Unserviceable Materials:

The Contractor will have to remove all unserviceable materials, obtained during execution at a place
as will be directed. The contractor should dress and clear the work site after completion of work as
per direction of the Engineer-in-Charge. No extra payment will be made on this account.

Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without
any extra claim from the Department.

Idle labour& additional cost:
Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional

establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc.
will be entertained under any circumstances.

Charges and fees payable by contractor:
C. 27.1. The contractor will have to pay all fees required to be given or paid by any statute or

any regulation or by-law of any local or other statutory authority which may be
applicable to the works and will keep the department indemnified against all penalties
and liabilities of every kind for breach of such statute, regulation or law.

C. 27.2. The Contractor will save and indemnify the department from and against all claims,
demands, suit and proceedings for or on account of infringement of any patent, rights,
design, trade mark of name of other protected right in respect of any constructional
plant, machine, work, materials, thing or process used for or in connection with works
or temporary works or any of them.

Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost.
All cost of fuel and stores for proper running of the Tools and Plants must be borne by the
Contractor.

Realisation of Departmental claims:

Any of sum money due and payable to the contractor (including security deposit refundable to
him/her) under this contract may be appropriated by the Government and set off against any claim
of Government for the payment of sum of money arising out of this contract or under any other
contract made by the contractor with the Government. If the entire claim of Government is not
appropriated by this way, claim for balance amount may be appropriated as per Public Demand
Recovery Act.

Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act,
1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder
from time to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern
Circle of P.W. Directorate may at his discretions, take necessary measure over the contract.

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on account
of any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate
and license from the concerned Registering Office under the Contract Labour (Regulation & Abolition)
Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or date
as are called for from time-to-time in connection with implementation of the provisions of the
above Acts and Rules and timely submission of the same, failing which the contractor will be liable
for breach of contract and the Engineer-in-Charge may at his discretion take necessary measures
over the contract.

Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the remedying of
any defects therein:

C.31.1. have full regard for the safety of all persons and the Works (so far as the same are
not completed or occupied by the Department);



C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer-in-Charge for the
protection of the Works or for the safety and convenience of the public or others;

C. 31.3. take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation;

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not to
interfere with any signal light of the railways or with any traffic or signal lights of any
local or other authority.

Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting e-Tender.

Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction of work
with methodology clearly showing the required materials, men and equipment. The contractor will
submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time
table divided into four equal periods of progress of work to complete the work within the specific
period for approval of the Engineer-in-Charge who reserves the right to make addition, alterations and
substitutions to such programme in consultation with the contractor and such approved programme
shall be adhered to by the contractor unless the same is subsequently found impracticable in part or
full in the opinion of the Engineer-in-Charge and is modified by him/her. The contractor must pray in
writing, showing sufficient reasons therein for modification of programme.

The work shall have to be executed strictly as per the time limit mentioned in this document failing
which shall invite appropriate penalty as applicable.

The conditions laid down in Clause 2 of the printed tender form regarding the division of total
period and progress to work and the time table there for as provided in the said clause shall be
deemed to have been sufficiently complied with the actual progress of work and does not fall short
of the progress laid down in the approved time table for one fourth, half and three fourth of time
allowed for the work.

Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his own
cost according to the direction of the Engineer-in-Charge. During progress of works, if any, error
appears or arises in respect of position, level, dimensions or alignment of any part of the work
contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge.
Any setting out that may be done or checked by either of them shall not in any way relieve the
contractor from their responsibility for correctness and rectification thereof.

Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. Incase
disturbances of service utilities is found unavoidable the matter should immediately be brought to
the notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by
the Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the
service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-
Charge concerned will be recovered from the contractor.

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per specification mentioned in the relevant Schedule of Rates for Building Works
(Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the
Engineer-in-Charge reserves the right to test, examine and measure the materials / workmanship
direct at the place of manufacture, fabrication or at the site of works or any suitable place. The
contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-
in-Charge may require for examining, measuring and testing the works and quality, weight or
quantity of materials used and shall supply samples for testing as may be selected and required by
the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside



Government Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have
to be borne by the agency and that must be considered during quoting rate.

Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent of the
proposed construction difficulties and problems, if any, to start, to continue and complete the work
within the time as stipulated in this tender without dislocation of normal traffic during day as well as
to night. The execution of the work should be planned and phased so that there are no undue
hazards to the movement of normal traffic over the road. No additional payment will be entertained
on this account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete
roads and over the weak and damaged culverts should be taken into consideration by the Contractor.
The materials for the work may be required to carry over kutcha roads. These approach roads should
be maintained by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if
there be any, should be noted by the bidder. No extra rate or extra time will be allowed on these
accounts. The bidder should quote his rate taking into consideration regarding security of the
materials. Nothing will be entertained under any circumstances beyond the respective tendered
provisions.

Preliminaries:

During execution of the work, contractor will remain responsible for providing reasonable facilities to
traffic on the road and also lighting and guarding of the road during night for its safety while the
work is in progress and no extra rate will be paid on this account before taking up the work.

Approximately half of the road width including one flank should be kept clear to the traffic from all
obstructions and the surface should be properly cleaned and leveled as far as possible.

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red
letters on a white back ground as per direction of the Engineer-in-Charge, cost of which will have to
be borne by the agency.

Road barriers should be placed wherever the existing road surface is disturbed with proper road
signs. During night, these should be provided with light, Night Guard / “Chowkidar” for watching the
barrier etc. should also be maintained by the Contractor to give due warning to road users,
especially at night.

. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality

Control Tests:

All works and all quality control tests should conform to specifications mentioned in the BOQ and in
the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD,
Government of West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ,
NIeT& SOR is silent about specification or quality control tests of any particular item of work, the
same should conform to the specifications and quality control test laid down in the relevant,
“Schedule of Rates of Road & Bridge Works PWD, Government of West Bengal read with relevant
Corrigenda & Addenda / relevant IS / IRC Codes of practice.”

Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified in
Notice Inviting e-Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

Procurement of materials:
All materials required to complete execution of the work will have to be supplied by the contractor
after procurement from authorised and approved source.

Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours from the issue of order to that
effect. In case of non-compliance of such order, the Engineer-in-Charge will have the authority to
cause such removal at the cost and expense of the contractor and the contractor will not be
entitled to claim for any loss or damage on that account.

Implied elements of work in items:



Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be
inclusive of the same.

. 44

Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been damaged,
will be rejected and must immediately be removed from the site by the contractor or disposed of as
directed by the Engineer-in-Charge at the costs and expenses of the contractor.

.45

Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

Forced Closure:

In case of forced closure or abandonment of the works by the Department, the contractor will be
eligible to be paid for the finished works and reimbursement of expenses actually incurred but not
for any losses.

Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on
the priced schedule of probable item of work. The quantities for various other items of works as
shown in the priced schedule of probable items of works are based on the drawings and designs
prepared by the Department. If variations become necessary due to design consideration and as per
actual site conditions, those will have to be done by the contractor at the time of execution at the
rate prescribed in the tender condition. No conditional rate will be allowed in any case.

Delay due to modification of drawing and design:

The contractor will not be entitled for any compensation for any loss due to delay arising out of
modification of the drawing, addition & alterations of specifications, delay in issuance of drawings,
etc.

Additional Conditions:

A few additional conditions under special terms and conditions:

C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus (both
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the
Engineer-in-Charge.

C. 49.2. Rate quoted will be inclusive of all Taxes.

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting
and end chainage of the work-site with aluminum plate hoisted on steel tubular
pipe/ angle post to a height of 1.5 Meter at the cost of the contractor including
fitting, fixing, painting, lettering etc. complete as per direction of the Engineer-in-
Charge.

C. 49.4. The Contractor is to display caution board maintaining I.S. / I.R.C. norms at his own
cost as per direction of the Engineer-in-Charge.

C. 49.5. Deep excavation of trenches left out for days should be avoided.
C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per
rule, if applicable.

C. 49.7. The whole work will have to be executed as per Departmental drawings available in this
connection at the tendered rate.

C. 49.8. Income Tax will be deducted from each bill of the contractor as per applicable rate
and rules in force.

Royalty:

The Contractor will have to comply the relevant rules and regulations and laws of the land in this
regard.

Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may
however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true technical



or emergent reasons, the work may require to be executed during the night also according to the
instruction of the Engineer-in-Charge. In that case the contractor shall have to arrange for separate
set of labour with sufficient and satisfactory lighting arrangement for the night work. No extra
payment whatsoever in this respect will be made to the contractor.

.52 Working condition:

During execution of work, contractor will remain responsible for providing unhindered passage to
traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety
and no extra cost will be paid on this account.

Work may be required to be executed at night also. Accordingly, sufficient lighting arrangement is to
be made by the bidder and the cost of such arrangement shall be deemed to have been included in the
rates of relevant items.

It is to be noted that there will not be any electrical facility at work site. Bidder should make his own
arrangement for water, necessary power of lighting, welding, running of pumps etc. and the cost for
such arrangement shall be deemed to have been included in the rates quoted by the bidder.

Superintending Engineer
East Circle,
Municipal Engineering Directorate,
Government of West Bengal.



