
Government of West Bengal 

Department of Urban Development and Municipal Affairs 

Office of the Executive Engineer 

Salt Lake Projects 

Nirman Bhawan, Salt Lake 

Kolkata- 700091 
 

     eNIT No–WBUD&MA/EE/SLRD/NIT-06(e)/2025-26 of Executive Engineer/Salt Lake Reclamation Division. 

    MEMO NO: 8-173/2022/P-II /780                                                                                                             Dated:-04/07/2025 

Sealed e-Tender are hereby invited for the following work for acceptance of the Executive Engineer, Salt Lake 

Reclamation Division , Department of U D & M A for and on behalf of the Governor of West Bengal, for the 

workstated below from eligible bonafide, reliable and resourceful Quotationers having sufficient 

experience in execution of similar type of works. Intending quotationers who desires to participate in the 

quotation are requested to log on to the departmental website www.wburbanservices.gov.in & Govt. 

Tender website https://wbtenders.gov.in for information about the tender 

NAME OF WORKS 

Sl. 

No 

 

Name of Work 
Amount put  to 

Tender 

Earnest 

Money 

Deposit 

Time 

allowed for 

completion 

1 

Comprehensive refurbishment of Room No 304 

to 306, 308 to 311 and Conference Hall of SUDA 

Building at ILGUS Campus, Salt Lake City, 

Kolkata-106 under Salt Lake Reclamation Sub-

Division-I of Salt Lake Reclamation Division. 

Rs.34,40,016.00 Rs.68,800.00 45 Days 

 

Last date & time of submission of bids online is 25/07/2025 at 13-00 hours. Details of submission 

procedure are given below under “General terms and conditions and information” and all information 

posted on the website consisting of NIT and related documents, Form 2911(ii), BOQ, Corrigendum and 

addendum if any and Drawings shall form part of the tender document. As per Memorandum of Government of 

West Bengal, Finance Department, Audit Branch Vide No. 3975-F(Y) , Dated-28/07/2016, Only, Online receipt 

and refund of EMD of e-procurement through State Government e- procurement portal will be considered. 

State Government procurement portal has already been integrated with the Payment Gateway of ICICI Bank for 

deposit of EMD and other fees by the bidders participating in e-procurement. It can be done through Net 

banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through IClCI Bank 

Payment Gateway; RTGS/NEFT in case of offline payment through bank account in any Bank. 

Scope of works:- 
1) Repairing of existing damaged plaster and repairing the same. 

2) Refurbishment of the above cited office by wall panelling, Aluminium window etc as directed by the E.I.C. at SUDA 

Building at ILGUS Campus, Salt Lake City, Kolkata-106. 

Work order will be given under specific direction of Administrative Approval & Financial Sanction 

by the appropriate authority. 

General Terms & Conditions  

Eligibility for participation 

Contractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums and 

Partnership Firms registered with the State Government and contractors of equivalent Grade / Class 

registered with Central Government / MES / Railways for execution of civil works are eligible to participate, 

depending on the criteria as detailed below. Joint venture firm are not eligible to participate.  

 

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that 

job. 

 

Credential 

(i) Intending tenderer should produce credentials of similar nature of work of the minimum value of 40% 

of the estimated amount put to tender during 5(five) years prior to the date of issue of this tender 

notice; or, 

(ii) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimum 

value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of 

the tender notice; or, 



(iii) Intending tenderer should produce credentials of one single running work of similar nature which has 

been completed to the extent of 80% or more and value of which is not less than the desired value at 

(i) above ; 

[This is as per Memo No. 03-A/PW/O/10C-02/14 , Dated: 12.03.2015 of Government of West Bengal, 

Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule 226 (1) 

of PWD Code, Volume-I.] 

(iv) Any agency having record with non satisfactory progress of work under this Salt Lake Reclamation 

and Development Circle may or may not be considered for work during Technical Evaluation. 

 

Verification before Submission of Tenders 

The contractor should see the site of works and tender documents, drawings, etc. before submitting tender and 

satisfy himself regarding the condition and nature of works and ascertain difficulties that might be encountered in 

executing the work, carrying materials to the site of work, availability of drinking water and other human 

requirements and security etc. 

The contractor will not be entitled to any claim or extra rate on any of these accounts.  

 

Submission of Tenders 

Tenders are to be submitted online through the website stated above and all the documents uploaded by the 

Tender Inviting Authority form an integral part of the contract Tenders are to be submitted in two folders at a 

time for each work, one is Technical Proposal and the other is Financial Proposal. The documents uploaded 

are virus scanned and digitally signed using the Digital Signature Certificate (DSC).  

 

Technical Proposal 

The Technical Proposal should contain scanned copies and/or declarations in the following standardised formats 

 in two covers (folders). 

Additional Clauses: 

 ‘Additional Performance Security when the bid rate is 80 % or Less’ as per Finance Department Order 

No. 4608-F(Y) , Dated-18.07.2018 should have to be strictly followed by the bidder if the offered rate 

is 80 % or Less. Otherwise AOC will not be given. 

 Modification of Clause No. 17 of WB 2911 as per Law and Arbitration Cell of Public Works Department 

, Govt. of West Bengal , Vide Memo No. 5784-PW/L&A/2M-175/2017 , Dated: 12.09.2017 will be 

applicable for this Tender. 

 Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department , Audit Branch , 

Government of West Bengal is applicable for this Tender. 

 Revised Norms for acceptance of tenders with less than 3 qualified bids on 2 nd or subsequent calls as 

per Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department , Audit Branch , 

Government of West Bengal is applicable for this Tender. 

 Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/O/10C-02/14 Dated: 

12.03.2015 ,  of Government of West Bengal , Public Works Department , Accounts Branch , Nabanna, 

Howrah-711102 is applicable for this Tender. 

 

Technical File (Statutory Cover) 

 

 Application for Tender (Vide Form-1) (to be submitted in “Forms” folder) 

 Notice Inviting Tender (NIT)and Addenda / Corrigenda, if published (to be submitted in “NIT” folder) 

 Tender Form No.2911(ii) (to be submitted in “2911” folder) 

 Average annual turnover from contracting businessand commensurate with the Form 26AS of IT (Vide 

Form-2) (to be submitted in “Forms” folder) 

 Credential Certificate (Vide Form-3) (to be submitted in “Forms” folder)  

 Declaration of not having common interest in the same serial (Vide Form-4) (to be submitted in 

“Forms” folder)  

 Earnest Money Deposit (EMD) folder  

Scanned copy online EMD transfer , as prescribed in the NIT, separately against each serial of work, in favour 

of the Executive Engineer, Salt Lake Reclamation Division,  payable at Kolkata(to be submitted in “Scan 

copy of EMD” folder). All the forms should be notarized. 

 

Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing. 

My Document (Non-Statutory Cover) 

Certificates. 

 

 Professional Tax (PT) submission Challan  



 PAN Card  

 GST Registration 

 ESI , EPF Registration 

 Trade licence (current quarter payment receipt should be enclosed.) 

 Completion certificate along with work order and schedule as credential. 

 Income Tax return for last five years. 

 Bank Solvency Certificate/ credit limit certificate from the schedule bank on their printed letter head 

during current financial year. 

 

Company Details 

 Partnership Deed and Trade License for Proprietorship Firms 

 Memorandum of Articles for Limited Companies. 

 Society Registration and Bye-Laws for Cooperative Societies  

 Power of Attorney 

Credential 

 Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing 

Financial Proposal 

The  financial  proposal  should  contain  the  following  document  in  one  cover (Folder). 

 

 Bill of Quantities (BoQ): The contractor is to quote the rate (percentage above or below) online 

through computer in the space marked for quoting rate in the BoQ. (Only downloaded copies of the 

above documents are to be uploaded, virus scanned and digitally signed by the contractor). 

Opening and evaluation of tender: 

Opening of Technical Proposal 

 

Technical proposal will be opened by the concerned Executive Engineer, or his authorised representatives, 

electronically from the website using their Digital Signature Certificate at Office of the Executive Engineer, Salt 

Lake Project, Urban Development Department, Nirman Bhawan, Bidhannagar, Kolkata – 700091, .on the date 

already mentioned above. 

Intending Bidders may remain present at the venue stated above if they desire to do so. 

Cover /Folder for Statutory Documents will be opened first & if found in order, Cover for non Statutory 

Documents  will be opened. If there is any deficiency in the Statutory &Non Statutory Documents, the Tender 

will summarily be rejected. 

Decrypted (transformed into readable formats) Documents of Statutory and Non Statutory Cover will be 

downloaded, & evaluated for eligibility. 

Pursuant to scrutiny & decision after evaluation the summary list of eligible tender & the serial number of 

work for which their proposal are considered will be uploaded in the web portals. 

While evaluation the tender inviting authority may summon the Bidders & seek clarification/information or 

additional documents or original hard copy of any of the documents already submitted & if these are not 

produced within the stipulated time frame, their proposal will be liable for rejection. 

 

Opening & Evaluation of Financial Proposal 

Financial Proposal of the Bidders found technically eligible, will be opened electronically from the web portal 

by the Executive Engineer concerned or his authorised representatives, already mentioned under the 

encrypted copies will be decrypted & the rates will be out before to the contractors remaining present at that 

time. 

After evaluation of Financial Proposal by the, Executive Engineer concerned will upload the final summary 

result containing inter-alia, name of the contractors & the rates quoted by them against each work provided 

he is satisfied that the rates obtained are fair & reasonable & there is no scope of further lowering down of 

rate. 

   The Commuter generated Comparative Statement need to be financially vetted by/ test check by the 

Divisional 

Accounts Officer of Reclamation. Division. 

Acceptance of Tender 

Lowest valid rate should normally be accepted. However the acceptance of the tender including the right to 

distribute the work between two or amongst more than two bidders will rest with the Tender Accepting 

Authority without assigning reason thereof. The accepting authority reserves right to reject any or all tenders 

without assigning any reason thereof. Conditional tender will not be accepted in any case. 

 Award of Contract: 



The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through 

acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the Contract. 

Bid Validity   

The Bid will be valid for 120 days from the date of opening of the financial bid. 

Execution of Formal tender after acceptance of tender 

The tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of Letter of Acceptance 

(LOA) to him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate/triplicate 

copies of W.B.F. No 2911(ii ,in Clause 4(i) from the office of the Executive Engineer, Reclamation Division. 

Return of Earnest Money of the Unsuccessful Tenderer(s): 

 

Refund/Settlement Process: 

i. After opening of the bids and technical evaluation of the same by the tender inviting authority 

through electronic processing in the e-Procurement portal of the State Government, the tender inviting 

au hority will declare the status of the bids as successful or unsuccessful which will be made available, 

along with the details of the unsuccessful bidders, to IClCI Bank by the e-Procurement portal through 

web services. 

ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an 

automated process, the EMD of the bidders disqualified atthe technical evaluation to the respective 

bidders' bank accounts from which they made the payment transaction. Such refund will take place 

within T+2 Bank Working Days where T will mean the date on which information on rejection of bid is 

uploaded to the e-Procurement portal y the tender inviting authority. 

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the 

technically qualified bidders other than that of the Ll and L2bidders will be refunded, through an 

automated process, to the respective bidders' bank accounts from which they made the payment 

transaction. Such refund will take place within T+2 Bank Working Days where Twill mean the date on 

which information on ~ejection of financial bid is uploaded to the e-Procurement portal by the tender 

inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful. 

iv. If the Ll bidder accepts the LOI and the same is processed electronically in the e-Procurement portal, 

EMD of the L2 bidder will be refunded through an automated process, to his bank account from which 

he made the payment transaction.  

Such refund will take place with n T+2 Bank Working Days where T will mean the date on which 

information on Award of Contract (AOC) to the Ll bidder is uploaded to the e-Procurement portal by the 

tender inviting authority as soon as the Ll bidder is awarded the contract (AOC) and the same is 

processed electronically in the e-Procurement portal  

 

a) EMD of the Ll bidder for tender of State Government offices will automatically get transferred 

from the pooling account to the State Government deposit head 1/8443-0 -103-001-07" through 

GRIPS along with the bank particulars of the Ll bidder. 

 

b) EMD of the Ll bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc will 

automatically get transferred from the pooling account to their respective inked bank accounts along 

with the bank particulars of the Ll bidder.In both the above cases, such transfer will' take place within 

T+1 Bank Working Days where T will mean the date on which i.e. Award of Contract (AOC) is issued. 

 

vi. The Bank will share the details of the GRN o. generated on successful entry in GRIPS with the E-

Procurement portal for updation. 

 

vii. Once the EMD of the Ll bidder is transfered in the manner mentioned above, Tender fees, if any, 

deposited by the biddrs will be transferred electronically from the pooling account to the Government 

revenue receipt head 1/0070-60- 800-013-27" through GRIPSfor Government tenders and to the 

respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRls, etc tenders. 

 

viii. All refunds will be made mandatorily to the and A/c from which the payment of EMD & Tender Fees 

( if any) were initiated. 

            Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order / 

Commencement and completion of the work) is to be borne by the bidder. Original Challan of those 

materials, which are procured by the bidder, may be asked to be submitted for verification. Cess @ 1% of 

the cost of construction works shall be deducted from the Gross Value of the Bill in terms of Finance 

Department Order No.853-F dated 01.02.2006. Also it is instructed to register his Establishment under 

the Act, under the  competent registering authority, i.e. Assistant Labour Commissioner / Deputy Labour 

Commissioner of the region concerned.  



Payment 

As mentioned in “Important Information related to the above works”  

Withdrawal of Tender  

    If any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance or 

refusal within a reasonable time without giving any satisfactory explanation for such withdrawal, he shall be 

disqualified for making any tender to the department for a minimum period of one year. All cases in which the 

Tender Accepting Authority has reason to doubt the bonafide of such withdrawal should be reported to the Chief 

Engineer concerned in all details for issuance of such disqualification orders by the said Chief Engineer, under 

intimation to the other Chief Engineers, e-Tendering Cell and also this Department. Copy of such Order should 

invariably be communicated to the Nodal Officer, e-Governance of this Department with a request to upload the 

same in the Departmental website. 

All the disputes arising from the provision of the said agreement comes under the jurisdiction of 

Calcutta High Court or any other competent court as the case may be. (Vide order no 215(Law)/UDMA-

15011(99)/17/2023-LS-UD Dt 10/03/2023) 

Date and Time Schedule (For Sl no 01): 

 

ADDITIONAL CONDITIONS 

     The Executive Engineer of the Salt Lake Reclamation Division concerned will be the Engineer-in-Charge in 

respect of the contract and all correspondences concerning rates, claims, change in specification and/or design and 

similar important matters will be valid only if made by the Engineer-in-Charge. If any correspondence of above 

tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be 

valid unless copies are sent to the Engineer-in-Charge and approved by him. The instruction given by the Sub-

Divisional Officer and the Junior  Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been 

authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision, 

approval of materials and workmanship. In case of dispute, the decision of Engineer-in-Charge shall be final and 

binding.  

1) The Government shall not be held liable for any compensation due to machines becoming idle for any 

circumstances including untimely rains, other natural calamities, strike, etc. No compensation for idle labour, 

establishment charge or on other reasons such as variation of price index etc. will be entertained.  

 

2) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules, 

1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will 

be in force from time to time.  

3) No mobilization / secured advance will be allowed unless specified otherwise 

 

4) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by the 

contractor at his own cost. The contractor shall  also arrange  supply of mazdoors, bamboos, ropes, pegs, flags 

etc. for laying out the work and for taking and checking measurements for which no extra payment will be 

made.  

 

5) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the 

contractor and the same has got to be issued from the Engineer-in-charge before commencement of the work. 

Instructions given by inspecting officers will be recorded in this book and the contractor must note down the 

action taken by him in this connection as quickly as possible.  

 

Sl.No. Activity Date & Time 

1. Publishing Date: 04/07/2025 at 18.30 hrs. 

2. Document Download start date : 11/07/2025 at 18.30 hrs. 

3. Bid submission start date: 11/07/2025 at 13.00 hrs. 

4. Document Download end date: 25/07/2025 at 13.00 hrs . 

5. Bid submission end date: 25/07/2025 at 13.00 hrs. 

6. Technical Bid opening date: 28/07/2025 at 14.00 hrs. 

7. Financial Bid opening date: To be notified later. 



6) The work will have to be completed within the time mentioned in the tender notice. A suitable work 

programme is to be submitted by the contractor within 7 (Seven) days from the date of receipt of Work Order 

which should satisfy the time limit of completion. The contractor should inform in writing the name of his 

authorized representative at site within 7 (Seven) days from the date of receipt of Work Order who will receive 

instruction of the work, sign measurement book, bills and other Government papers, etc. However the 

contractor will have to accept the work programme and priority of work fixed by the Engineer-in-charge. 

 

7) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as per 

safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the 

Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as 

per P.W.D. practice will have to be made by the contractor at his own costs while operating a public 

thoroughfare.  

 

8) The contractor will have to maintain qualified technical Engineer and/or Apprentices at site as per 

prevailing Apprentice Act or other Departmental Rules & Orders circulated from time to time. A 

notarized  certificate of the declaration of the technical manpower should be submitted along with 

PAN of the Engineer. 

 

9) The quantities of different items of work mentioned in the tender schedule or in Work Order are only 

tentative. In actual work, these may vary considerably. Payment will be made on the basis of works 

actually done in different items and no claim will be entertained for reduction of quantities in some 

items or for omission of some items. For execution of quantitative excess in any item beyond 10% or 

supplementary works, approval of the Superintending Engineer / Chief Engineer would be required 

depending on whoever be the Tender Accepting Authority, before making payment.  

 

10) All materials required to complete execution of the work shall be supplied by the contractor after procurement 

from authorized and approved source and the material brought to the site must be approved  by  the Engineer-

In-Charge. Rejected materials must be removed by the Contractor from the site within  24hours of the issue of 

order to that effect.  

11) For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor before the 

expiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of materials and 

labour and hire charges of tools & plants etc. would be entertained under any circumstances.  

12) When one item of work is to be covered up by another item of work the latter item shall not be done before the 

former Item has been measured and has been inspected by the Engineer-in-Charge or the Sub-Divisional 

Officer /Assistant Engineer, as the authorized representatives of the Engineer-in- Charge and order given by 

him for proceeding with the latter item of work. When however, this is not possible for practical reasons, the 

Sub-Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this 

inspection in respect of minor works and issue order regarding the latter item.  

13) In case of force closure or abandonment of the works by the Department the contractor will be eligible to be 

paid for the finished work and reimbursement of expenses actually incurred but not for any losses. 

14) The contractor shall have to arrange on his own cost, required energy for operation of equipments and 

machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in 

difference stages of execution of work. No facility of any sort will be provided for utilization of the 

departmental sources of energy existing at site of work.  

15) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labour 

camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may 

be spared for the purpose on usual charges as fixed by the Engineer-in-charge. Before using any space in 

Government land for any purpose whatsoever, approval of the Engineer-in-charge will be required.  

 

16) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules, 

1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will 

be in force from time to time. 

AdditionalTerms&ConditionsIncludingModificationsofClauseNo.17andCluaseNo.25ofWestBengalFormNo

.2911(This bears concurrence of Group – T of Finance (Audit) Department vide their U.O. No. 614; Dated 

06.07.2012) 

1)    Clause – 17 of Contract of the Printed Tender From shall be substituted by the following: 

Clause 17. – If the contractor or his workmen or servants of authorized representatives shall 

break, deface, injure or destroy any part of the building in which they may be working or any 



building, road, road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or 

wires, trees, grass or grassi and or cultivated ground contiguous to the premises on which the work 

or any part of it is being executed ,or if any damaged shall happen to the work from any cause 

whatsoever or any imperfections become apparent in it any time whether during its execution or 

within a period of three years after issuance of a certificate of its completion issued by the Engineer 

–In-Charge shall mend good the same at his own expense, or in default , the Engineer-In- Charge may 

cause the same to be made good by other workmen and deduct the expense ( of which the certificate 

of the Engineer-In- Charge shall be final from any sums, whether under this contract or otherwise , 

that may be then, or at any time thereafter became due to contractor by the Government or from his 

security deposit, or the proceeds of sale thereof   or of a sufficient portion thereof and if the cost, in 

the opinion of the Engineer – In- Charge(Which opinion shall be    final and conclusive against the 

contractor), or of making such damage or imperfections good shall exceed the amount of such 

security deposit and /or such sums , it shall be lawful for the Government to recover the excess cost 

from the contractor in accordance with the procedure  prescribed by any law for the time being in 

force. 

The security deposit of the contractor shall not be refunded before the expiry of three years 

after the issuance of the certificate, final or otherwise of completion of the work by the Engineer-In- 

Charge. 

Provided that the work shall not be deemed to have been completed unless the “Final 

Bill” in respect thereof shall have been passed and certified for payment by the Engineer-In-Charge. 

Provided further that the Engineer-In- Charge shall pass the “Final Bill” and certify thereon, 

within a period of forty five days with effect from the date of submission thereof by the contractor 

under this contract and shall also issue a separate certificate of completion of work to the contractor 

with the said period of forty five days. The certificate of Engineer-In- Charge whether in respect of 

the amount payable to the contractor against the “Final Bill” or in respect of completion of work 

shall be final and conclusive against the contractor. However, the security deposit of the contractor 

held with the Government under the provision of Clause-1 hereof shall be refundable to the 

contractor in the manner provided here under. 

(i) 30% of the security deposit shall be refunded to the contractor on expiry of o n e  year after the 

issuance certificate   of completion of work. 

(ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years. 

(iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of three 

years. 

N.B- Provided that in respect of the work of repair or maintenance in nature or a combination thereof, 

the words        “ Three years” wherever appearing in this clause shall be deemed to be one year and 

in which case the security deposit of the contractor held with the Government under the provision 

of clause-1 hereof shall be refundable to the contractor on expiry of one year after the issuance of 

certificate of completion of work by the Engineer-in- Charge. 

2)    “Modification of Clause Relating to Settlement of Disputes under Condition of Contracts”: 

Clause 25 for work value more than 100 Lacks of W.B.F. No. 2911 will be read as “Clause 25 – 

Except where otherwise provided in the Contract all question and disputes relating to the meaning 

of specifications, design, drawings and instructions therein before mentioned and as to quality of 

workmanship or materials used on the work or these conditions or otherwise concerning to the 

work, or after the completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

If the Contractor considers any work demanded of him to be outside the requirement of the 

contract, or disputes in any drawings, record or decision given in writing by the Engineer- in- 

Charge or any matter in connection with or arising out of the contract or carrying out of the work, to 



be unacceptable, be shall promptly requested within 15 (fifteen) days to the Chairman of the “Dispute 

Redressal 

 Committee” shall give its written instruction or decision. Thereupon, the “Dispute Redressal 

Committee” shall give it written instruction or decision within a period of Three (03) months from 

the date of receipt of the Contractor’s letter.‘’  

Dispute Redressal Committee in each of the works’ Department should be having the following 

officials as members: 

1. Additional Chief  Secretary  /  Principal  Secretary /  Secretary of 

the  Concerned 

Chairman 

2. Engineer – in – Charge /  Chief Engineer or any officer equivalent

rank in the 

Member 

3. One Designated Chief Engineer / Engineer of the Department to be 

nominate by the Department concerned 

Member   

Secretary   and 

4. One Representative of the Finance Department of the Government 

not below the Rank of Joint Secretary or Finance Advisor in case of 

the Works’Department where FA System has been introduced 

 

Member 

The Provision will be applicable irrespective of the value of the works to which the dispute may 

relate. 

3)    After Clause 24’   In present printed W.B. Form No. 2911, of this office/ Division, in page no. 

9, Clause-25 as mentioned here will be included and from Clause-25 to Clause-29of page 09 and 

10 of this Form will have to read as Clause – 26 to Clause- 30, as per following table. As per 

Above, Clause-17 to be read as in modified form, and applicable for the work. 

Sl 

No 

As  mentioned in  Presently supplied  W.B.  Form  No. 

2911,  2911(i), 2911(ii) 

Actually to be read as 

1 From Clause 1 to 24 Clause 17 only modified. 

2 Within Clause 24 and Clause 25 of Existing / Supplied Form Clause 25 will be Inserted/

Included 

3 Clause-25 Clause- 26 

4 Clause-26 Clause- 27 

5 Clause-27 Clause- 28 

6 Clause-28 Clause- 29 

7 Clause-29 Clause- 30 

 

 

 Sd/- 

Executive Engineer 

Salt Lake reclamation Division 

Urban Development& Municipal Affairs Department 

 

 

 

 

 

 

 

 

 

 



 

 

  

       MEMO NO: 8-173/2022/P-II /780                                                                                                        Dated:-04/07/2025 

Copy forwarded for information to the: 

1. P.S. to Principal Secretary, to the Govt. of W.B., Department of Urban Development Department & 

Municipal Affairs, Nagarayan, Kolkata-64. 

2. The Joint Secretary to the Govt. of West Bengal, IT & e-Gov Cell, Department of Urban Development 

Department & Municipal Affairs, 3rd  Floor, Nagarayan, Kol-64 to upload in the departmental website 

www.wburbanservices.gov.in 

3. The Addl Secretary, UD&MA Department & Additional Director, SUDA, ILGUS BHAVAN,HC Block, 

Sector-III Bidhannagar,Kol-106,West Bengal. 

4. The Special Engineer, S L R & D Circle, Nirman Bhawan, Salt Lake, Kolkata-91. 

5. Executive Engineer & T.A to Special Engineer, Salt Lake Reclamation & Development Circle, Nirman 

Bhawan, Salt Lake, Kolkata-91 

6. Executive Engineer, Salt Lake Construction Division, Nirman Bhawan, Salt Lake, Kolkata-91 

7. Executive Engineer, Design, Nirman Bhawan, Salt Lake, Kolkata-91 

8. Executive Engineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91. 

9. Executive Engineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91. 

10. Head Estimator, Salt Lake Reclamation & Development Circle 

11. Notice Board of this Office. 

 

 

 

 Sd/-  

Executive Engineer 

Salt Lake reclamation Division 

Urban Development& Municipal Affairs Department 

 

 



FORM – 1 

(Should be notarised) 

APPLICATION FOR TENDER 
To, 
Executive Engineer 
Salt Lake reclamation Division 

Urban Development & Municipal Affairs Department 

 
 
 
       Tender No.:                 __________ 
      Serial No. of Work applied for :  __________ 
      Amount put to tender:    _________ 
 
Dear Sir, 

 
Having examined the Statutory, Non statutory & NIT documents, I/We hereby like to state that I/We wilfully 

accept all your conditions and offer to execute the works as per Tender No. and Serial No. stated above. I/We also 
agree to remedy the defects after/during execution of the above work in conformity with the conditions of contract, 
specifications, drawings, bill of quantities and addenda. 
  
 
Dated this ________ day of _________________ 201___ 
 
                                                                   
  Full name of applicant: __________________________ 
 
                                            
Signature: ____________________________________ 
 
                                                    
In the capacity of:  _____________________________ 
 
 
Duly authorized  to sign bids for  
and on behalf of (Name of Firm):   _____________________________________ 
(In BLOCK CAPITALS or typed) 
 
 
Office Address:     ______________________________________ 
      ______________________________________ 
      ______________________________________ 
 
Telephone No.(s) (Office):    _______________________________ 
 
Mobile No.      _____________________________ 
 
Fax No.      _____________________________ 
 
E mail ID      _____________________________ 

 

 

 

 

 

 

 

 
 
  



FORM – 2 

 

Certificate regarding Summary Statement of 
Yearly Turnover from Contractual Business () 

 

(Should be notarised) 

 

 
 
 
This is to certify that the following statement is the summary of the audited Balance Sheet arrived from 
contractual business in favour of ________________________________    for the three consecutive 
years or for such period since inception of the Firm, if it was set in less than such three year's period. 
 

Sl. No. 

Financial 

Remarks 
Year 

Turnover  rounded up to ` in lakh 

(two digit after decimal) 

1. 
   

2. 
   

3. 
   

Total 
  

 

Average Turnover:  In `                      
 
 
Note: 
 

1.  Year preceding the current financial year is to be considered as Year-1. 

 
2.  Average turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal. 

 
3.  Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the Firm was set up in 

less than 3 year's period, consider the turnover for the period from inception to the Year-1. It may be either 1.0 
or 2.0. Average turnover is to be obtained by dividing the total turnover by 1.0 or 2.0, as the case may be. 

 
4.  In case, the firm was set up in less than 3 year's period, mention the year of inception in the ‘Remarks’ 

column. 

 

 
 
 
 
Signature of the bidder                                       

  



FORM – 3 

 

Declaration against Common Interest () 
 

(Should be notarised) 

 
 
 
 

I/We, Sri/Smt.                                                                                            , the authorized signatory on behalf 
of _______________________________________________________ do hereby affirm that I/We/any of 
the member of _______________________________________ bidding against NIT No.   ___ Sl. No.        
do not have any common interest either as a partner on any Partnership Firm / Consortium as a Proprietor 
/ Owner of any other firm in the same serial for the work I / We want to participate. 
 
 
 
 
 

                                                                                           ______________________________ 
Date:                                                                                                      Signature of bidder 

 
 
 
 

 

 

 

 

 

  



SECTION –B 
FORM – II A 

Financial Statement  

(Should be notarised) 
Information of audited financial statement for the last year to 

demonstrate the current soundness of the Bidder’s financial 

position 

 

 
Name of Bidder: 

 

 
1.         The Bidder’s Net   Worth for  the   last year calculated on  the  basis of  capital, profit and 

free reserve available to the  firm should be  positive. 

 
2.         Bidders, who meet the  minimum qualification criteria, will  be  qualified only if  their 

available bid  capacity at  the   expected time of  bidding is  more than the   total estimated 
cost of  the works. The available bid  capacity will  be  calculated as  under: 

 

Assessed Available Bid  Capacity     = [A  x N x 2 – B] 
= 

Rs. 
= 

Rs. 

 
Where, 

 

A = Maximum value of engineering works in respect of projects executed in any 

 one year during the  last 5  (five) years (updated to  the  price level of  the  year 

indicated in table below under note) taking into account the  completed as-well- 

as  works in  progress. The projects include turnkey project / item rate contract 

/ construction works. 

 
N  =          Number of years (i.e.          year) prescribed for   completion of  the   works 

for which Bids are  invited. 

 

B  =          Financial  Liability  of   the   bidder  to   incurred  for   existing  commitments  
and on-going works during the  period of the  subject contract. 

 

 

 

 

 

 

 
Signature  of   authorised  signatory  of   the 

Statutory Auditor’s firm. 
 

 
Name of the  Statutory Auditor’s firm 

Signature, name and  designation of 

Authorised Signatory 
For  and  on/behalf of 

(Name of the  Applicant) 

 

 

 

 
Seal of the  audit firm: 

(Signature,   name   and     designation   and 

Membership No.  of authorised signatory) 

 

System generated UDIN no should be mentioned



 

 
To  seal calculate the  value of “A” 

 

 
(i)   A table containing value of  engineering works in  respect of  projects (turnkey project / item rate 

contract / construction works) undertaken by  the  Bidder during last 5 (five) years is as  follows: 

 

 

 

Sl.  No. 

F.Y. Year Value of engineering works 
undertaken w.r.f. projects 

(Rs. in Crores) 

1 Year-1 (2023-2024)  

2 Year-2 (2022-2023)  

3 Year-3 (2021-2022)  

4 Year-4 (2020-2021)  

5 Year-5(2019-2020)  

 
(ii)  Maximum value of projects that have been undertaken during the  F.Y.                 out   of  the   last 

5 (five) years and value is Rs.                              Crores (Rupees                                                  ) 
only. Further, value updated to  the  price level of the  year indicated in Table is as  follows: 

 

 
Rs. Crores X (updation factor as  per  Table)  

= Rs. Crores  (Rupees ) only 

 
Table indicating the  factor for  the  year for  updation to the  price level is indicated as  under 

 

 
Sl.  No. F.Y./Calendar Year Updation factor 

1 Year-1 (2023-2024) 1.00 

2 Year-2 (2022-2023) 1.05 

3 Year-3 (2021-2022) 1.10 

4 Year-4 (2020-2021) 1.15 

5 Year-5(2019-2020) 1.20 

 

(iii) Net  worth for  the  last year (i.e., F.Y. 2018-2019) of  

 
(name  of   the   company)  is

 

Rs.                                         Lac  (Rupees                                                                          ) only. 
 

 

 
Signature  of   authorised  signatory  of   the 
Statutory Auditor’s firm. 

 

 
Name of the  Statutory Auditor’s firm 

Signature, name and  designation of 

Authorised Signatory 

For  and  on/behalf of 

(Name of the  Applicant) 

 

 

 

 
Seal of the  audit firm: 

(Signature,   name   and     designation   and 
Membership No.  of authorised signatory) 

 

System generated UDIN no should be mentioned



 

 
To  calculate the  value of “B” 

(Should be notarised) 

 
3.         A table containing value of all  the  existing commitments and no-going works to be  completed 

during the  next                    years (prescribed time for   completion of  the   works for   which 
Bids are  invited) is as  follows: 

 

 

 
Sl. 

No. 

 

Name 

of 
Work/ 

Project 

 
Name of 

Employer 

 

Percentage of 

Participation 
of Bidder in 

the project 

Stipulated 
period of 

completion as 

per Agreement 

/ LOA with the 
start date 

Value of 
Contract as 

per 

Agreement / 

LOA 
(Rs.) 

 
Value of 

work 

completed 

 
(Rs.) 

 

Balance 

value of 
work to be 

completed 

 

(Rs.) 

 
Anticipated 

date of 

completion 

Financial 

liability to 
incurred for 

the said 
Work/ Project 

during the 
period of the 

subject 
contract 

(Rs.) 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

 

 

 

 

 

 

 

 

 

 
Signature, name and  designation of 

Authorised Signatory 

For  and  on/behalf of 

(Name of the  Applicant)



 

 
SECTION – B 
FORM – IIB 

This is to certify that we  have verified the  consolidated financial statement of 
 

 
(Name of the  Firm in which application is made) having its  Registered Office at of 

 
 

 
(address of  the Firm). 

 
Based on  our  examination of  Books and Records and other documentary evidences we  certify that 
the   financial data of  the   company given in  the   balance sheets are   detailed hereunder for   the 
Financial year(s) as  mentioned below are  true and correct. 

 

 
Sl.  No. Description Financial Data for  the  last 5 audited Financial Years 

     

 
1. 

Net  Worth 
(Calculated on the  basis of 

capital,     profit    and       free 

reserve available to  the   firm 

should be  positive) 

     

 
2. 

 

 
Working Capital 

     

 
3. 

 
Annual Turnover 
(Civil Construction Work) 

     

 
Available Liquid Assets: 

 

1. Working Capital                         = Rs. 

 

2. Uncommitted Bank Guarantees  = Rs. 

 

3. Credit facilities                          = Rs. 

 

Total Liquid Assets                        = Rs. 

 

 

 

 
 
Signature  of   authorised  signatory  of   the 

Statutory Auditor’s firm. 
 

 
Name of the  Statutory Auditor’s firm 

 

 

 

Signature, name and  designation of 

Authorised Signatory 

For  and  on/behalf of 

(Name of the  Applicant) 

 Seal of the  audit firm: 

(Signature,   name   and     designation   and 

Membership No.  of authorised signatory) 
 

System generated UDIN no should be mentioned

 

 

 

 

 
N.B.:  This form (i.e. Form-II B)  must be  made in  the  letter head of  the  Auditor’s Firm / Chartered 
Accountant Firm, clearly mentioning the   address and contact number of  the   firm & Date of 
Birth of the  Chartered Accountant issuing the  Certificate 



 



 

Government of West Bengal 

Law & Arbitration Cell 

Public Works Department 
 
No. 5784-PW/L&A/2M-175/2017                                       Dated: 12.09.2017 
N O T I F I C A T I O N 
WHEREAS it is deemed expedient to do so; 
       NOW, THEREFORE, the Governor is pleased to make partial  modification in the  West  
Bengal  For m No.: 2911/2911( i )/2911( i i )(hereinafter  referred to as  Printed Tender Form), in 
cancellation of earlier notification no. 177CRC/2M-57/2008 dated 12/07/2012,in the manner 
mentioned here under:- 
 
(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted 

by the following: - 

 
'Clause 17 - If  the  contractor  or  his  workmen  or  servants  or  authorized representatives 
shall break, de face, injure, or destroy any part of building, in which they may be working, or any 

building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone 
posts or wires, 
trees, grass or grass l and or cultivated ground contiguous to the premises, on which the work or 
any part of it is being executed, or  if  any damage  shall happen to the  work from any cause  
whatsoever or any imperfect ion become apparent in it at any time whether during its execution 
or within a period of 
three months or one year or three years or five years, as the case may be (depending upon the 
nature of the work as described in the explanation appended hereto) hereinafter referred to as 
the Defect Liability Period, from the actual date of completion of work as per completion 
certificate issued by the 
Engineer- in-Charge, the contractor shall  make the same good at his own expense, or in default, 
the Engineer- in-Charge may cause the same to be made good by other workmen and deduct the 
expense (of which the certificate of the Engineer- in-Charge shall  be final  and binding on all  
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any 
time thereafter become due to the contractor from the Government or from his security deposit, 
either full, or of a sufficient portion thereof and if the cost, in the opinion of the Engineer- in-
Charge (which opinion shall  be final  and conclusive against the contractor), of  making such 
damage  or  imperfection good shall  exceed the amount  of  such security deposit  and/or such 
sums, it shall  be lawful  for the Government to recover the excess cost from the contractor in 
accordance with the procedure prescribed by any law for the time 
being in force. 
 
      Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, 
with in a period of thirty days with effect from the date of submission of the final  bill  in 
acceptable form by the contractor, the amount payable to the contractor under this contract and 
shall  al so issue a separate 
completion certificate mentioning the actual  date of completion of the work to the contractor 
within the said period of  thirty days. The certificate of  the Engineer- in-Charge whether in 
respect o f the amount payable to the contractor against the "Final Bill" or  in respect  of  
completion of  work shall  be  final  and conclusive  against  the  contractor .  However ,  the  
security  deposit  of  the work  held  with  the  Government  under  the provision of  clause 1 here 
of shall  be refundable  to the  contractor in the manner provided here under:- 
(a) For work with three months Defect Liability Period: 
(i) Full  security deposit  shall  be refunded to the  contractor on expiry of  three months from the 
actual  date of completion of  the work. 
(b) For work with one year Defect Liability Period: 



 

( i ) Full  security deposit  shall  be  refunded to the  contractor on expiry of  one year from the 
actual  date of  completion of  the work. 
(c) For work with three years Defect Liability Period: 
i) 30% o f the security deposit shall  be refunded to the contractor on expiry of two years from the 
actual  date of completion of  the work; 
i i ) The  balance  70% of  the  security deposit  shall  be 
refunded to the  contractor on expiry of three years from the actual  date of  completion of  the 
work; 
(d) For work with five years Defect Liability Period: 
i) No security deposit  shall  be refunded to the contractor for  1-3 years from the actual  date of  
completion of  the work; 
 

ii) 30% o f the security deposit shall  be refunded to the contractor on expiry of four years from 
the actual  date of completion o f  the work; 
 

iii) The  balance  70% of  the  security deposit  shall  be refunded to t he  contractor on expiry of 
five years from the actual  date of  completion of  the work; 
 

Explanation : 
The word ' work '  means and includes road work, bridge work, building work, sanitary and 
plumbing work, electrical work and/or any other work contemplated within the scope and ambit 
of this contract. For 

 
(i) The work of  patch repair or patch maintenance in nature or a combination thereof, the 

Defect Liability Period of the work shall be three months from the actual  date of  completion o f  
the work. 

 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm,  
Repair & Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, 
the Defect Liability Period of the work shall be one year from the actual  date o f  completion o f  
the work; 

 
(iii) Extension of building / bridge / culvert, Construction of  new flexible pavement up to 
bituminous level which has been designed for a period of 3 years or more, Widening and 
strengthening of flexible pavement designed for a period of 3 years or more, Improvement of 
riding quality / Strengthening of flexible pavement designed for a period of 3 years or more; 
Providing only mastic asphalt layer over existing bituminous surface without providing 
bituminous profile corrective course / bituminous base 
course, the Defect Liability Period of the work shall be three years from the actual  date of  
completion of  the work; 
 

( iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge 
/ culvert including construction of approach roads for bridge / culvert, Construction of rigid 
pavement, Reconstruction of rigid pavement, Construction of  new flexible pavement covered by 
mastic work 
which has been designed for a period of 5 years or more, Widening and strengthening of flexible 
pavement covered by mastic work which has been designed for a period of 5 years or more, 
Improvement of riding quality / Strengthening of flexible pavement covered by mastic work which 
has been designed for a period of 5 years or more, the Defect Liability Period of the work shall be 
five years from the actual  date of  completion o f  the work; 

 
(2) The  following paragraph shall  be  added to the  Interpretation Clause of CONDITIONS of' 
CONTRACT:- 
“The word ' Government '  means the Government o f the State o f West Bengal in Public Works 
Department." 



 

This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No.417 Dated 
22.08.2017: 
This notification will take immediate effect. 
 
By order of the Governor, 
 

 
Sd/- 
(Indevar Pandey) 
Principal Secretary 
Public Works Department 
 
 
 
No. 5784/1(14) - PW/L&A/2M-175/2017           Dated:12.09.2017 
Copy forwarded for information to: 
1. The Accountant Genera l  (A & E), West Bengal , AP Sect i on, Treasury 
Buildings, Kolkata – 1. 
2. The Accountant General (Audit), West Bengal, 
3. The Accountant General (RW / LBA), West Bengal, C.G.O. Complex, 3rd 
MSO Building, Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata – 64. 
4. The Principal Secretary, Finance Department. 
5. The Principal Secretary, Public Works Department. 
6. The Managing Director, West Bengal Highway Development Corporation, HRBC 
Bhaban, Munshi Premchand Sarani, Kolkata – 700021. 
7 .  The  Engineer - in-Chief  & Ex -Officio  Secretary , Public  Works Department. 
8. The Finance Department, Group – ‘T’. 
9. The Finance Department. Group – ‘N’ 
1 0 .  The Financial Adviser, Pub l i c  Wo r k s  Department. 
1 1 .  The Joint Secretary, Project & Co-ordination / Works / Administration, Pub l i c 
Works  Department. 
1 2 .  The Technical Secretary, Public  Works  Department. 
 
 

 
Sd/- 
Joint Secretary (Roads), 
Public Works Department 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Government of West Bengal 

Public Works Department 

Accounts Branch 

Nabanna, Howrah-711102. 

No. 03-A/PW/O/10C-02/14 Dated: 12.03.2015. 

NOTIFICATION 

WHEREAS, it has been observed that in most of the cases tenders are not being finalised in 1st call and even 

in 2nd call too due to non-availability of qualified tenderers on account of the extant credential policy as laid 

down in Rule 226(1) of PWD Code, Volume-1 which was amended vide this office Notification No. 137/1-

A/PW/O/10C-02/14 dated 24.04.2014 and published in the Kolkata Gazette dated 28.04.2014 resulting in 

unnecessary delay in implementation of the projects/schemes. 

WHEREAS, to encourage more participation in tendering thereby lowering rates in the long run, it has been 

felt necessary to amend the existing credential policy as laid down in Rule 226(1) of PWD Code, Volume-1. 

NOW, THEREFORE, after careful consideration of the entire matter, the Governor is pleased to make the 

following amendments relating to qualification of all categories of tenderers other than Joint Venture firm in 

the existing Rule 226(1) of PWD Code, Volume-1 which came into force in terms of this office Notification 

No. 137/1-A/PW/O/10C-02/14 dated 24.04.2014 which was published under Para 1(i) in the Kolkata Gazette 

dated 28.04.2014. 

Amendments 

Existing Rule 226(1) of PWD Code, 

Volume-1 vide Notification No. 137/1-

A/PW/O/10C-02/14 dated 24.04.2014 

Amended Rule under Rule 226(1) of PWD Code, Volume-1 

a) In respect of 1st call of N.I.T.:- ‘The 

intending tenderers shall have to 

produce credentials of similar nature of 

work valuing minimum 40% of the 

estimated amount put to tender.’ 

1. For first call of NIT: Intending tenderers should produce 

credentials of a similar nature of work of the minimum value of 

40% of the estimated amount put to tender during 5(five) years 

prior to the date of issue of this tender notice; or,Intending tenderers 

should produce credentials of 2(two) similar nature of work, each of 

the minimum value of 30% of the estimated amount put to tender 

during 5(five) years prior to the date of issue of the tender notice; 

or,Intending tenderers should produce credentials of one single 

running work of similar nature which has been completed to the 

extent of 80% or more and value of which is not less than the 

desired value at (i) above;In case of running works; only those 

tenderers who will submit the certificate of satisfactory running 

work from the concerned Executive Engineer, or equivalent 

competent authority will be eligible for the tender. In the required 

certificate it should be clearly stated that the work is in progress 

satisfactorily and also that no penal action has been initiated against 

the executed agency, i.e., the tenderer. 

b) In respect of 2nd call of N.I.T.:- ‘The 

intending tenderers shall have to 

produce credentials of similar nature of 

work valuing minimum 30% of the 

estimated amount put to tender.’ 

2. For 2nd Call of NIT: Intending tenderers should produce 

credentials of a similar nature of work of the minimum value of 

30% of the estimated amount put to tender during 5(five) years 

prior to the date of issue of the tender notice; or,Intending tenderers 

should produce credentials of 2(two) similar nature of work, each of 

the minimum value of 25% of the estimated amount put to tender 

during 5(five) years prior to the date of issue of the tender notice; 

or,Intending tenderers should produce credentials of one single 

running work of similar nature which has been completed to the 

extent of 75% or more and value of which is not less than the 



 

desired value at (i) above;In case of running works, only those 

tenderers who will submit the certificate of satisfactory running 

work from the concerned Executive Engineer, or equivalent 

competent authority will be eligible for the tender. In the required 

certificate it should be clearly stated that the work is in progress 

satisfactorily and also that no penal action has been initiated against 

the executing agency, i.e., the tenderer. 

c) In respect of 3rd call of N.I.T.:- ‘The 

intending tenderers shall have to 

produce credentials of similar nature of 

work valuing minimum 20% of the 

estimated amount put to tender’ 

3. For 3rd call of NIT: i] Intending tenderers should produce 

credentials of similar nature of work of the minimum value of 20% 

of the estimated amount put to tender during 5(five) years prior to 

the date of issue of the tender notice; or,ii) Intending tenderers 

should produce credentials of one single running work of similar 

nature which has been completed to the extent of 70% or more and 

value of which is not less than the desired value at (i) above;In case 

of running works, only those tenderers who will submit the 

certificate of satisfactory running work from the concerned 

Executive Engineer, or equivalent competent authority will be 

eligible for the tender. In the required certificate it should be clearly 

stated that the work is in progress satisfactorily and also that no 

penal action has been initiated against the executing agency, i.e., 

the tenderer. 

4. Other terms and conditions of the credentials:- 

i) Payment certificate will not be treated as credential; 

ii) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/ 

Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted 

under the Central/ State statute, on the executed value of completed/ running work will be taken as 

credential. 

This order is issued with the concurrence of Finance Department, Group-T vide their U.O.No. Group -

T/2014-2015/1151 Dated 11/03/2015. 

All concerned are being informed. 

By order of the Governor, 

Sd/- INDEVAR PANDEY 

Principal Secretary to the 

Govt. of West Bengal 

Public Works Department. 

No. 03-A-PW dated 12.03.2015, Source 
 

 
 

 

 

 

 



 

 



 

 



Government of West Bengal 
Law & Arbitration Cell  

Public Works Department  
 

No. 5784-PW/L&A/2M-175/2017                                       Dated: 12.09.2017 

N O T I F I C A T I O N  

WHEREAS it is deemed expedient to do so; 

NOW, THEREFORE, the Governor is pleased to make partial modification 

in the West Bengal Form No.: 2911/2911(i)/2911(ii ) (here inafter re ferred 

to as Printed Tender Form), in cancellation of earlier notification no. 177-

CRC/2M-57/2008 dated 12/07/2012, in the manner mentioned here under:- 

(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be 
substituted by the following: - 

'Clause 17 - I f  t h e  con t rac t o r  o r  h i s  wo rkme n  o r  se rvan t s  o r  au tho r i zed  

representatives shall break, deface, injure, or destroy any part of building, in 

which they may be working, or any building, road, road-curbs, fence, 

enclosure, water pipes, cables, drains, electric or telephone posts or wires, 

trees, grass or grassland or cultivated ground contiguous to the premises, on 

which the work or any part of it is being executed, or i f any damage shall 

happen to the work from any cause whatsoever or any imperfection become 

apparent in it at any time whether during its execution or within a period of 

three months or one year or three years or five years, as the case may be 

(depending upon the nature of the work as described in the explanation 

appended hereto) hereinafter referred to as the Defect Liability Period, from 

the actual date of completion of work as per completion certificate issued by the 

Engineer-in-Charge, the contractor shall make the same good at his own 

expense, or in default, the Engineer-in-Charge may cause the same to be made 

good by other workmen and deduct the expense (of which the certificate of the 

Engineer-in-Charge shall be final and binding on all concerned) from any sums, 

whether under this contract or otherwise, that may be then, or at any time 

thereafter become due to the contractor from the Government or from his 

security deposit, either full, or of a sufficient portion thereof and if the cost, in 

the opinion of the Engineer-in-Charge (which opinion shall be final and 

conclusive against the contractor), of making such damage or imperfection 

good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Government to recover the excess cost from the 

contractor in accordance with the procedure prescribed by any law for the time 

being in force. 



-:2:- 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" 

and certify thereon, within a period of thirty days with effect from the date of 

submission of the final bill in acceptable form by the contractor, the amount 

payable to the contractor under this contract and shall also issue a separate 

completion certificate mentioning the actual date of completion of the work to 

the contractor within the said period of thirty days. The certificate of the 

Engineer-in-Charge whether in respect of the amount payable to the contractor 

against the "Final Bill" or in respect of completion of work shall be final and 

conclusive against the cont racto r .  However ,  the  secur i ty  depos i t  o f  the  

work  he ld  wi th  the  Government under the provision of clause 1 hereof 

shall be refundable to the contractor in the manner provided here under:- 

(a) For work with three months Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor 

on expiry of three months from the actual date of 

completion of the work. 

(b) For work with one year Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor 

on expiry of one year from the actual date of completion of the 

work. 

(c) For work with three years Defect Liability Period: 

i) 30% of the security deposit shall be refunded to the 

contractor on expiry of two years from the actual date of 

completion of the work; 

ii )  The balance 70% of the security deposit  shal l be 

re funded to the contractor on expiry of three years from the 

actual date of completion of the work; 

 

(d) For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor 

for 1st  3 years from the actual date of completion of the 

work; 

ii) 30% of the security deposit shall be refunded to the 

contractor on expiry of four years from the actual date of 

completion of the work; 
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iii) The balance 70% of the security deposit  shal l be 

re funded to the contractor on expiry of five years from the 

actual date of completion of the work; 

 

Explanation : 

The word 'work' means and includes road work, bridge work, building work, 

sanitary and plumbing work, electrical work and/or any other work contemplated 

within the scope and ambit of this contract. For  

(i) The work of patch repair or patch maintenance in nature or a 

combination thereof, the Defect Liability Period of the work shall be 

three months from the actual date of completion of the work.  

(ii)  Thorough Bituminous Surfacing work with bituminous thickness less 

than 40 mm,  Repair & Rehabilitation of any road / bridge / culvert / 

building / Sanitary & Plumbing work, the Defect Liability Period of the 

work shall be one year from the actual date of completion of the work;  

(iii) Extension of building / bridge / culvert, Construction of  new flexible 

pavement up to bituminous level which has been designed for a period of 3 

years or more, Widening and strengthening of flexible pavement designed 

for a period of 3 years or more, Improvement of riding quality / 

Strengthening of flexible pavement designed for a period of 3 years or 

more; Providing only mastic asphalt layer over existing bituminous surface 

without providing bituminous profile corrective course / bituminous base 

course, the Defect Liability Period of the work shall be three years from 

the actual date of completion of the work;  

(iv)  Construction of new building / new bridge / new culvert, Reconstruction 

of building / bridge / culvert including construction of approach roads for 

bridge / culvert, Construction of rigid pavement, Reconstruction of rigid 

pavement, Construction of  new flexible pavement covered by mastic work 

which has been designed for a period of 5 years or more, Widening and 

strengthening of flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, Improvement of riding quality / 

Strengthening of flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, the Defect Liability Period of the 

work shall be five years from the actual date of completion of the 

work;  
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(2) The following paragraph shall be added to the Interpretation Clause of    
CONDITIONS of' CONTRACT:- 

“The word 'Government' means the Government of the State of West Bengal in 
Public Works Department." 

This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. 
No.417 Dated 22.08.2017:                      

This notification will take immediate effect. 

 
      By order of the Governor, 
 
 

                Sd/- 
        (Indevar Pandey) 

               Principal Secretary 
                   Public Works Department 
 
No. 5784/1(14) - PW/L&A/2M-175/2017           Dated:12.09.2017  

Copy forwarded for information to: 

1. The Accountant General (A & E), West Bengal, AP Section, Treasury 

Buildings, Kolkata – 1. 

2. The Accountant General (Audit), West Bengal,  

3. The Accountant General (RW / LBA), West Bengal, C.G.O.Complex, 3rd 

MSO Building, Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata – 64.  

4. The Principal Secretary, Finance Department. 

5. The Principal Secretary, Public Works Department. 

6. The Managing Director, West Bengal Highway Development Corporation, HRBC 

Bhaban, Munshi Premchand Sarani, Kolkata – 700021.                    

7 .  The Engineer- in-Chie f  & Ex-Off i c io  Secre tary,  Publ ic  Works 

Department. 

8. The Finance Department, Group – ‘T’. 

9. The Finance Department. Group – ‘N’ 

10 .  The Financial Adviser, Publ ic  Works Department. 

11 .  The Joint Secretary, Project & Co-ordination / Works / Administration, Publ ic 

Works Department. 

12 .  The Technical Secretary, Publ ic  Works Department. 

 
 
 

Sd/- 
Joint Secretary (Roads),       

Public Works Department 




