NOTICE INVITING e-TENDER

No: RM/CIVIL/

Tender

/NIT/1243 Dated: 12.02.2026

Notice No. : WBMAD/RNPUR/ENIT/AMRUT2.0/2025-26

The Chairman, Raghunathpur Municipality, on and for behalf of the Board of Councillors of
Raghunathpur Municipality invites sealed competitive e-Tender on Percentage rate basis (Two part
System) from reliable and resourceful Companies/Firms/Contractors having experience and acumen
in similar nature of works as noted below the eligibility and depicted hereunder for participating in

the e-Tender.

Sl. Name of Estimated Earnest Cost of
No. Works Amount of | Money (2% | Tender | .E
Works Put | of Amount Paper o %_
to Tender put to only for E g
Tender) L1 bidder O
A Perma_nen_t Rc_)ad restoratlon_w_orks due to laying of 485154500 | 9703100 250.00 60
distribution network within zone-1 under Days
Raghunathpur Municipality.
Permanent Road restoration works due to laying of 60
B distribution network within zone-2 under 9163424.00 | 183268.00 | 100000 | pays
Raghunathpur Municipality.
Permanent Road restoration works due to laying of 60
¢ distribution network within zone-3 under 8587739.00 | 17175500 | 100000 | pays
Raghunathpur Municipality.
Permanent Road restoration works due to laying of 60
b distribution network within zone-4 under 7958196.00 | 159166.00 | 100000 | pays
Raghunathpur Municipality.

1. | Eligibility  to

a) Intending tenderers should produce credentials of a similar nature of

completed work of the minimum value of 40% of the estimated amount put to

participate in
the Tender

tender during 5(five) years prior to the date of issue of the tender notice

or

b) Intending tenderers should produce credentials of 2(two) similar nature of
completed work. each of the minimum value of 30% of the estimated amount
put to tender during 5(five) years prior to the date of issue of the tender notice

or
¢) Intending tenderers should produce credentials of one single running work
of similar nature which has been completed to the extent of 80% or more and
value of which is not less than the desired value at (a) above.

in any Government Municipality/Board/Semi-Govt./Corporation/Statutory
Authority/Undertaking etc.

NOTE : In case of running works, only those tenderers who will submit the
certificate of satisfactory running work from the concerned Executive
Engineer, or equivalent competent authority will be eligible for the tender. In




the required certificate it should be clearly stated that the works is in progress
satisfactory and also that no penal action has been initiated against the
executed agency i.e. the tenderer. [Non statutory Documents]

N.B. :- 1) Completion certificate, obtained from the S.A.E.should contain a)
Name of work, (b) Name and address of Client, (¢) Amount put to tender
mentioning estimated amount of Civil as well as electrical work (d) Date of
commencement of work (e) Date of completion of work (f) Final bill value.

2) Credential certificate issued by the competent authority a State / Central
Government, State / Central Government undertaking, Statutory / autonomous
bodies constituted under the Central / State Statue, on the executed value of
completed / running work will be taken as credential.

Note:
a) Only works of nature depicted above completed successfully will be treated as
credential.

Documents to be
produced in
support of
Credential for
Tender Part-
I(Prequalification
Documents)

A successful performance and completion certificate shall have to be furnished
in support of credibility in terms with eligibility criteria depicted in this Notice
(Ref: SI. No. 1 :Eligibility to participate in the Tender). Besides this, following
documents shall have to be furnished:

Particulars of ownership/partnership or Board of Directors pertaining to the
Organization/Company/Firm

Copies of valid PAN Card, GST Registration Certificate, Professional Tax
clearance Certificate, Valid up to date clearance of Income Tax return and up to
date Trade Licence. Require 40% Bank Solvency with the Estimated amount
put to tender in last one year. Required Annual Turn over 40% of the Estimated
amount in any financial year in last five years.

List of machines and equipment's necessary for field if any as well as
laboratory test for all materials.

Experience and address, fax & telephone nos. , mobile no., & E-mail ID nos. of
the firm.

All documents in original to be produced in due course of time as & when
asked by the Tender inviting authority.

Earnest Money

Earnest Money will be deposited by the Tenderder through the following
payment mode as per Finance Municipality Order No. 3975-F(Y) dated 28th
July, 2016 (Annexure — B)

(i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in
case of payment

Through ICICI bank payment gateway.

(ii) RTGS/NEFT in case of offline payment through bank account in any bank.
Tenderder eligible for exemption of EMD as per Govt. rules may avail the same
and necessary documents

Regarding the exemption of EMD must be uploaded in the EMD folder of
Statutory Tender documents.

Refund of EMD :- As per Finance Municipality Order No. 3975-F(Y) dated 28th
July, 2016 (Annexure — B)

Date and Time
Schedule :-

Sl. Particulars Date and Time
No.
a) Date of uploading of NleT. and Tender
Documents online) (Publishing Date)

b) Documents download/sell start date
(Online)

c) Date of Pre Tender Meeting with the
intending Tenderders In the office

d) Tender submission start date (On line)

14.02.2026
at 10.30 A.M.
14.02.2026
at 10.30 A.M.

NA.
14.02.2026




at 11.00 A.M.
28.02.2026
at 18:55 Hrs.
f) Tender opening date for Technical | 03.03.2026 at
Proposals (Online) 11:00 Hrs.
9) Date of uploading list for Technically To be notified
Qualified Tenderders (online) later

h) Date and Place for opening of Financial To be notified
Proposal (Online) during
uploading of
Technical
Evaluation
Sheet of
Tenderders

i) Date of uploading of list of qualified | To be notified
Tenderders along with the offer rates | later.

through (on line),
D) Also if necessary for further negotiation | To be notified
Through offline for final rate. later.

e) Tender Submission closing (On line)

Site inspection &
general
information

Intending Tenderders are required to inspect the site of the Project with
particular reference to location and infrastructure facilities. They are to make a
careful study with regard to availability of materials and their sources and all
relevant factors as might affect their rates and prices. They are also acquainted
with relevant IS specifications with latest amendments, IE Rules, CPHEEO
manuals, Clauses & Sub Clauses of the Tender documents and to have fully
acquainted with all details of work front, communications, underground utility
services, seasonal weather and its variation, labours, water supply, existing &
proposed site levels, Highest Flood Level(HFL), Finished Ground Level(FGL)
position and diversion of transportation and barricading , if required,
electricity and any other general information including topological condition &
existing level and level pertaining to and needed for the work to be completed
in time properly.

Tender
documents

A full set of Tender documents consists of 2 Parts. These are

PART 1 :-Containing all documents in relation to the name of the firm applied
for and credential possessed along with all documents as depicted in SI. No. 4
along with this NleT and its all corrigenda’s.
And
Section A: Special Terms & Conditions.
&
Section B: ANNEXURES
Annexure under Section B :

A. Tender & Contract for Works (General rule & Direction
for Guidance Of Bidders/Contractors) ie. WBF
2911/2911(i)/2911(ii) as applicable

B. Online Receipt & refund of e-Tender through State Govt.
e-Tender Portal (G.O No. 1526-F(Y) dt. 18.03.2014 Of
Finance Deptt., Govt. Of WB)

C. Online Receipt & refund of EMD of e-procurement
through State Govt. E-Procurement Portal(G.O No. 3975-
F(Y) dt. 28.07.2016 Of Finance Deptt., Govt. Of WB)

D. Amendment of rules For WBF 2911 (G.O No. 4374-F(Y)
dt. 13.07.2017 Of Finance Deptt., Govt. Of WB)

&
PART Il :-Containing the Following Document.

Tender Price / Price Schedule.(.xIs format)

Validity of Tender

A Tender submitted shall remain valid for a period of 120 calendar days from




the date set for opening of Tenders. Any extension of this validity period if
required will be subject to concurrence of the Tenderders.

8. Withdrawal of A Tender once submitted shall not be withdrawn within the validity period. If
Tender any Tenderder/Tenderders withdraw his/their Tender(s) within the validity
period then Earnest Money as deposited by him/them will be forfeited and

even a legal action may be taken by Municipality.

9. Acceptance of The "Chairman, Raghunathpur Municipality” will accept the Tender. He /She

Tender does not bind himself/herself to accept otherwise the lowest Tender and
reserves to himself/herself the right to reject any or all of the Tenders received
without assigning any reason thereof.

10. Intimation The successful Tenderder will be notified in writing of the acceptance of his
Tender. The Tenderder then becomes the “Contractor” and he shall forthwith
take steps to execute Formal Contract Agreement in appropriate “WBF 2911 “
with the "The Chairman, Raghunathpur Municipality, “and fulfil all his
obligations as required by the Contract.

11. Escalation of Cost There will be no escalation in cost for materials or labour and the contract
price mentioned in the contract & stand valid till completion of the O&M of the
contract, and other obligation, if any.

12. Name & address Municipal S.AAEE. under the guidance and supervision of M.E.Dte, Purulia

of Division.
S.A.E/Jr. Engineer
Civil of the Work

13. Payment Payment will be made to the successful Tenderder by the "Chairman,
Raghunathpur Municipality" periodically on recommendation of SAE..

14. Influence Any attempt to exercise undue influence in the matter of acceptance of Tender

is strictly prohibited and any Tenderder who resorts to this will render his
Tender liable to rejection.

Following clauses are to be adhering to by the concerned Tenderder during the process of Tenderding.

15.

In case office faces sudden closure owing to reason beyond the scope and control of "The Chairman,
Raghunathpur Municipality", any of last date/dates as schedule in SI. No 8 may be extended up-to/to next
and following working day without issuing further and separate notice should the "The Chairman,
Raghunathpur Municipality", feels it to be necessary and exigent.

16.

Persons having authenticated and having registered Power of Attorney may be considered lawfully
becoming to be acting on and for behalf of the Tenderder.

17.

Sufficient care has been taken to avoid variance in between the contents of the listed

Documents in the Tender document. However, if there is any variance between the contents of different
data & documents, the provision of data & documents appearing earlier in the list shall prevail over the
same provided in the contents coming later.

18.

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be
considered as a part of the contract and to be adhering to by the Tenderder/Contractor strictly.

19.

Tender Acceptance Authority is the "The Chairman, Raghunathpur Municipality".

20.

In case of any dispute arising from any clauses of similar nature between Tender documents and Govt.
Form 2911, the decision of The Chairman, Raghunathpur Municipality,will be final and binding.

21.

All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess Or GST etc. as applicable
will be made from the bills from time to time

22.

No conditional Tender shall be entertained.

23.

In the event of e-Filing intending Tenderder may download the Tender document from the website
http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Tender
document (if any) may be remitted from any nationalized bank in favour of "The Chairman,
Raghunathpur Municipality", payable at Raghunathpur & same may be documented along with earnest
money Deposit through e-Filling, (scanned copy to be submitted)(Details of which has been narrated in
“Instruction to Tenderders”).Technical Tender & Financial Tender both will be submitted concurrently
duly digitally signed in the Website http://etender.wb.nic.in. Tender document may be downloaded from
website & submission of Technical Tender/Financial Tender as per Tender Schedule.

24.

Any Tender without Earnest Money, as specified in this NleT (Except exemption as per G.0.) shall be
treated as informal and shall be automatically cancelled. In case of exemption proper document has to be
uploaded.




25.

The Tenderder, at the Tenderder’s own responsibility and risk is encouraged to visit and examine the site
of works and its Surroundings and obtain all information that may be necessary for participating in the
Tender and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of
visiting the site shall be at the Tenderder’s own expense. Traffic management and execution shall be the
responsibility of the Agency at his/her/their risk and cost.

26.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in ‘Instructions to Tenderders’ before Tenderding.

27.

During scrutiny, if it is come to the notice to Tender inviting authority that the credential
Or any other papers found incorrect/manufactured/fabricated, that Tenderder will not be allowed to
participate in the Tender and that application will be out rightly rejected without any prejudice.

28.

Before issuance of the work order, the Tender inviting authority may verify the Credential & other
documents with the original of the lowest Tenderder if found necessary. After verification, if it is found
that such documents submitted by the lowest Tenderder is either manufacture or false, in that case,
L.O0.A./ work order will not be issued in favour of the Tenderder under any circumstances.

29.

If any discrepancy arises between two similar clauses on different notifications, the decision of " The
Chairman, Raghunathpur Municipality" is final & binding.

30.

Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) Act.
1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any other
laws relating thereto and the rules made And order issued there under from time to time.

31.

Where an individual person holds a digital certificate in his own name duly issued to him

against the company or the firm of which he happens to be a director or partner, such individual person
shall, while uploading any Tender for and on behalf of such company or firm, invariably upload a copy of
registered power of attorney showing clear authorization in his favour, by the rest of the directors of such
company or the partners of such firm, to upload such Tender. The power of attorney shall have to be
registered in accordance with the provisions of the Registration Act, 1908.

32.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Purulia, Dist.-
Purulia , West Bengal.

33.

Tenderder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Tender documents before the
Tender Inviting Authority in writing 48 hours prior to Pre Tender Meeting, beyond such period no
representation in that behalf will be entertained by the Tender Inviting Authority.

34.

The successful Tenderder will remain liable for following with West Bengal Contract Labour (Regulation
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07
(seven) days from the date of issue of work order, otherwise the work order may be cancelled.

35.

Security Deposit @ 8% (eight percent) will be deducted (As per memorandum no.201-F(Y)
dated.18.01,2021 of Finance Department Govt. of West Bengal) from each and every running bill. The
entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional 8%) excluding
for operation and maintenance will be refunded without any interest only as per clause 40 of this Section.

36.

Note: - The Earnest Money, as specified in this NleT shall be paid by online internet bank transfer or NEFT
or RTGS (as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Deptt., Govt. Of West Bengal). Every such
Transfer shall be done on or after the date of publish of NleT. Any Tender without such Transfer of EM
(Except exemption as per G.0.) shall be treated as informal and shall be automatically cancelled. Online
transfer of Earnest Money receipt (Scanned copy) shall be uploaded as Statutory document.

37.

All materials including cement, steel etc. are to be procured from the market by the agency of his own,
duly approved by the S.A.E.. Test certificate in this respect is also
Required to be placed to SAE.

38.

The reinforcement steel should be procured from steel producers (Primary steel producers, Integrated
steel producers, Secondary steel producers and other steel producers) who must have valid license to use
the Standard mark of the Bureau of Indian Standard. The authorized suppliers of steel producers shall
have to produce the valid license in favour of the original producer to use the Standard mark of the
Bureau of Indian Standard.

39.

Steel of grade HYSD/Fe500/Fe500D as per IS Specification should be supplied and used as per direction
of the S.AE.. Steel reinforcement to be procured from any of the above mentioned producers should be
tested (physical test and chemical test) as per required frequencies and as per relevant code of Bureau of
Indian Standard by the procuring authority from the laboratory / institution with proper testing
infrastructure (preferably NABL accredited ), approved by procuring authority / S.A.E. of the works. Cost
of such testing will be borne by the produces / suppliers/agency. The test result ( both physical &
chemical) should conform to IS :1766 (latest revision ) or IS: 432 (latest version) whichever is applicable.




40.

There will be a “Defect Liability Period” of 05 (Five) year and the security deposit will be released phase
wise as detailed below. Prospective Tenderders will have to execute the work in such manner so that
appropriate service level for the stipulated stretch(s) / length of the road under improvement is to be
maintained during stipulated contractual period till completion and a period of 05 (Five) year from the
date of successful completion of the work to the entire satisfaction of S AE.. If any defect /

damage is found during the period as mentioned above, the contractor will make the same good at his
own expense up to the specification at par with the instant project work, or on default, the S.A.E.may
cause the same to be made good by other agency and deduct the expense (of which the certificate the
S.A.E.shall be final) from any sums that may be then, or at any time thereafter become due to the contract
or from his security deposit, or the proceeds of the sale thereof, or of sufficient portion thereof. Refund of
security deposit will only be made on the pro-rata basis, i.e., release of such security deposit to the tune of
30% (thirty percent) on expiry of three years (from date of completion of the work), another 30% (thirty
percent) on expiry of four years and rest 40% (forty percent) on expiry of five year.

Clause 17 of CONDITION OF CONTRACTOR of the Printed Tender Form shall be substituted by the
following:-

“Clause 17" - If the contractor or his workmen or servant or authorised representatives shall break,
deface, injure or destroy any part of the building, in which they may be working or any building, road,
road curbs, fence, enclosure, water pipes, cables, drains, electric or telephones posts or wires tress, grass
or grassland or cultivated ground contiguous to the premises or which the work or any part of it is being
executed or if any damage shall happen to the work from any cause whatsoever or any imperfections
become apparent in it at any time whether during its execution or within a period of 3 (three) years after
issuance of certificate of its completion by the S.A.E., the contractor shall make the good at his own
expense, or in default, the S.A.E. may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the S.A.E. shall be final) from any sums whether under this contract or
otherwise, that may be then, or at any time thereafter become due to contractor by the Government, or
from his security deposit or the proceed of the sale thereof, or of a sufficient portion thereof and if the
cost, in the opinion of the S.A.E. (which opinion shall be final and conclusive against the contractor), of
making such damage or imperfection good shall exceed the amount of such security deposit and or such
sum, it shall be law full for the Government to recover the

excess cost from the contractor in accordance with the procedure prescribed by any law for the time
being in force. The security deposit of the contractor shall not be refunded before the expiry of 03 (three)
years after the issuance of the certificate, final or otherwise, of completion of work by the S.A.E.. Provided
that the work shall not be deemed to have been completed unless the “final bill” in respect thereof shall
have been passed and certificate for payment by the SAE.

Provided further that the S.A.E. shall pass the “final bill” and certify thereon, within a period of forty five
days with effect from the date of submission thereof by the contractor, the amount payable to the
contractor under this contract and shall also issue a separate certificate of completion of work to the
contractor within the said period of forty five days. The certificate of S.A.E. whether in respect of the
amount payable to the contractor against the “final bill” or in respect of completion of work shall be final
and conclusive against the contractor. However the security deposit of the contractor held with the
Government under the provision of Clause 1 hereof shall be refundable to the contractor in the manner
provided here under:-

(i) 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of one year
after the issuance of certificate of completion of work;

(ii) Further 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of
two years;

(iii) The balance 40% (forty percent) of the security deposit shall be refunded to the contractor on expiry
of three years;

Explanation:

The word ‘work’ means and includes road work, bridgework, building work, sanitary and plumbing work,
Electrical work and / or any other work contemplated within the scope and ambit of the contract. The
work may be of original or special repair in nature or a combination thereof, or of original or special
repair in nature in combination with the work(s) of repair and / or maintenance in nature;

Provided in respect of the work of repair or maintenance in nature or a combination thereof, the words
three years wherever appearing in this clause shall be deemed to be one year and in which case the
security deposit of the contractor held with the Government under the provision of clause 1 hereof shall
be refundable to the contractor on expiry of one year after the issuance of certificate of completion of
work by the S.AE.. The following paragraph shall be added to the Interpretation clause of CONDITION OF
CONTRACT:- “The word ‘Government’ means the Government of State of West Bengal in Public Works




Municipality” Additional provisions in substituted clause 17 of the Condition of Contract of the printed
tender form as per G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the
Government, arising out from works contract, Security Deposit will be released after issuance of
Completion Certificate on submission of unconditional BANK GUARANTEE by the Contractor for the
Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the S.A.E. of the
concern work, PWD, Government of West Bengal on behalf of the contractor.

2. The Bank Guarantee will remain valid for the Defect liability period/Security period as per contract
of the work.

3. The Bank Guarantee will be submitted as per Format attached. The S.A.E.should

obtain confirmation of the Bank Guarantee directly from the Bank before its acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor
in the following manner (in cases where the defect liability period of the work is three years from the
date of completion of the work), if not forfeited under conditions of contracti.

30% (thirty percent) of the same after expiry of | (one) year from the date of issuance of

completion certificate of work.

ii. Further 30% (thirty percent) of the same after expiry of 2 (two) years from the date of

issuance of completion certificate of work

iii. The balance 40% (forty percent) of the same after expiry of 3 (three) years from the date

of issuance of completion certificate of work

WHEREAFTER, In cases for those contractors, who will not intend to opt for the provisions laid down
hereinabove for refund of security deposit, this Municipality's earlier Notification no. 177-CRC/2M-
57/2008 dt.12/07/2012 details of which are as stated earlier, shall be in force in the manner provided in
the earlier aforesaid Notification.

NOTE:- Only In case Of Supply of LED Light & Fittings and CCTV Camera, The Security Deposit retained
will be released @ 20 % in each year to the contractor up to 5 years.

41.

The Agency will be liable to maintain the work at working portion at the appropriate service level to the
satisfaction of the S.A.E.at his own cost for a period as per prevailing Govt. rule i.e.

1(one) years from the date of completion of the work. If any defect/damage is found during the period as
mentioned above contractor shall make the same good at his own cost expense to the specification at par
with instant project work. Failure to do so, penal action against the Agency will be imposed by the
municipality as deem fit. The Agency will have to quote his rate considering the above aspect.

42.

Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this
regards will be entertained.

43.

No mobilization /secured advance will be allowed.

44.

Colour Photography (Phase wise) should be submitted by the Agency at his own cost during construction
and before release of Security Deposit.

45.

No running bill for the work will be allowed under it is considered by the honorable BOA/BOC.

46.

ADDITIONAL PERFORMANCE SECURITY

As per memorandum no.4608-F(Y) dated.18.07,2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @ 10% of the tendered amount, if
the accepted bid value is 80 % or less of the Estimated amount put to tender.

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the work Order. If the bidder fails to submit the Additional
Performance Security within seven working days from the date of issuance of Letter of Acceptance, his
Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor,
etc, may be taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be
renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time
during the pendency of the contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered /affected by provision of this Additional
Performance Security.

47.

This NleT shall form a part of the contract document. The successful bidder on acceptance of his bid by
the Accepting Authority, shall have to sign the contract consisting of NIeT, all tender documents forming
part of the bid as uploaded at the time of invitation of bid, the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading there to and




standard West Bengal Form No0.2911(ii).

48.

If any discrepancy arises between two similar clauses on different notifications, the clause as stated in
later notification will supersede former one in following sequence

i) West Bengal Form No.2911(ii)

i) NleT

iii) Special terms & conditions

iv) Technical Bid

v) Financial Bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price

Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform with the relevant
schedule of rates and / or technically sanctioned estimate.

49.

Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the
credentials & other documents of the lowest tenderer if found necessary. After verification, if it is found
that such documents submitted by the lowest tenderer are either manufactured or false, in that case
Letter of Acceptance / Work Order will not be issued in favour of that tenderer under any circumstances
and further penal action may be taken against him as per RULES.

50.

During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s) and/or
any other paper(s) of any bidder are incorrect / manufactured / fabricated,that tender will be out rightly
rejected and further penal action may be taken against him as per rule.

51.

In case there is any objection regarding prequalifying an agency, that should be lodged to the the
Authority, Raghunathpur Municipality within 48 (forty eighty) hours (including holidays) from the date
and time of publication of list of qualified agencies and beyond that time schedule no objection will be
entertained by the Tender Committee.

52.

In case of item rate tender, the technically qualified bidder, whose total offered price considering sum of
offered prices of all the items of works taken together, stands lowest, will be considered for acceptance. In
no case lowest bidder of individual items of works will be considered for acceptance for the
corresponding items of works.

53.

Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008 dated 13/03/2009
& Notification No. 38-CRC/2M-61/2008 dated 20/04/2009 shall not be applicable. Since BOQ for the
works under this NIeT is based upon the schedule of rates of Public Works Directorate, Government of
West Bengal with Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate
(percentage above / below / at par) accordingly considering that no escalation and / or price adjustment
will be allowed by the Department there to under any circumstances.

54.

RATES:

All rates to be quoted by the contractor shall be inclusive of all incidental fees and charging, Royalties of
materials, Electricity Water and other charges of Municipalities or Statutory bodies or DVC Sales Tax,
Income Tax etc. Nothing extra will be paid on any such account. The rates of all items, to be quoted by the
contractors, shall include cost of all ordinary, special and stage scaffoldurgs up to any height, labour for
bending, binding of rods and placing the same in position, curing, all centering, shuttering and shoring,
carriage of materials to all levels except otherwise mentioned in the items concerned.

55.

RATES OF ADDITIONAL ITEMS:-

In case of additional items of work which are not found in the original contract the rate for such
additional items of works will be arrived at from the base rates of materials and labour provided, in the
PWD schedule of rates of Western Circle, prevalent at the time of acceptance of original tender, plus or
minus the percentage which the tendered amount of the contractor bears to the estimate of the entire
work put to tender. When the basic rates of materials and labour are not available in the schedule of rates
of Public Work Dept. referred to above the rates of such supplementary items of works will be arrived at
based on purely the then fair market rates of material and labour. Only Original Cash-Memo will be
considered.

56.

EXTRAWORK:

All extra and additional works if order for, should be carried out under the written orders of the
undersigned, payments for which will be made in the manner explained here-in-before. No payment
will be made for any work done in excess of quantity or items of the tender without any written order of
the Chairman,Raghunathpur Municipality

57.

MAINTENANCE PERIOD:
During maintenance period the contractor shall rectify all defects which may appear during this period to
the satisfaction of the Authority.

58.

COMPLETION DOCUMENTS:




On completion of work, the contractor must submit to the S.A.E.the following documents for the passing
of work:

i) The Technical Documents according to which the work was carried out.

ii) A copy of the working drawing showing therein all addition and alterations in the processes

of execution.

iii) Test Certificates.

iv) Certificates on Central Checking's and Test of materials.

59.

PENALTY FOR NON-COMPLETION OF WORK IN TIME:

The work should be completed in all respects within the time specified in the work order, including
clearing of site. In the event of work not being completed within the stipulated period the
Chairman,Raghunathpur municipality will have every power to cancel the contract and withdraw the
works out of the hands of the contractor with due notice and get the balance work done through other
agency at the risk and cost of the contractor. He may further impose penalty as deemed fit.

60.

MAINTENANCE PERIOD:
During maintenance period the contractor shall rectify all defects which may appear during this
period to the satisfaction of the Authority.

61.

STORAGE OF MATERIALS:

The contractor shall make their own arrangements for storage space and godowns for their tools and plants,
materials etc. All sheds godowns vats, platforms etc., constructed by the contractor for constructional purposes shall
have to be removed by them on completion. Before using any space for any purpose, whatsoever. Approval of the
S.AE. us to be obtained.

62.

Fixation of Board : The agency shall have to fix a Board at the site of the work executed by him stating Government
of West Bengal ,Department of Urban Development & Municipal Affairs, Name of Municipality, Date of
Commencement, date of Completion, the name of the scheme, total cost of work sanctioned ,Date of Inauguration.
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INSTRUCTION TO TENDERDERS/TENDERDERS
SECTION — A-l

1. General guidance for e-Tendering
Instructions/ Guidelines for Tenderders for electronic submission of the Tenders have been annexed for
assisting them to participate in e-Tendering.

2. Registration of Tenderder

Any Tenderder willing to take part in the process of e-Tendering will have to be enrolled and registered
with the Government e-procurement system, through logging on to https://wb.tender.gov.in The
Tenderder is to click on the link for e-Tendering site as given on the web portal.

3. Digital Signature certificate (DSC)

Each Tenderder is required to obtain a class-1l or Class-IlIl Digital Signature Certificate (DSC) for
submission of Tenders, from the service provider of the National Information’s Centre (NIC) or any other
bonafide service provider on payment of requisite amount. Details are available at the Web Site stated in
Clause 2 of Guideline to Tenderder. DSC is given as a USB e-Token.

4. The contractor can search and download NleT and Tender Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital
Signature Certificate. This is the only mode of collection of Tender Documents.

5. Submission of Tenders.

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2
in two folders at a time for each work, one in Technical Proposal and the other is Financial Proposal
before the prescribed date and time using the Digital Signature Certificate (DSC) the documents are to be
uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed into
non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing

1. Prequalification Document

i. As per Sl. No. 4

ii. Prequalification Application (Sec-B, Form —1)

iii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NleT against each of
the serial of work in favour of “The Chairman, Raghunathpur Municipality,” payable at Raghunathpur.

2. NleT(download and upload the same Digitally Signed)

3. Technical Document (To be filled, scanned & digitally signed)

i. Financial Statement (Section — B, Form —1I).

ii. Affidavits (Ref:-Declaration Of The Tenderder )

iii. Form 11l & IV Of Section B.

iv. Declaration by the Tenderder.

A-2. Non statutory Cover Containing/My Documents

i. Professional Tax (PT) deposit receipt Challan (up to date), PAN Card, IT, IT
Return for the Current Assessment year, VAT Registration Certificate (up to
date).

ii. Registration Certificate under Company Act. (if any).

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum



iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

v. Credential: Scanned copy of Original Credential Certificate as stated in NleT

(Under sl. no -3)

Note: - Failure of submission of any of the above mentioned documents (as stated in Al and A2) will
render the Tender liable to be summarily rejected for both statutory and non statutory cove

Intending Tenderders should upload Non-Statutory documents as per following folders in My

Document:
E-Tenderding system of
Government of West Bengal
Tenderder  Document  Sub
Category
Master
Sl. No. Category Name Sub Category Name Sub Category Description
A CERTIFICATES
Al. CERTIFICATES 1. West Bengal VAT
Registration / ST
Registration/ P.F/PAN / P.
Tax Clearance Certificate
2. Income Tax
Acknowledgement Receipt
(Latest)
3.Valid Electrical License
4. E.S.| Registration
Certificate.
B COMPANY
DETAILS
B1. COMPANY DETAILS 1 | 1. Proprietorship Firm (Trade
License).
2. Registered Deed of
partnership Firm
3. Registration Certificate
under Company
Act. (if any). Ltd. Company
(Incorporation
Certificate, Trade License)
4. Power of Attorney (For
Partnership Firm/
Private Limited Company, if
any)
5. Society (Society
Registration copy, Trade
License)
C CREDENTIAL
Cl. CREDENTIAL1 Similar nature Work &
Completion Certificates along
with work order and payment
certificate issued by
competent
authority (as per SI No. 4 of
NleT)

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will
render the Tender liable to summarily rejected for both statutory & non statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor

in the Declaration Folder of My Documents.




B. Tender Evaluation

i. Opening and evaluation of Tender :- If any Tenderder is exempted from payment of EMD, copy of
relevant Government order needs to be furnished (applicable in case of Registered Labour Co-Operative
Society).

ii. Opening of Technical proposal :- Technical proposals will be opened by the Tender Inviting Authority
electronically from the website using his/ her Digital Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in order,
cover (Folder) for non-statutory documents (vide Cl. No. — 5.A-2) will be opened. If there is any deficiency
in the statutory documents the Tender will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non statutory

cover will be downloaded and handed over to the Tender Evolution Committee. Scrutiny of technical
proposal and recommendation thereafter and processing of comparative statement for acceptance etc.
will be made by the Tender Evolution Committee.

v. Uploading of summary list of technically qualified Tenderders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Tenderder
and for which their proposal will be considered and uploaded in the web portals.

vii. While evaluation, the committee may summon the Tenderders and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these are
not produced within the stipulated time frame, their proposals will be liable for rejection.

C. Financial proposal
As per SI. 11, Tender Price / Price Schedule. To be uploaded digitally signed by the Tenderder.

6. Financial capacity of a Tenderder will be judged on the basis of working capital and available Tender
capacity as mentioned in the NleT to be derived from the information furnished in FORM-I and Il
(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that
his/their Working Capital beyond own resource may be insufficient, he/they may include with the
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter of
guarantee should be addressed to the Tender Inviting/ Accepting Authority and should guarantee duly
specifying the name of the project that in case of contract is awarded to the Tenderder, the Tenderder will
be provided with a revolving line of credit Such revolving line of credit should be maintained until the
works are taken over by the Authority.

7. Penalty for suppression / distortion of facts

Submission of false document by Tenderder is strictly prohibited and in case of such act by the Tenderder
the same may be referred to the appropriate authority for prosecution as per relevant IT Act with
forfeiture of earnest money forthwith.

8. REJECTION OF TENDER

The Employer (Tender accepting authority) reserves the right to accept or reject any Tender and
to cancel the Tenderding processes and reject all Tenders at any time prior to the award of Contract
without thereby incurring any liability to the affected Tenderder or Tenderders or any obligation to
inform the affected Tenderder or Tenderders of the ground for Employer’s (Tender accepting authority)
action.

The Tenderder whose Tender has been accepted will be notified by the Tender Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will constitute the
formation of the Contract.



The Agreement in Printed Tender Form will incorporate all necessary documents e.g. NleT., all addenda-
corrigendum, different filled-up forms (Section -B), Price Schedule and the same will be executed
between the Tender Accepting Authority and the successful Tenderder.
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Chairman
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Chairman
Raghunathpur Municipality
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SECTION -B
FORM —I
PRE-QUALIFICATION APPLICATION

To

The Chairman,

Raghunathpur Municipality,

PO:- Raghunathpur , Dist:- Raghunathpur,
West Bengal,

(correct address should be write down)

Ref: - Tender
for

(Name of work)

___NIeT No.:
Dear Sir,

Having examined the Statutory, Non statutory and NIeT documents, | /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / us on
behalf of In the capacity
duly authorized to

submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group
of firms for Application and for completion of the contract documents is attached herewith.

We are interested in Tenderding for the work(s) given in Enclosure to this letter.
We understand that:

(a) Tender Inviting and Accepting Authority can amend the scope and value of
the contract Tender under this project.

(b) Tender Inviting and Accepting Authority reserves the right to reject any
Application without assigning any reason.

Enclose:- e-Filling:-

1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made.



FINANCIAL STATEMENT
B.1 Name of Applicant :

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five

financial years.

SECTION -B

Fo

rm- 1l

(Attach copies of the audited financial statement of the last five financial years)

1st Year | 2nd 3rd 4th Year | 5th Year
(Rs. In| Year Year (Rs. In|(Rs. In
lakh) (Rs. In| (Rs. In| lakh) lakh)
lakh) lakh)

a) Current Assets :

(It should not include investment in any other

firm)

b) Current liabilities :

(It should include bank over draft)

¢) Working capital :

(@) - (b)

d) Net worth :

(Proprietors Capital or Partners Capital or

Paid up Capital + Reserve and surplus )

e) Bank loan/ Guarantee :

(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. | Ason As on Ason Ason Ason As on

Work order issued 31.03.2017 | 31.03.2016 | 31.03.2015 | 31.03.2014 | 31.3.2013 | 31.03.2012

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date




Declaration of the Tenderder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed
with the Tender documents which is required to be submitted in time duly)

..................................................................... , aged about ..., o years by
OCCUPALION ..o e do hereby solemnly affirm and confirm as follow:
1. That, 1 am the ... s OFf o have

duly authorized by and competent to affirm this affidavit on behalf of the said Tenderder.

2. That, | have inspected the site of work covered under NleT (NleT No )
circulated through Office memo bearing NO --—------————— oo dated -------—---
and have made myself fully acquainted with the site conditions existing level/proposed
level and local conditions in and around the site of work. | have also carefully and
meticulously gone through the Tender documents. Tender of the above named
Tenderder is offered and submitted upon due consideration of all factors and if the same
is accepted, | on and for behalf of the aforesaid Tenderder, being lawfully and duly
authorized, promise to aTendere by all the covenants, conditions and stipulations of the
Contractual documents and to carry out, complete the works to the satisfaction of the
Tender accepting Authority of the Work and aTendere by all instructions as may given by
the S.A.E. of the work time to time. | also hereby undertake to aTendere by the
provisions of Law including the provisions of Contract Labour (Regulation & Abolition)
Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would
be applicable to the Contractor upon entering into formal Contract / agreement with the

Tender Inviting/Accepting authority.

3. That | declare that, no relevant information as required to be furnished by the

Tenderder has been suppressed in the Tender documents.

4. That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)



SECTION -B
FORM- 111
STRUCTURE AND ORGANISATION
A.1 Name of applicant :
A.2 Office Address :
Telephone No. and Cell Phone No. :
Fax No. :

E mail :

A.3 Attach an organization chart showing the structure of the company with names of

Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.



SECTION -B
FORM - IV
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-
(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of
Machineries.)

Name of | Make | Type | Capacity | Motor /| Machine | Possession Status | Date of release
Machine / Engine If Engaged
Instrument No.

No. Idle | Engaged

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,
(iii) Road Challan from Factory to delivery spot is to be furnished.

Signature of applicant including title

and capacity in which application is made.

Copy forwarded for information to-

The District Magistrate, Purulia

The S.D.0., Raghunathpur, Purulia.

The Executive Officer/Finance Officer/S.A.E./Head Clerk, Raghunathpur Municipality

The Media Officer, Municipality of Information and Cultural Affairs, Writers Buildings,
Kolkata- 700001.

Departmental Website.

6. Notice Board.

7. Respective File.
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SECTION-A
SPECIAL TERMS AND CONDITIONS

1.0 General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
Specifications as mentioned in Schedule, i.e., Public Works Department Schedule of Rates for Building Works
(Volume — 1) and Sanitary & Plumbing works (Volume —11) including. Materials, Labour & Carriage effective
from 1st December 2015 with up-to-date addenda and corrigenda, if any, in force issued by the
Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule Committee of
PWD, as applicable for the working area of concerned Circle at the time of uploading of tender. For general
conditions and general specifications of items of works including supply and carriage works, not appearing in
the aforesaid specification books, relevant Public Works Department Schedule of Rates for Road & Bridge
Works (Volume — I11) including Materials, Labour & Carriage in different districts of West Bengal for the
working area effective from 1st December 2015 with up-to date agenda & corrigenda, if any, in force issued
from competent authority of PWD or relevant I.S. / I.R.C. Codes of practice or National Building Code in force
at the time of uploading of tender will be considered for the appropriate working area.

2.0 Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is
Granted by the Chairman/EIC for valid reasons over which the contractor have no control, it will be taken as
granted by the working contractor that the validity of the contract is extended Automatically up to the
extended period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is revalidated up
to the extended period.

3.0 Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Municipality and other contract(s) that
may be working in the area of work. The work should also be carried out with due regard to the convenience
of the road users and occupants of the adjacent locality, if any. All arrangements and programme of work
must be adjusted accordingly. All precautions must be taken to guard against chances of injury or accidents to
workers, road users, occupants of the adjacent locality etc. The contractor must see that all damages to any
property which, in the opinion of the S.A.E.are due to the negligence of the contractor are promptly rectified
by the contractor at his own cost and expenses and according to the direction and satisfaction of the SAE..

4.0 Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The Municipality
may however, at their own discretion grant necessary certificates, if required, for booking of railways
wagons etc. But, in case of failure of the Municipality to help the contractor in this respect, the contractor will
have to arrange at his own initiative so that progress of work is not hampered and no claim whatsoever on
this ground will be entertained under any circumstances. If railways facilities are not available, the contractor
will have to depend on transport of materials by road as necessary to complete the work without claiming
any extra payment from Municipality in this regard. The contractor must consider this aspect while quoting
rate.

5.0 Contractor’s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the
S.A.E.where all directions and notice of any kind whatsoever, which the S.A.E.or his representative may desire
to give to the contractor in connection with the contract, may be left or sent by post to such office or delivered
to the contractor’s authorised agent or representative. For such intimation to the contractor’s site office, it
will be deemed to the sufficient enough to be served upon the contractor.

6.0 Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees for
water supply, Royalty or road materials (if any), electricity and other charges of Municipalities or statutory
local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges
etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of all taxes and all
other charges for the execution of the specified work, including supply of materials and related carriage,
complete or finished in all respect up to the entire satisfaction of the S.A.E.of the work. No extra claim in this
regard beyond the specified rate as per work schedule in this respect will be entertained.



7.0 Authorized Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The contractor,
May however, appoint and authorized representatives in respect of one or more of the following purposes
only.
a. General day to day management of work.
b. To give requisition for Departmental materials, Tools & Plants etc., to receive the same and
sign hand receipts thereof.(If Applicable).
¢. To attend measurements when taken by the Municipality Engineers and sign the records of such
measurements which will be taken as accepted by the contractor. The selection of the authorised
representatives will be subject to the prior approval of the S.A.E. concerned and the contractor will in writing
seek such approval of the S.A.E.giving therein the name of work, Tender No., the Name, Address and the
attested specimen signature of the representative he wants to appoint and the specific purposes as specified
here-in-above, which the representative will be authorised for. Even after first approval, the S.A.E.may issue
at any subsequent date, revised directions about such authorised representatives and the contractor will be
bound to follow such directions. The S.A.E.will not be bound to assign any reason for his revised directions.
Any notice correspondence etc. issued to the authorized representative or left at his address, will be deemed
to have been issued to the contractor.

8.0 Use of Municipal/Government Land:

Before using any space in Municipal/Government land for any purpose whatsoever, approval of the
S.AE. will be required. Municipality land, if available and if applied for, may be spared for the
purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his own
arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and will clear and
remove on completion of work and will also remove the shed, huts etc. which he might have erected in
Municipal/Government land. If after such use, the contractor fails to clear the land, Municipality will arrange
to remove those installations and adequate recovery will be made from the dues of the contractor.

9.0 Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed after cutting
clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works. On completion of works all temporary structures or obstructions including some
pipes in underground works, if any, must also be removed. All scars of construction should be obliterated and
the whole site should be left in a clear and neat manner to the satisfaction of the S.A.E.. Total length (in case of
road project) should be demarcated by proper chainaging with fixing 200 m post as per direction of the
S.A.E.on both sides of the alignment and Bench Marking at desired locations as per direction of the SA.E.. No
separate payment will be made for all these works, the cost thereof being deemed to have been included in
the rates of various items of works quoted by the contractor in the schedule of probable items of works. No
separate payment shall be made for all these works within 150 mtr. of work site as the cost thereof being
deemed to have been included in the rates of various items of works quoted by the contractor in the schedule
of probable items of works. However, separate payment
may be entertained if there is no such place for removing such materials within 150 mtr. and the agency
completed to dispose the same beyond it.

10. Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places
as directed by the S.A.E.at his own cost before starting and during the work by which the Municipality staff
will check levels layout of different works and fix up alignment and the contractor will have to maintain and
protect the same till completion of the work. All machineries and equipments like Level Machine, Staff,
Theodolite etc. and other sundry material like pegs, strings, nails, flakes instruments etc. and also skilled
labour required for setting out the levels, for laying out difference structures and alignment will also have to
be supplied by the contractor at his own cost as per direction of the S.A.E.without any extra claim towards the
Municipality.

11.0 Supplementary / Additional items of Works:

i) Rates of Supplementary Item(s) will be analysed in the 1st instant as far as possible from the

rates of the allied items of works appearing in the tender schedule.

ii) Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the

rates of allied items of works appearing in the Public Works Drpartment Schedule of Rates (for Building /
Sanitary & Plumbing Works) of probable items of work forming part of the tender document. Rates of SOR for
the working area at the time of floating of NleT will be applicable.



iii) In Case, additional items do not appear in the above Public Works Municipality Schedule of Rates, such
items for the works will be paid at the rates entered in the Public Works (Roads) Municipality Schedule of
Rates for the working area at the time floating of NleT.

iv) If the rates of the Supplementary Item(s) cannot be computed even after application of clauses stated
above, the same will be determined by analysis from market rates of material, labour and carriage cost
prevailing at the time of execution of such items of work. Profit and overhead charges (both together) at 10%
(ten percent) will be allowed only. In that case the contractual percentage will not be applicable.
Unbalanced market rates will never be allowed. Contractual percentage shall only be applicable with regard
to the portions of the analysis based on clausesii, ii, &iii stated above only. It may be noted that the cases of
supplementary items of claim will not be entertained unless supported by entries in the Site Order Book or
any written order from the tender accepting authority.

12.0 Covered up works:

When one item of work is to be covered up by another item of work the later item should not be
done before the formal item has been measured up and has been inspected by the S.A.E.or the Sub-Divisional
Officer / S.AEE, as the authorized representative of the S.A.E.and order given by him for proceeding with the
later item of work. When, however, this is not possible for practical reasons, the Sub-S.A.E., if so authorized by
the Sub-Divisional Officer / S.A.E./EIC may do this inspection in respect of minor works and issue order
regarding the later item.

13.0 Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work will have to be
approved by the S.A.E.and checking the quality of such materials will have to be done by the concerned
Municipality or as directed by the S.A.E.prior to utilization in the work.

14.0. Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of equipments
and machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
Municipality sources of energy existing at the site of work. Arrangement for obtaining water for the work
should also be made by the contractor at his own cost. All cost for getting energy and / or for any purpose
whatsoever will have to be borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water

supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be
arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all other
incidental items as required for work shall also have to be borne by the Contractor without any extra claim
from the Municipality.

15.0 Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion
road should be provided and maintained by the contractor at his own cost for the entire period of work, if not
separately provided in the tender. The Contractor should take all necessary precautions including guarding,
lighting and barricading as necessary, to guard against the chances of injury or accident to the road user and
traffic and ferry users during execution of the work for which nothing extra will be paid except otherwise
mentioned in the specific price schedule. The contractor will also have to indemnify the Municipality against
consequences of any such injury or accident, if so happens and which, as per opinion of the S.A.E.is due to
contractor’s fault. Suitable road sign, as and where necessary, should be provided by the contractor at his
own cost as per direction of the S.A.E.and will also be maintained till the completion of the work. Road
barriers, with red light at night, are to be placed where the existing surface is disturbed with proper road
signs. All these should be done at the cost of the contractor without any extra claim towards the Municipality.

16.0 Drawings:

All works should be carried out in conformity with the drawings supplied by the Municipality. The
Contractor will have to carry out all the works according to the Municipality General Arrangement
Drawing and Detail Working Drawings to be supplied by the Municipality from time-to-time and as per
direction of SAE..

17.0 Serviceable Materials:



The responsibility for stacking the serviceable materials (as per decision of the SAE.)
obtained during dismantling of existing structures/roads and handing over the same to the S.A.E.of work of
this Municipality lies with the contractor and nothing will be paid on this account. In case of any loss or
damage of serviceable materials prior to handing over the same to this Municipality, full value will be
recovered from the Contractor’s bill at rates as will be assessed by the SAE.

18.0 Unserviceable Materials:

The Contractor will have to remove all unserviceable materials, obtained during execution at a place
as will be directed. The contractor should dress and clear the work site after completion of work as per
direction of the S.A.E.. No extra payment will be made on this account.

19.0 Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra
claim from the Municipality.

20.0 Idle labour & additional cost:

Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. will be
entertained under any circumstances.

21.0 Charges and fees payable by contractor:

a) The contractor will have to pay all fees required to be given or paid by any statute or any regulation or by-
law of any local or other statutory authority which may be applicable to the works and will keep the
Municipality indemnified against all penalties and liabilities of every kind for breach of such statute,
regulation or law.

b) The Contractor will save and indemnify the Municipality from and against all claims, demands, suit and
proceedings for or on account of infringement of any patent, rights, design, trade mark of name of other
protected right in respect of any constructional plant, machine, work, materials, thing or process used for or
in connection with works or temporary works or any of them.

22.0 Issue of Municipality Tools and Plants:
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost.
All cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor.

23.0. Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the remedying of
any defects therein:
i) have full regard for the safety of all persons and the Works (so far as the same are not completed or
occupied by the Municipality);
ii) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the S.A.E.for the protection of the
Works or for the safety and convenience of the public or others;
iii) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance
to persons or to property of the public or others resulting from pollution, noise or other causes arising as a
consequence of his methods of operation;
iv) ensure that all lights provided by the Contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other authority.

24.0 Commencement of work:
The work must be taken up within the date as stipulated in the work order and completed in all respects
within the period specified in Notice Inviting e-Tender.

25.0 Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The contractor
will submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time table
divided into four equal periods of progress of work to complete the work within the specific period for
approval of the S.A.E.who reserves the right to make addition, alterations and substitutions to such
programme in consultation with the contractor and such approved programme shall be adhered to by the



contractor unless the same is subsequently found impracticable in part or full in the opinion of the S.A.E.and
is modified by him/her. The contractor must pray in writing, showing sufficient reasons therein for
modification of programme.
The conditions laid down in Clause 2 of the printed tender form regarding the division of total period
and progress to work and the time table there for as provided in the said clause shall be deemed to
have been sufficiently complied with the actual progress of work and does not fall short of the progress laid
down in the ap
proved time table for one fourth, half and three fourth of time allowed
for the work.
26.0 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification
or adjustment becomes necessary the contractor shall have to do the same at his own cost according to the
direction of the S.A.E.. During progress of works, if any, error appears or arises in respect of position, level,
dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to the
satisfaction of the S.A.E.. Any setting out that may be done or checked by either of them shall not in any way
relieve the contractor from their responsibility for correctness and rectification thereof.

27.0 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of
service utilities is found unavoidable the matter should immediately be brought to the notice of the S.A E.and
necessary precautionary measures as would be directed by the S.A.E.shall be carried out at the cost and
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be fixed by the
S.A.E.concerned will be recovered from the contractor.

28.0 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the contract and
also as per specification mentioned in the relevant Schedule of Rates for Building Works (Volume - I) and
Sanitary & Plumbing Works (Volume - I1) and relevant IS / IRC codes and the S.A.E.reserves the right to test,
examine and measure the materials / workmanship direct at the place of manufacture, fabrication or at the
site of works or any suitable place. The contractor shall provide such assistance, instrument, machine, labour
and materials as the S.A.E.may require for examining, measuring and testing the works and quality, weight or
quantity of materials used and shall supply samples for testing as may be selected and required by the
S.A.E.without any extra cost. Besides this, he will carry out tests from outside Government Laboratory as per
instruction of S.A.E.. The cost of all such tests will have to be borne by the agency and that must be considered
during quoting rate.

29.0 Specification for Building, Sanitary & Plumbing Works & Ancillary Works and
Quality Control Tests:

All works and all quality control tests should conform to specifications mentioned in the BOQ and in
the NleT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD, Government of
West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ, NleT & SOR is silent about
specification or quality control tests of any particular item of work, the same should conform to the
specifications and quality control test laid down in the relevant, “Schedule of Rates of Road & Bridge Works
PWD, Government of West Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes of
practice.”

30.0 Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified in Notice
Inviting e-Tender from the date of commencement as mentioned in work order. Time for completion as
specified in the tender shall be deemed to be the essence of the contract.

31.0 Procurement of materials:
All materials required to complete execution of the work will have to be supplied by the contractor
after procurement from authorised and approved source.

32.0 Rejection of materials:
All materials brought to the site must be approved by the S.A.E.. Rejected materials



must be removed by the Contractor from the site within 24 hours from the issue of order to that effect. In case
of non-compliance of such order, the S.A.E.will have the authority to cause such removal at the cost and
expense of the contractor and the contractor will not be entitled to claim for any loss or damage on that
account.

33.0 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring, shuttering,
dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same.

34.0 Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been damaged,
will be rejected and must immediately be removed from the site by the contractor or disposed of as directed
by the S.A.E.at the costs and expenses of the contractor.

35.0 Issue of Municipality/Department Materials:
Municipality/Department materials will not be issued under any circumstances.

36.0 Forced Closure:

In case of forced closure or abandonment of the works by the Municipality, the contractor will be
eligible to be paid for the finished works and reimbursement of expenses actually incurred but not for any
losses.

37.0 Delay due to modification of drawing and design:
The contractor will not be entitled for any compensation for any loss due to delay arising out of
modification of the drawing, addition & alterations of specifications, delay in issuance of drawings, etc.

38.0 General Codes of Practice:
Latest editions of the Indian Standard Specifications and codes of practice — some of which are
mentioned below are to be followed during execution of the works.
(i) IS 456 : Code of Practice for plain and reinforced concrete.
(ii) IS 800 : Code of practice for general construction in steel.
(iii) 1S 2751 : Code of Practice for Welding of Mild Steel Plain and Deformed Bars for Reinforced Concrete
Construction.
(iv) 1S 383 : Specification for coarse and fine aggregates for natural sources for concrete.
(v) IS 432 : Mild steel and medium tensile steel (Part-1) bars and hard drawn steel wire for concrete
reinforcement.
(vi) 1IS4990 : Indian Standard Specification for concrete shuttering works.
(vii) 1IS2911 : Code of practice for design and construction of pile.
(viii) IS 1904 : Code of practice for design and construction of foundations in soils.
(ix) IS 2750 : Specification for Steel Scaffoldings.
(x) IS 1161.: Specification for steel tubes for structural purposes.
(xi) IS 3764: Safety Code for excavation work.

39.0 Shuttering:

Form work must conform to Clause No0s.1501 to 1513 under Section 1500 of specification for
road and bridge works — 4th revision published by I.R.C. Shuttering shall be of approved type with
hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick with 4
mm thick plywood lining over the planks. The plywood shall conform to 1S 4990 — 1993.
However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired or
approved by the S.A.E.. All shuttering and framing must be adequately stayed and braced to the satisfaction of
the S.A.E.for properly supporting the concrete during the period of hardening. It shall be so constructed that it
may be removed without shock of vibration to the concrete.
Drawings showing shuttering details together with supporting design calculation in detail should
be submitted by the contractor to the S.A.E.for his approval before taking up the work. Before concrete is
placed, the shuttering must be coated with an approved preparation for preventing the adhesion of the
concrete to the shuttering and it is to be of such a nature and so applied that the surface of the finished
concrete is not stained. Cares should also be taken that such approved preparation shall be kept out of contact
with the reinforcements. The interior of all moulds and boxes must be thoroughly washed with a hose pipe or



otherwise so as to be properly cleaned and free from all extraneous matter previous to the deposition of
concrete.

40.0 Finishing of Concrete Surface:

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed
down to perfectly smooth finish, free from all irregularities. The finish must be produced by using any of the
methods specified in the specifications and codes of practice. No separate payment will be made for finishing
surfaces.

41.0 PROGRESS PHOTOGRAPHS

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the
progress of work or interesting features thereof. The time and the position where from a photograph is to be
taken should be as per direction of the Engineer or his Representative, Three copies of each of these
photographs to an enlarged size of about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the
EIC and these shall become the property of the Employer. Each photograph shall be suitably captioned with
the date of the photograph, location and other relevant particulars, further prints and CD of the photograph,
location and other relevant particulars shall not be kept by the Contractor or reproduced without written
permission of the Employer. Digital Camera with minimum 9.0 Mega pixels should be used for taking photos.
Restrictions to photography or security restrictions that may be applicable to any particular area must be
carefully and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD
as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph of the plant
and other installations shall be taken without prior approval of the concerned Engineer.
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