Government of West Bengal

Department of Urban Development and Municipal Affairs
Office of the Executive Engineer

Salt Lake Projects

Nirman Bhawan, Salt Lake

Kolkata- 700091

drahg A

eNIT No-WBUD&MA/EE/SLRD/NIT-13(e)/2022-23 of Executive Engineer/Salt Lake Reclamation Division.
MEMO NO:8-385/14/P-11/1421 Dated: 22/11/2022

Sealed e-Tender are hereby invited for the following work for acceptance of the Executive Engineer, Salt Lake
Reclamation Division , Department of U D & M A for and on behalf of the Governor of West Bengal, for the
workstated below from eligible bonafide, reliable and resourceful Quotationers having sufficient
experience in execution of similar type of works. Intending quotationers who desires to participate in the
quotation are requested to log on to the departmental website www.wburbnservices.gov.in & Govt.
Tender website https:// www.wburbnservices.gov.in for information about the tender

NAME OF WORKS

Sl Amount put Earnest Time
No Name of Work P Money allowed for
to Tender / .
Deposit completion

“Emergent temporary restoration of alarmingly
cracked outside columns, beams along with repair
of 23 nos. B-type Buildings (B-03 to B-06,B-11 to
B-19, B-21 to B- 24, B-27 toB-29 and B-42 to B-44)
at Falguni Abasan under Salt Lake Reclamation
Sub-Division-II of Salt Lake Reclamation Division”.

42,45,940.00 84,919.00 Ninety Days

Last date & time of submission of bids online is 13/12/2022 at 13-00 hours. Details of submission
procedure are given below under “General terms and conditions and information” and all information
posted on the website consisting of NIT and related documents, Form 2911(ii), BOQ, Corrigendum and
addendum if any and Drawings shall form part of the tender document. As per Memorandum of Government of
WestBengal, Finance Department, Audit Branch Vide No. 3975-F(Y) , Dated-28/07/2016, Only, Online receipt
and refund of EMD of e-procurement through State Government e- procurement portal will be considered.
State Government procurement portal has already been integrated with the Payment Gateway of ICICI Bank for
deposit of EMD and other fees by the bidders participating in e-procurement. It can be done through Net
banking (any of the banks listed in the ICICI Bank Payment gateway) in caseof payment through ICICI Bank
Payment Gateway; RTGS/NEFTin case of offline payment through bank account in any Bank.
Scope of Work:-
A. Repairing of alarming cracks which has developed in column at B-type building of Falguni
Abasan by partial jacketing method according to direction of E.I.C.
B. Roof treatment is to be done by laying Atactic poly propylene (APP) after removing existing
tarfelt.
C. Other miscellaneous work like M.S. grill, priming, painting etc. are to be done in several areas of
the said Absan.
Eligibility for participation
Contractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums and
Partnership Firms registered with the State Government and contractors of equivalent Grade / Class
registered with Central Government / MES / Railways for execution of civil works are eligible to participate,
depending on the criteria as detailed below. Joint venture firm are not eligible to participate.

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that
job.

Credential
(1) Intending tenderer should produce credentials of similar nature of work of the minimum value of 40%
of the estimated amount put to tender during 5(five) years prior to the date of issue of this tender
notice; or,



(ii) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimum
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of
the tender notice; or,

(iii)  Intending tenderer should produce credentials of one single running work of similar nature which has
been completed to the extent of 80% or more and value of which is not less than the desired value at
(i) above ;

[This is as per Memo No. 03-A/PW/0/10C-02/14 , Dated: 12.03.2015 of Government of West Bengal,
Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule 226 (1)
of PWD Code, Volume-1.]

(iv)  Any agency having record with non satisfactory progress of work under this Salt Lake Reclamation
and Development Circle may or may not be considered for work during Technical Evaluation.

Verification before Submission of Tenders

The contractor should see the site of works and tender documents, drawings, etc. before submitting tender and
satisfy himself regarding the condition and nature of works and ascertain difficulties that might be encountered in
executing thework, carrying materials to the site of work, availability of drinking water and other human
requirements and security etc.

The contractor will not be entitled to any claim or extra rate on any of these accounts.

Submission of Tenders

Tenders are to be submitted online through the website stated above and all the documents uploaded by the
Tender Inviting Authority form an integral part of the contract Tenders are to be submitted in two folders at a
time for each work, one is Technical Proposal and the other is Financial Proposal. The documents uploaded
are virus scanned anddigitally signed using the Digital Signature Certificate (DSC).

Technical Proposal

The Technical Proposal should contain scanned copies and/or declarations in the following standardised formats

in two covers (folders).

Additional Clauses:
¢ ‘Additional Performance Security when the bid rate is 80 % or Less’ as per Finance Department Order
No. 4608-F(Y) , Dated-18.07.2018 should have to be strictly followed by the bidder if the offered rate
is 80 % or Less. Otherwise AOC will not be given.

% Modification of Clause No. 17 of WB 2911 as per Law and Arbitration Cell of Public Works Department
, Govt. of West Bengal , Vide Memo No. 5784-PW/L&A/2M-175/2017 , Dated: 12.09.2017 will be
applicable for this Tender.

% Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department , Audit Branch ,
Government of West Bengal is applicable for this Tender.

+ Revised Norms for acceptance of tenders with less than 3 qualified bids on 2 nd or subsequent calls as
per Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department , Audit Branch ,
Government of West Bengal is applicable for this Tender.

+¢ Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/0/10C-02/14 Dated:
12.03.2015, of Government of West Bengal , Public Works Department , Accounts Branch , Nabanna,
Howrah-711102 is applicable for this Tender.

Technical File (Statutory Cover)

Application for Tender (Vide Form-1) (to be submitted in “Forms” folder)
Notice Inviting Tender (NIT)and Addenda / Corrigenda, if published (to be submitted in “NIT” folder)
Tender Form No.2911(ii) (to be submitted in “2911” folder)
Average annual turnover from contracting business and commensurate with the Form 26AS of IT (Vide
Form-2) (to be submitted in “Forms” folder)
Credential Certificate (Vide Form-3) (to be submitted in “Forms” folder)
Declaration of not having common interest in the same serial (Vide Form-4) (to be submitted in
“Forms” folder)

% Earnest Money Deposit (EMD) folder
Scanned copy online EMD transfer, as prescribed in the NIT, separately against each serial of work, in favour
of the ExecutiveEngineer,Salt Lake Reclamation Division, payable at Kolkata(to be submitted in “Scan
copy of EMD” folder). All the forms should be notarized
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Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing.
My Document (Non-Statutory Cover)



Certificates

Professional Tax (PT) submission Challan

PAN Card

GST Registration

ESI , EPF Registration

Trade licence (current quarter payment receipt should be enclosed.)

Completion certificate along with work order and schedule as credential.
Income Tax return for last five years.
Bank Solvency Certificate/ credit limit certificate from the schedule bank on their printed letter head.

VVVYVVYVYY

Company Details
» Partnership Deed and Trade License for Proprietorship Firms
» Memorandum of Articles for Limited Companies.
» Society Registration and Bye-Laws for Cooperative Societies
» Power of Attorney

Credential
» Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing

Financial Proposal
The financial proposal should contain the following document in one cover (Folder).

» Bill of Quantities (BoQ): The contractor is to quote the rate (percentage above or below) online
through computer in the space marked for quoting rate in the BoQ. (Only downloaded copies of the
above documents are to be uploaded, virus scanned and digitally signed by the contractor).

Opening and evaluation of tender:
Opening of Technical Proposal

Technical proposal will be opened by the concerned Executive Engineer, or his authorised representatives,
electronically from the website using their Digital Signature Certificate at Office of the Executive Engineer, Salt
Lake Project, Urban Development Department, Nirman Bhawan, Bidhannagar, Kolkata - 700091, .on the date
already mentioned above.

Intending Bidders may remain present at the venue stated above if they desire to do so.

Cover /Folder for Statutory Documents will be opened first & if found in order, Cover for non Statutory
Documents will be opened. If there is any deficiency in the Statutory & Non Statutory Documents, the Tender
will summarily be rejected.

Decrypted (transformed into readable formats) Documents of Statutory and Non Statutory Cover will be
downloaded, & evaluated for eligibility.

Pursuant to scrutiny & decision after evaluation the summary list of eligible tender & the serial number of
work for which their proposal are considered will be uploaded in the web portals.

While evaluation the tender inviting authority may summon the Bidders & seek clarification/information or
additional documents or original hard copy of any of the documents already submitted & if these are not
produced within the stipulated time frame, their proposal will be liable for rejection.

Opening & Evaluation of Financial Proposal

Financial Proposal of the Bidders found technically eligible, will be opened electronically from the web portal

by the Special Engineer concerned or his authorised representatives, already mentioned under.

The encrypted copies will be decrypted & the rates will be out before to the contractors remaining present at

that time.

After evaluation of Financial Proposal by the, Special Engineer concerned will upload the final summary result

containing inter-alia, name of the contractors & the rates quoted by them against each work provided he is

satisfied that the rates obtained are fair & reasonable & there is no scope of further lowering down of rate.
The Commuter generated Comparative Statement need to be financially vetted by/ test check by the

Divisional

Accounts Officer of Reclamation. Division.

Acceptance of Tender

Lowest valid rate should normally be accepted. However the acceptance of the tender including the right to

distribute the work between two or amongst more than two bidders will rest with the Tender Accepting

Authority without assigning reason thereof. The accepting authority reserves right to reject any or all tenders

without assigning any reason thereof. Conditional tender will not be accepted in any case.



Award of Contract:

The Bidder who'’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through
acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the Contract.
Bid Validity

The Bid will be valid for 120 days from the date of opening of the financial bid.

Execution of Formal tender after acceptance of tender

The tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of Letter of Acceptance
(LOA) to him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate/triplicate
copies of W.B.F. No 2911(ii in Clause 4(i) from the office of the Executive Engineer, Reclamation Division.
Return of Earnest Money of the Unsuccessful Tenderer(s):

Refund/Settlement Process:

i. After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender inviting
au hority will declare the status of the bids as successful or unsuccessful which will be made available,
along with the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through
web services.

ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the respective
bidders' bank accounts from which they made the payment transaction. Such refund will take place
within T+2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal y the tender inviting authority.

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the Ll and L2bidders will be refunded, through an
automated process, to the respective bidders' bank accounts from which they made the payment
transaction. Such refund will take place within T+2 Bank Working Days where Twill mean the date on
which information on ~ejection of financial bid is uploaded to the e-Procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful.

iv. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement portal,
EMD of the L2 bidder will be refunded through an automated process, to his bank account from which
he made the paymenttransaction.

Such refund will take place with n T+2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the Ll bidder is uploaded to the e-Procurement portal by the
tender inviting authority as soon as the Ll bidder is awarded the contract (AOC) and the same
isprocessed electronically in the e-Procurement portal

a) EMD of the Ll bidder for tender of State Government offices will automatically get transferred
from the pooling account to the State Government deposit head 1/8443-0 -103-001-07" through
GRIPS along with the bank particulars of the L1 bidder.

b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc will
automatically get transferred from the pooling account to their respective inked bank accounts along
with the bank particulars of the Ll bidder. In both the above cases, such transfer will' take place within
T+1 Bank Working Days where T will mean the date on which i.e. Award of Contract (AOC) is issued.

vi. The Bank will share the details of the GRN o. generated on successful entry in GRIPSwith the E-
Procurement portal for updation.

vii. Once the EMD of the LI bidder is transferred in the manner mentioned above, Tender fees, if any,
deposited by the biddrs will be transferred electronically from the pooling account to the Government
revenue receipt head 1/0070-60- 800-013-27" through GRIPSfor Government tenders and to the
respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRls, etc tenders.

viii. All refunds will be made mandatorily to the ank A/c from which the payment of EMD & Tender Fees
(if any) were initiated.

Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order /
Commencement and completion of the work) is to be borne by the bidder. Original Challans of those
materials, which are procured by the bidder, may be asked to be submitted for verification. Cess @ 1% of
the cost of construction works shall be deducted from the Gross Value of the Bill in terms of Finance
Department Order No.853-F dated 01.02.2006. Also it is instructed to register his Establishment under



the Act, under the competent registering authority, i.e. AssistantLabour Commissioner / Deputy Labour

Commissioner of the region concerned.
Payment
As mentioned in “Important Information related to the above works”
Withdrawal of Tender

If any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance or

refusal within a reasonable time without giving any satisfactory explanation for such withdrawal, he shall be
disqualified for making any tender to the department for a minimum period of one year. All cases in which the
Tender Accepting Authority has reason to doubt the bonafide of such withdrawal should be reported to the Chief
Engineer concerned in all details for issuance of such disqualification orders by the said Chief Engineer, under
intimation to the other Chief Engineers, e-Tendering Cell and also this Department. Copy of such Order should
invariably be communicated to the Nodal Officer, e-Governance of this Department with a request to upload the
same in the Departmental website.
Date and Time Schedule :

SL.No. Activity Date & Time
1. Publishing Date: 22/11/2022 at 17.30 hrs.
2. Document Download start date : 22/11/2022 at 17.30 hrs.
3. Bid submission start date: 29/11/2022 at 13.00 hrs.
4. Document Download end date: 13/12/2022 at 13.00 hrs.
5. Bid submission end date: 13/12/2022 at 13.00 hrs.
6. Technical Bid opening date: 15/12/2022 at 14.00 hrs.
7. Financial Bid opening date: To be notified later.

ADDITIONAL CONDITIONS

The Executive Engineer of the Salt Lake Reclamation Division concerned will be the Engineer-in-Charge in
respect of the contract and all correspondences concerning rates, claims, change in specification and/or design and

similar important matters will be valid only if made by the Engineer-in-Charge. If any correspondence of above
tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be
valid unless copies are sent to the Engineer-in-Charge and approved by him. The instruction given by the Sub-
Divisional Officer and the Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision,
approval of materials and workmanship. In case of dispute, the decision of Engineer-in-Charge shall be final and

binding.

iy

2)

3)

4)

5)

6)

The Government shall not be held liable for any compensation due to machines becoming idle for any
circumstances including untimely rains, other natural calamities, strike, etc. No compensation for idle labour,
establishment charge or on other reasons such as variation of price index etc. will be entertained.

The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will
be in force from time to time.

No mobilization / secured advance will be allowed unless specified otherwise

All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by the
contractor at his own cost. The contractor shall also arrange supply of mazdoors, bamboos, ropes, pegs, flags
etc. for laying out the work and for taking and checking measurements for which no extra payment will be
made.

A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-charge before commencement of the work.
Instructions given by inspecting officers will be recorded in this book and the contractor must note down the
action taken by him in this connection as quickly as possible.

The work will have to be completed within the time mentioned in the tender notice. A suitable work
programme is to be submitted by the contractor within 7 (Seven) days from the date of receipt of Work Order



which should satisfy the time limit of completion. The contractor should inform in writing the name of his
authorized representative at site within 7 (Seven) days from the date of receipt of Work Order who will receive
instruction of the work, sign measurement book, bills and other Government papers, etc. However the
contractor will have to accept the work programme and priority of work fixed by the Engineer-in-charge.

7) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as per
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the
Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as
per P.W.D. practice will have to be made by the contractor at his own costs while operating a public
thoroughfare.

8) The contractor will have to maintain qualified technical Engineer and/or Apprentices at site as per
prevailing Apprentice Act or other Departmental Rules & Orders circulated from time to time. A
notarized certificate of the declaration of the technical manpower should be submitted along with
PAN of the Engineer.

9) The quantities of different items of work mentioned in the tender schedule or in Work Order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works
actually done in different items and no claim will be entertained for reduction of quantities in some
items or for omission of some items. For execution of quantitative excess in any item beyond 10% or
supplementary works, approval of the Superintending Engineer / Chief Engineer would be required
depending on whoever be the Tender Accepting Authority, before making payment.

10) All materials required to complete execution of the work shall be supplied by the contractor after procurement
from authorized and approved source and the material brought to the site must be approved by the Engineer-
In-Charge. Rejected materials must be removed by the Contractor from the site within 24 hours of the issue of
order to that effect.

11) For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor before the
expiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of materials and
labour and hire charges of tools & plants etc. would be entertained under any circumstances.

12) When one item of work is to be covered up by another item of work the latter item shall not be done before the
former Item has been measured and has been inspected by the Engineer-in-Charge or the Sub-Divisional
Officer /Assistant Engineer, as the authorized representatives of the Engineer-in- Charge and order given by
him for proceeding with the latter item of work. When however, this is not possible for practical reasons, the
Sub-Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this
inspection in respect of minor works and issue order regarding the latter item.

13) In case of force closure or abandonment of the works by the Department the contractor will be eligible to be
paid for the finished work and reimbursement of expenses actually incurred but not for any losses.

14) The contractor shall have to arrange on his own cost, required energy for operation of equipments and
machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at site of work.

15) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labour
camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may
be spared for the purpose on usual charges as fixed by the Engineer-in-charge. Before using any space in
Government land for any purpose whatsoever, approval of the Engineer-in-charge will be required.

16) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will
be in force from time to time.

17) Additional Terms & Conditions Including Modifications of Clause No. 17 and Cluase No. 25 of West
Bengal Form No.

18)2911/2911(i)/2911 (ii)
19) (This bears concurrence of Group - T of Finance (Audit) Department vide their U.O. No. 614; Dated

06.07.2012)

20)1) Clause - 17 of Contract of the Printed Tender From shall be substituted by the following:
21) Clause 17. - If the contractor or his workmen or servants of authorized representatives shall break,

deface, injure or destroy any part of the building in which they may be working or any building, road,
road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass



or grassiand or cultivated ground contiguous to the premises on which the work or any part of it is being
executed ,or if any damaged shall happen to the work from any cause whatsoever or any imperfections
become apparent in it any time whether during its execution or within a period of three years after
issuance of a certificate of its completion issued by the Engineer -In-Charge shall mend good the same at
his own expense, or in default , the Engineer-In- Charge may cause the same to be made good by other
workmen and deduct the expense ( of which the certificate of the Engineer-In- Charge shall be final from
any sums, whether under this contract or otherwise , that may be then, or at any time thereafter became
due to contractor by the Government or from his security deposit, or the proceeds of sale thereof or of a
sufficient portion thereof and if the cost, in the opinion of the Engineer - In- Charge(Which opinion shall
be final and conclusive against the contractor), or of making such damage or imperfections good shall
exceed the amount of such security deposit and /or such sums, it shall be lawful for the Government to
recover the excess cost from the contractor in accordance with the procedure prescribed by any law for
the time being in force.

22) The security deposit of the contractor shall not be refunded before the expiry of three years after the
issuance of the certificate, final or otherwise of completion of the work by the Engineer-In- Charge.

23) Provided that the work shall not be deemed to have been completed unless the “Final Bill” in respect
thereof shall have been passed and certified for payment by the Engineer-In-Charge.

24) Provided further that the Engineer-In- Charge shall pass the “Final Bill” and certify thereon, within a
period of forty five days with effect from the date of submission thereof by the contractor under this
contract and shall also issue a separate certificate of completion of work to the contractor with the said
period of forty five days. The certificate of Engineer-In- Charge whether in respect of the amount
payable to the contractor against the “Final Bill” or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the contractor held with the
Government under the provision of Clause-1 hereof shall be refundable to the contractor in the manner
provided here under.

25) (1) 30% of the security deposit shall be refunded to the contractor on expiry of one year after the
issuance certificate of completion of work.

26) (ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.

27) (iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of three years.

28) N.B- Provided that in respect of the work of repair or maintenance in nature or a combination thereof, the
words “Three years” wherever appearing in this clause shall be deemed to be one year and in which
case the security deposit of the contractor held with the Government under the provision of clause-1
hereof shall be refundable to the contractor on expiry of one year after the issuance of certificate of
completion of work by the Engineer-in- Charge.

29)2) “Maodification of Clause Relating to Settlement of Disputes under Condition of Contracts”:
30) Clause 25 for work value more than 100 Lacks of W.B.F. No. 2911/2911(i)/2911(ii) will be read as “Clause

25 - Except where otherwise provided in the Contract all question and disputes relating to the meaning
of specifications, design, drawings and instructions therein before mentioned and as to quality of
workmanship or materials used on the work or these conditions or otherwise concerning to the work, or
after the completion or abandonment thereof shall be dealt with as mentioned hereinafter:

31) If the Contractor considers any work demanded of him to be outside the requirement of the contract, or
disputes in any drawings, record or decision given in writing by the Engineer- in- Charge or any matter
in connection with or arising out of the contract or carrying out of the work, to be unacceptable, be shall
promptly requested within 15 (fifteen) days to the Chairman of the “Dispute Redressal

32) Committee” shall give its written instruction or decision. Thereupon, the “Dispute Redressal Committee”
shall give it written instruction or decision within a period of Three (03) months from the date of receipt
of the Contractor’s letter.”

33) Dispute Redressal Committee in each of the works’ Department should be having the following officials as
members:

34)

1. | Additional Chief Secretary / Principal Secretary / Secretary of Chairman
the Concerned




(2. Engineer - in - Charge / Chief Engineer or any officer equivalent Member
rank in the

3. | One Designated Chief Engineer / Engineer of the Department to be | Member
nominate by the Department concerned Secretary and

4. | One Representative of the Finance Department of the Government
not below the Rank of Joint Secretary or Finance Advisor in case of
the Works'Department where FA System has been introduced

Member

35) The Provision will be applicable irrespective of the value of the works to which the dispute may relate.

36)3) After Clause 24’ _In present printed W.B. Form No. 2911, 2911(i), 2911(ii) of this office/ Division,
in page no. 9, Clause-25 as mentioned here will be included and from Clause-25 to Clause-290f page
09 and 10 of this Form will have to read as Clause - 26 to Clause- 30, as per following table. As per
Above, Clause-17 to be read as in modified form, and applicable for the work.

Sl As mentioned in Presently supplied W.B. Form No., Actuallyto be read as
SSTEIE (0 s 1 O/ L s s 1 6 | TSI SR < 2 e

1 From Clause 1 to 24 Clause 17 only modified.
2 Within Clause 24 and Clause 25 of Existing / Supplied Form| Clause 25 will be Inserted/|
o Clause-25 Clause- 26
4 Clause-26 Clause-27
5 Clause-27 Clause- 28
6 Clause-28 Clause- 29
7 Clause-29 L Pt Clause- 30 gy
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Executive Engineer
Salt Lake reclamation Division
MEMO NO:8-385/14/P-11/1421 Dated: 22/11/2022

Copy forwarded for information to the:

1. P.S.to Principal Secretary, to the Govt. of W.B., Department of Urban Development Department &
Municipal Affairs, Nagarayan,Kolkata-64.

2 1e Special Secretary to the Govt. of West Bengal (SD), IT & e-Gov Cell, Department of Urban
Development Department & Municipal Affairs, 3+ Floor, Nagarayan, Kol-64

3. The Addl Secretary, UD&MA Department & Additional Director, SUDA, ILGUS BHAVAN,HC Block,
Sector-1lI Bidhannagar,Kol-106,West Bengal.

4. The Special Engineer, S L R & D Circle, Nirman Bhawan, Salt Lake, Kolkata-91.

5. Executive Engineer & T.A to Special Engineer, Salt Lake Reclamation & Development Circle, Nirman
Bhawan, Salt Lake, Kolkata-91

6. Executive Engineer, Salt Lake*Construction Division, Nirman Bhawan, Salt Lake, Kolkata-91

7. Executive Engineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91.

8. Executive Engineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91.

9. Head Estimator, Salt Lake Reclamation & Development Circle

10. Notice Board of this Office.

w
M",M
@' Executive Engineer

Zﬂ/ h/gﬂZS-alt Lake reclamation Division



To,
Executive Engineer

Salt Lake reclamation Division

FORM -1

APPLICATION FOR TENDER

Urban Development & Municipal Affairs Department

Dear Sir,

Tender No.:
Serial No. of Work applied for :
Amount put to tender:

Having examined the Statutory, Non statutory & NIT documents, [/We hereby like to state that [/We
wilfully accept all your conditions and offer to execute the works as per Tender No. and Serial No. stated above.
[/We also agree to remedy the defects after/during execution of the above work in conformity with the
conditions of contract, specifications, drawings, bill of quantities and addenda.

Dated this day of

Full name of applicant:

201__

Signature:

In the capacity of:

Duly authorized to sign bids for

and on behalf of (Name of Firm):

(In BLOCK CAPITALS or typed)

Office Address:

Telephone No.(s) (Office):
Mobile No.
Fax No.

E mail ID




FORM -2

Certificate regarding Summary Statement of
Yearly Turnover from Contractual Business (Should be Notarized)

This is to certify that the following statement is the summary of the audited Balance Sheet arrived from
contractual business in favour of for the three consecutive years or

for such period since inception of the Firm, if it was set in less than such three year's period.

Financial
S1. No. Year Turnover rounded up to " in lakh Remarks
(two digit after decimal)
1.
2.
3.
Total

Average Turnover: In"

Z
(]
=+
D

1. Year preceding the current financial year is to be considered as Year-1.

2. Average turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal.

3. Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the Firm was
set up in less than 3 year's period, consider the turnover for the period from inception to the Year-1. It
may be either 1.0 or 2.0. Average turnover is to be obtained by dividing the total turnover by 1.0 or 2.0,
as the case may be.

4. In case, the firm was set up in less than 3 year's period, mention the year of inception in the
‘Remarks’ column.

Signature of the bidder



FORM - 3

Declaration against Common Interest (Should be Notarized)

, the authorized signatory on behalf of

do hereby affirm that [/We/any of the member of
bidding against NIT No. SL. No. do not have any common interest

either as a partner on any Partnership Firm / Consortium as a Proprietor / Owner of any other firm in the same
serial for the work I / We want to participate.

[/We, Sri/Smt.

Date: Signature of bidder



SECTION —B
FORM — 11 A
Financial Staterment

INnformation of audited financial statement for the last year to
demonstrate the current soundness of the Bidder’s financial
position

Name of Bidder:

1. The Bidder’s Net Worth for the last year calculated on the basis of capital, profit and
free reserve available to the firm should be positive.

2. Bidders, who meet the minimum qualification criteria, will be qualified only if their
available bid capacity at the expected time of bidding is more than the total estimated
cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = [A x N x 2 — B]
Rs.
Rs.
Where,
A = Maximum value of engineering works in respect of projects executed in any

one year during the last 5 (five) years (updated to the price level of the year
indicated in table below under note) taking into account the completed as-well-
as works in progress. The projects include turnkey project / item rate contract

/ construction works.

N = Number of years (i.e. year) prescribed for completion of the works

for which Bids are invited.

B = Financial Liability of the bidder to incurred for existing commitments
and on-going works during the period of the subject contract.

Signature of authorised signatory of the
Statutory Auditor’s firm.

Name of the Statutory Auditor’s firm

Signature, name and designation of
Authorised Signatory
For and on/behalf of

(Name of the Applicant)

Seal of the audit firm:

(Signature, name and designation and
Membership No. of authorised signatory)

System generated UDIN no should be mentioned




To seal calculate the value of “A”

(i) A table containing value of engineering works in respect of projects (turnkey project / item rate
contract / construction works) undertaken by the Bidder during last 5 (five) years is as follows:

Value of engineering works
sl. No. Year undertaken w.r.f. projects
(Rs. in Crores)
1 Year-5(2016-2017))
2 Year-4(2017-2018)
3 Year-3 (2018-2019)
4 Year-2(2019-2020)
5 Year-1 (2020-2021)
(i) Maximum value of projects that have been undertaken during the F.Y. out of the last

5 (five) years and value is Rs.

Rs. Crores X (updation factor as per Table)

I
Py
H

Crores (Rupees )

Crores (Rupees

) only

Table indicating the factor for the year for updation to the price level is indicated as under

Sl. No. F.Y./Calendar Year Updation factor
1 Year-1 (2021-2022) 1.00
2 Year-2(2020-2021) 1.05
3 Year-3(2019-2020) 1.10
4 Year-4(2018-2019) 1.15
5 Year-5(2017-2018) 1.20

(iii) Net worth for the last year (i.e., F.Y. 2018-2019) of

(name of the company) is

Rs. Lac (Rupees

) only.

Signature, name and designation of
Authorised Signatory
For and on/behalf of

(Name of the Applicant)

Signature of authorised signatory of the
Statutory Auditor’s firm.

Name of the Statutory Auditor’s firm

Seal of the audit firm:
(Signature, name and designation and
Membership No. of authorised signatory)

System generated UDIN no should be mentioned




calculate the value of “B”

A table containing value of all the existing commitments and no-going works to be completed

during the next years (prescribed time for completion of the works for which
Bids are invited) isas-follows:
Stipulated Value of |EEﬁ:;Iila
Name Percentage of period of Contract as Balance . incurred for
sI. of Name of Participation completion as per Value of value of Anticipated Won eriact
No. Work/ Employer of Bidder in per Agreement [ Agreement / work work to be date of during the
Project the project / LOA with the LOA completed completed completion P or ahe
start date (Rs.) contract
(De (Rs.)
1 2 3 4 5 6 7 8 9 10

Signature, name and designation of
Authorised Signatory
For and on/behalf of

(Name of the Applicant)




SECTION — B
FORM — 11B

This is to certify that we have verified the consolidated financial statement of

(Name of the Firm in which application is made) having its Registered Office at of

(address of the Firm).

Based on our examination of Books and Records and other documentary evidences we certify that
the financial data of the company given in the balance sheets are detailed hereunder for the

Financial year(s) as mentioned below are true and correct.

reserve available to the firm
should be positive)

Sl. No. Description Financial Data for the last 5 audited Financial Years
Net Worth
(Calculated on the basis of
1. capital, profit and free

Working Capital

3. Annual Turnover
(Civil Construction Work)

Available Liquid Assets:

1. Working Capital = Rs.
2. Uncommitted Bank Guarantees = Rs.
3. Credit facilities = Rs.
Total Liquid Assets = Rs.

Signature, name and designation of
Authorised Signatory
For and on/behalf of

(Name of the Applicant)

Signature of authorised signatory of the
Statutory Auditor’s firm.

Name of the Statutory Auditor’s firm

Seal of the audit firm:
(Signature, name and designation and
Membership No. of authorised signatory)

System generated UDIN no should be mentioned

N.B.: This form (i.e. Form-11 B) must be made in the letter head of the Auditor’s Firm / Chartered
Accountant Firm, clearly mentioning the address and contact number of the firm & Date of

Birth of the Chartered Accountant issuing the Certificate




Government of West Bengal
Finance Department
Audit Branch

No. 4608-F(Y) Dated, 18" July, 2018

MEMORANDUM

Sub: Additional Performance Security when the bid rate is 80% or less of the Estimate put to
tender and no increase in scope of work of projects during execution phase.

In tenders for Government works, bids are sometimes received at a much lower rate than the
Estimated Amount put to tender. In such cases, to ensure the quality and proper execution of the work in
public interest, the Governor is pleased to decide that Additional Performance Security @ 10% of the
tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the
Estimate put to tender.

2. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional Performance
Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money
will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be
taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be renewed
accordingly, if required.

3. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the
bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at
any time during the pendency of the contract period afier serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered/affected by provision of this Additional
Performance Security.

4. Henceforth, necessary provision shall be incorporated in all Notice Inviting Tenders and shall be
part of the Contract Agreement,

5. This order will take immediate effect and necessary amendment in the West Bengal Financial Rules
shall be made in due course.

(H.K. Dwivedi)
Additional Chief Seerétary
to the Govt. of West Bengal




Government of West Bengal
Law & Arbitration Cell
Public Works Department

No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017
NOTIFICATION
WHEREAS it is deemed expedient to do so;

NOW, THEREFORE, the Governor is pleased to make partial modification in the West Bengal For m No.:
2911/2911( i )/2911( i i )(hereinafter referred to as Printed Tender Form), in cancellation of earlier
notification no. 177CRC/2M-57 /2008 dated 12/07/2012,in the manner mentioned here under:-

(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the
following: -

'Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, de
face, injure, or destroy any part of building, in which they may be working, or any building, road, road-curbs,
fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires,

trees, grass or grass | and or cultivated ground contiguous to the premises, on which the work or any part of it
is being executed, or if any damage shall happen to the work from any cause whatsoever or any imperfect
ion become apparent in it at any time whether during its execution or within a period of

three months or one year or three years or five years, as the case may be (depending upon the nature of the
work as described in the explanation appended hereto) hereinafter referred to as the Defect Liability Period,
from the actual date of completion of work as per completion certificate issued by the

Engineer- in-Charge, the contractor shall make the same good at his own expense, or in default, the Engineer-
in-Charge may cause the same to be made good by other workmen and deduct the expense (of which the
certificate of the Engineer- in-Charge shall be final and binding on all concerned) from any sums, whether
under this contract or otherwise, that may be then, or at any time thereafter become due to the contractor from
the Government or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the
opinion of the Engineer- in-Charge (which opinion shall be final and conclusive against the contractor), of
making such damage or imperfection good shall exceed the amount of such security deposit and/or such
sums, it shall be lawful for the Government to recover the excess cost from the contractor in accordance with
the procedure prescribed by any law for the time

being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, with in a period
of thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the
amount payable to the contractor under this contract and shall al so issue a separate
completion certificate mentioning the actual date of completion of the work to the contractor within the said
period of thirty days. The certificate of the Engineer- in-Charge whether in respect o f the amount payable to
the contractor against the "Final Bill" or in respect of completion of work shall be final and conclusive
against the contractor. However, the security deposit of the work held with the Government under the
provision of clause 1 here of shall be refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of
completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of
completion of the work.

(c) For work with three years Defect Liability Period:

i) 30% o f the security deposit shall be refunded to the contractor on expiry of two years from the actual date
of completion of the work;

ii) The balance 70% of the security deposit shall be

refunded to the contractor on expiry of three years from the actual date of completion of the work;

(d) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor for 1-3 years from the actual date of completion of
the work;

ii) 30% o f the security deposit shall be refunded to the contractor on expiry of four years from the actual date
of completion o f the work;



iii) The balance 70% of the security deposit shall be refunded to t he contractor on expiry of five years from
the actual date of completion of the work;

Explanation :
The word ' work ' means and includes road work, bridge work, building work, sanitary and plumbing work,
electrical work and/or any other work contemplated within the scope and ambit of this contract. For

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability
Period of the work shall be three months from the actual date of completion o f the work.

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period
of the work shall be one year from the actual date o f completion o f the work;

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level
which has been designed for a period of 3 years or more, Widening and strengthening of flexible pavement
designed for a period of 3 years or more, Improvement of riding quality / Strengthening of flexible pavement
designed for a period of 3 years or more; Providing only mastic asphalt layer over existing bituminous surface
without providing bituminous profile corrective course / bituminous base

course, the Defect Liability Period of the work shall be three years from the actual date of completion of the
work;

( iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert
including construction of approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction
of rigid pavement, Construction of new flexible pavement covered by mastic work

which has been designed for a period of 5 years or more, Widening and strengthening of flexible pavement
covered by mastic work which has been designed for a period of 5 years or more, Improvement of riding
quality / Strengthening of flexible pavement covered by mastic work which has been designed for a period of 5
years or more, the Defect Liability Period of the work shall be five years from the actual date of completion o f
the work;

(2) The following paragraph shall be added to the Interpretation Clause of CONDITIONS of CONTRACT:-
“The word ' Government ' means the Government o f the State o f West Bengal in Public Works Department.”
This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No.417 Dated 22.08.2017:
This notification will take immediate effect.

By order of the Governor,

Sd/-

(Indevar Pandey)
Principal Secretary

Public Works Department

No.5784/1(14) - PW/L&A/2M-175/2017 Dated:12.09.2017

Copy forwarded for information to:

1. The Accountant General (A & E), West Bengal, AP Sect i on, Treasury
Buildings, Kolkata - 1.

2. The Accountant General (Audit), West Bengal,

3. The Accountant General (RW / LBA), West Bengal, C.G.0. Complex, 3rd

MSO Building, Sector - 1, Block - DF, 5th Floor, Bidhannagar, Kolkata - 64.

4. The Principal Secretary, Finance Department.

5. The Principal Secretary, Public Works Department.

6. The Managing Director, West Bengal Highway Development Corporation, HRBC
Bhaban, Munshi Premchand Sarani, Kolkata - 700021.

7 . The Engineer - in-Chief & Ex -Officio Secretary, Public Works Department.
8. The Finance Department, Group - ‘T".

9. The Finance Department. Group - ‘N’

1 0. The Financial Adviser, Public Works Department.



1 1. The Joint Secretary, Project & Co-ordination / Works / Administration, Public
Works Department.
1 2. The Technical Secretary, Public Works Department.

Sd/-
Joint Secretary (Roads),
Public Works Department



Government of West Bengal
Public Works Department
Accounts Branch
Nabanna, Howrah-711102.

No. 03-A/PW/0/10C-02/14 Dated: 12.03.2015.

NOTIFICATION

WHEREAS, it has been observed that in most of the cases tenders are not being finalised in 1st call and even in
2nd call too due to non-availability of qualified tenderers on account of the extant credential policy as laid
down in Rule 226(1) of PWD Code, Volume-1 which was amended vide this office Notification No. 137/1-
A/PW/0/10C-02/14 dated 24.04.2014 and published in the Kolkata Gazette dated 28.04.2014 resulting in
unnecessary delay in implementation of the projects/schemes.

WHEREAS, to encourage more participation in tendering thereby lowering rates in the long run, it has been felt
necessary to amend the existing credential policy as laid down in Rule 226(1) of PWD Code, Volume-1.

NOW, THEREFORE, after careful consideration of the entire matter, the Governor is pleased to make the
following amendments relating to qualification of all categories of tenderers other than Joint Venture firm in
the existing Rule 226(1) of PWD Code, Volume-1 which came into force in terms of this office Notification No.
137/1-A/PW/0/10C-02/14 dated 24.04.2014 which was published under Para 1(i) in the Kolkata Gazette
dated 28.04.2014.

Amendments

Existing Rule 226(1) of PWD Code,
Volume-1 vide Notification No. 137/1- Amended Rule under Rule 226(1) of PWD Code, Volume-1
A/PW/0/10C-02/14 dated 24.04.2014

1. For first call of NIT: Intending tenderers should produce
credentials of a similar nature of work of the minimum value of 40%
of the estimated amount put to tender during 5(five) years prior to
the date of issue of this tender notice; or,Intending tenderers should
produce credentials of 2(two) similar nature of work, each of the
minimum value of 30% of the estimated amount put to tender during
a) In respect of 1st call of N.LT.:- ‘The 5(five) years prior to the date of issue of the tender notice;
intending tenderers shall have to orIntending tenderers should produce credentials of one single
produce credentials of similar nature of running work of similar nature which has been completed to the
work valuing minimum 40% of the extent of 80% or more and value of which is not less than the desired
estimated amount put to tender.’ value at (i) above;In case of running works; only those tenderers who
will submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent authority
will be eligible for the tender. In the required certificate it should be
clearly stated that the work is in progress satisfactorily and also that
no penal action has been initiated against the executed agency, i.e.,
the tenderer.

2. For 2nd Call of NIT: Intending tenderers should produce
credentials of a similar nature of work of the minimum value of 30%
of the estimated amount put to tender during 5(five) years prior to
the date of issue of the tender notice; or,Intending tenderers should
produce credentials of 2(two) similar nature of work, each of the
minimum value of 25% of the estimated amount put to tender during
b) In respect of 2nd call of N.L.T.:- “The 5(five) years prior to the date of issue of the tender notice;
intending tenderers shall have to orIntending tenderers should produce credentials of one single
produce credentials of similar nature of running work of similar nature which has been completed to the
work valuing minimum 30% of the extent of 75% or more and value of which is not less than the desired
estimated amount put to tender.’ value at (i) above;In case of running works, only those tenderers who
will submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent authority
will be eligible for the tender. In the required certificate it should be
clearly stated that the work is in progress satisfactorily and also that
no penal action has been initiated against the executing agency, i.e.,
the tenderer.

c) In respect of 3rd call of N.LT.:- “The 3. For 3rd call of NIT: i] Intending tenderers should produce
intending tenderers shall have to credentials of similar nature of work of the minimum value of 20% of
produce credentials of similar nature of the estimated amount put to tender during 5(five) years prior to the
work valuing minimum 20% of the date of issue of the tender notice; or,ii) Intending tenderers should



estimated amount put to tender’ produce credentials of one single running work of similar nature
which has been completed to the extent of 70% or more and value of
which is not less than the desired value at (i) above;In case of
running works, only those tenderers who will submit the certificate
of satisfactory running work from the concerned Executive Engineer,
or equivalent competent authority will be eligible for the tender. In
the required certificate it should be clearly stated that the work is in
progress satisfactorily and also that no penal action has been
initiated against the executing agency, i.e., the tenderer.

4. Other terms and conditions of the credentials:-

i) Payment certificate will not be treated as credential;

ii) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/

Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted

under the Central/ State statute, on the executed value of completed/ running work will be taken as credential.

This order is issued with the concurrence of Finance Department, Group-T vide their U.0.No. Group -T/2014-

2015/1151 Dated 11/03/2015.

All concerned are being informed.

By order of the Governor,

Sd/- INDEVAR PANDEY
Principal Secretary to the
Govt. of West Bengal

Public Works Department.
No. 03-A-PW dated 12.03.2015, Source
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