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Memo No. :- MED/SE(W)/697   /W-288/2024                     Date:- 30.12.2025 

NOTICE INVITING e-TENDER 

Notice Inviting eNotice Inviting eNotice Inviting eNotice Inviting e----Tender NoTender NoTender NoTender No: : : : 13 of SE (WC)/MED/2024-25 (7th Call) 

The Superintending Engineer, West Circle, Municipal Engineering Directorate, Patal Bazar, 3
rd

 

Floor, Tinkonia, Purba Bardhaman, PIN-713101 on behalf of the Hon'ble Governor of West Bengal, 

invites sealed competitive Bid on Turnkey Basis (Two part System) from reliable, bonafied and 

resourceful Companies / Firms / Contractors having experience and acumen in construction work in 

Govt. / Board / Semi Govt. / Municipality/ Corporation / Statutory Authority /Govt. undertaking etc. as 

noted below the eligibility and depicted hereunder for participating in the e-Bid. 

1) Name of the Work:- 

 

Construction of under mentioned RCC Over Head Reservoirs (OHR) along with Land Development, 

Approach Road, Guard Room (as applicable) & Boundary Wall  (as applicable) and dismantling of 

existing OHR (as applicable) including Sub Soil investigation on Turnkey Basis as per 

Departmental design, drawing & specification etc. along with Head works including supply of all 

materials as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0 

(Phase-III) within Asansol Municipal Corporation. 

 

 

 

 

 

 

 

 

 

                                                          e-mail ID : sewestmed@yahoo.com  
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Table No:- 1 

 

Sl. 

No. 
OHR Zone Area Location 

Capacity 

(Cu. m) 

Tentative 

Dept. Cost 

(Rs. in Lakh ) 

Amount for 

Annual 

Turnover 

(Rs. in Lakh) 

Bank 

Solvency 

(Rs. in 

Lakh) 

Initial 

Earnest 

Money 

(Rs. in 

Lakh) 

Period of 

Completion 

(in days) 

1 Zone-6 

Raniganj 

Dumping 

Ground 
360 120 20 15 2 365 

2 Zone-10 Sishu Bagan 

740 

& Dismantling 

of 780 m
3
 

160 25 20 2 365 

3 Zone-13 

Asansol 

Dhrupdanga 

930 

& Dismantling 

of 1135 m
3
 

175 30 25 2 365 

4 Zone-39 

 

Nabaghunti 

Kirtan Math 

1300 223 
90 80 4 

365 

1300 251 365 

 

 

Defect Liability Period: 5 Years from the date of completion of work. 

 

2) Location of Work:- As per Table 1 (as above) 

3) Eligibility to participation:- 

If any Bidder participates in more than one work, required credential should also be cumulative in 

nature. 

 
 
 
 

(i) Intending tenderers should produce credentials of similar nature of completed work of the minimum 

value of 20% of the Tentative Dept. cost as a single work during five years prior to date of issue 

of tender notice. 
OR 

(ii) Intending tenderers should produce credentials of one single running work of similar nature as stated 

above which has been completed to the extent of 70% or more and value of which is not less than 

the desired value as stated in (i) above.  

 

In case of running works, only those tenderers who will submit the certificate of satisfactory 

running work from the concerned Executive Engineer, or equivalent competent authority will be 

eligible for the tender. In the required certificate it should be clearly stated that the work is in 

progress satisfactorily and also that no penal action has been initiated against the executing 

agency, i.e, the tenderer. 

 

Similar nature of works means Construction of Reinforced Concrete Overhead Reservoir with staging 

height minimum 20 meter over Pile or Raft foundation/ Repair & Renovation of Reinforced Concrete 

Overhead Reservoir/ Construction of High-Rise building (with pile foundation)/R.C.C Bridges with deep 

foundation/ A major component of water supply project having overhead reservoir as a component of it. 
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AND 

 

(iii)    Having sufficient qualified technical personnel to be employed under the firm with sound knowledge and  

        experience in execution of similar nature of works. 

AND 

 

(iv)  Having Annual Turnover (in 3CD format or similar)   of at least as per Table No.1 or above in any one year    

       of last five financial years. 

 

AND 

(v)  Bank Solvency of at least as per Table No.1 or above, issued by the Nationalized/Scheduled Banks during  

       one year prior to the last dates of submission of the tender. 

 

AND 

 

(vi)    Having valid Trade license, GST, P. Tax clearance Certificates, PAN Card and ESI and PF registration  

         certificates etc.  

AND 

(vii)    Particular of ownership / partnership or board of directors pertaining to the organization / company / firm. 

AND 

(viii)    List of machineries & equipment owned/ hired necessary for fields under the organization in details with 

name, qualification, experience and address with contact number. 

N.B. If any Bidder participates in more than one work, required amount of credential, Annual Turnover 

and Solvency shall also be cumulative in nature. 

 

 

4) Documents to be produced in support of Credential for Bid:- 

A successful performance and completion certificate issued by the competent authority, shall have to 

be furnished in support of credibility in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 

3 : Eligibility to participate in the Bid). In brief the following documents shall have to be furnished: 

a) Particulars of ownership / partnership or Board of Directors pertaining to the Organization / 

Company / Firm. 

b) Copies of valid certificates of  GST, P-Tax, PAN, ESI, PF, Trade License 

c) Bank solvency Certificate  

d) Valid documents in support of Annual Turnover. 

e) List of machines & equipment necessary for fields. 

f) List of Technical Personnel employed under the organization in details with names, qualification, 

experience and address with contact number. 

N.B.:- Corresponding address, Contact mobile no. & Email Id. of the Organization to be given. 
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All documents in original to be produced in due course of  time as & when asked by the Tender Inviting 

Authority 

5) Earnest Money:- 

a) Initial Earnest Money is to be deposited as per Table no.1 during participation in the Bid and the 

balance of 2% of Quoted Amount as Earnest Money ( i.e. in excess of initial Earnest Money) shall have 

to be deposited after acceptance of  bid proposal and may be remitted by selecting from either of the 

following payments modes:  

i) Net Banking: (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment 

through ICICI Bank Payment Gateway. Bank Acknowledgement Slip to be uploaded during online bid 

submission: 

b) Earnest Money Deposit i.e. 2% of bid amount beyond Rs. As mentioned in Table No 1 shall have to be 

deposited after acceptance of Bid Proposal in the form of Bank Draft from any nationalised / scheduled 

Bank in favour of “Executive Engineer, Asansol Division, MED”, Payable at Asansol and/or as per direction 

of TIA.  

c) Additional Performance Security Deposit @ 10% of the accepted amount is to be deposited in due course 

as per GoWB norms if the accepted amount to be found to be @80% or less than the departmental justified 

amount in terms of GO No. 4608 f(Y) dated 18.07.2018. 

N.B. (If any Bidder participates in more than one work, required Earnest Money Deposit Amount 

shall be submitted separately.) 
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6) Date and time schedule:-   

Sl. 
No. 

Particulars Date & Time 

1 Date of uploading of NIeB. and Bid Documents (online) (Publishing Date) 31.12.25 at 11.00 a. m. 

2 

Date of Pre-Bid Meeting  
with the intending bidders In the office of the Superintending Engineer, West 
Circle, Municipal Engineering Directorate, Patal Bazar, 3rd Floor, Tinkona, 
Purba Bardhaman, Pin 713101. 

19.01. 2026 at 11.30 a.m. 

3 Documents download start date (Online) 31.12.25 at 3.00 p. m. 

4 Bid submission start date (On line) 02.01.26 at 11.00 a. m. 

5 Bid Submission closing (On line) 02.02.26 upto 5.00 p.m. 

6 Bid opening date for Technical Proposals (Online) 05.02.26 at 11.00 a. m. 

7 Date of uploading list for Technically Qualified Bidder (online) To be notified later 

8 Date for opening of Financial Proposal (Online) To be notified later 

9 If necessary for further negotiation through off line for final rate To be notified later 

 

7) Cost price of Bid Document:- Nil  

However, L1 Bidder has to pay the price for other tender documents as per GO No. 452-

A/PW/O/10C-35-10 Dated 26.07.2011 and he will be intimated while issuing LOA. 

8) Time of completion:- 

     Time of completion of the Contract is as mentioned in Table No. 1 from the date of issue of Work 

Order. 

 

9) Site inspection & general information:- 

Intending Bidders are required to inspect the site of the Project with particular reference to location 

and infrastructure facilities. They are to make a careful study of all relevant data with regard to 

availability of Sufficient Quantum of Water as per the Requirement for the project and all relevant 

factors as might affect the rates and prices. They should make themselves acquainted with the relevant 

IS specifications, CPHEEO manuals, Clauses & Sub Clauses of the Bid documents and to have fully 

acquainted with all details of work front, communications, underground utility services,  seasonal 

weather and its variation including High Flood level, labour, water supply, existing & proposed site 

levels, position and diversion of transportation and barricading if required, electricity and any other 
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general information including topological condition & existing level which are needed for the work to be 

completed in scheduled time properly. 

10) Bid documents:- 

A full set of Bid documents consists of 2 Parts. These are; 

a) Part I containing all documents in relation to the name of the firm applied credentials possessed by 

them, all documents as depicted in Sl. No. 4 along with this NIeB and its all corrigenda’s. 

       AND 

Section A: Description of the Project. 

Section B: Conditions & requirements for Bidding. 

Section C: General conditions of the contract. 

Section D: Special provisions. 

Section E: General specifications of Workmanship & materials for Civil Works. 

Section F: General technical specification. 

 

Section H: General Technical Specification for RCC raft foundation 

Section I:       Annexures 

i. Site Plan and Land details 

ii. Drawings of OHR 

iii. Drawings of Boundary wall 

 

             b)  Part II containing following documents; Bid Price / Price Schedule (BOQ). 

11) Validity of Bid:- 

A Bid submitted shall remain valid for a period of 120 calendar days from the date set for opening of 

Bids. Any extension of this validity period if required will be subject to concurrence of the Bidders. 

 

12) Withdrawal of Bid:- 

A Bid once submitted shall not be withdrawn within the validity period. If any Bidder/Bidders withdraw 

his / their Bid(s) within the validity period then Earnest Money as deposited by him / them will be 

forfeited and necessary legal action will be applied as per Govt. order. 

13) Acceptance of Bid:- 

The Superintending Engineer, West Circle, Municipal Engineering Directorate will accept the Bid on 

recommendation of the Competent Authority. He does not bind himself to accept otherwise the lowest 
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Bid and reserves to himself/herself the right to reject any or all of the Bids received without assigning 

any reason thereof. 

14) Intimation:-  

The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder then 

becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract Agreement in 

appropriate Superintending Engineer, West Circle, Municipal Engineering Directorate and fulfil all his 

obligations as required by the Contract. 

    15)  Escalation of Cost:-  

There will be no escalation in cost for materials or labour and the contract price mentioned in 

the contract stands valid till completion of the operation and maintenance of the contract. 

15) Name & address of Engineer-In-Charge (EIC) of the Work 

           The Executive Engineer, Asansol Division, M.E. Dte., Near PHE Complex, S.B.Garai Road, Baraf 

Kol More, Ismile, Asansol, dist.-Paschim Bhardhaman, PIN 713 301 

17) Execution of Work:- 

 The Contractor is liable to execute the whole work as per direction and instruction of the 

Executive Engineer, Asansol Division, M.E.Dte. who is the Engineer-in-Charge of the work.  

 

18) Payment:- 

Payment will be made to the Contractor from the Executive Engineer, Asansol Division, M.E.Dte. as per 

availability of fund from the Govt. of W.B.  

 

19)  Influence:- 

Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly prohibited 

and any Bidder who resorts to this will render his Bid liable to rejection. 
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20) Additional Clauses: 

 Following clauses are to be adhering to by the concerned Bidder during the process of    

Bidding....    

1. In case office faces sudden closure owing to reason beyond the scope and control of the 

Superintending Engineer, West Circle, Municipal Engineering Directorate any of last date / dates as 

schedule in Sl. No 7 may be extended up-to / to next and following working day without issuing 

further and separate notice should the TIA feel it to be necessary and exigent. 

2. Persons having authenticated and having registered Power of Attorney may be considered lawfully 

becoming to be acting on and for behalf of the Bidder. 

3. Sufficient care has been taken to avoid variance in between the contents of the listed documents in 

the Bid documents. However, if there is any variance between the contents of different documents, 

the provision of documents appearing earlier in the list shall prevail over the same provided in the 

contents coming later.  

4. Imposition of any duty / tax / rule etc. owing to change / application in legislations / enactment shall 

be considered as a part of the contract and to be adhering to by the Bidder / contractor strictly. 

5. Bid Acceptance Authority is the Superintending Engineer, West Circle, Municipal Engineering 

Directorate. 

6. 

 

In case of any dispute arising from any clauses of similar nature between bid documents and 

Municipal tender form, the decision of the Superintending Engineer West Circle, MED and 

Engineers of E/M Section of MED will be final and binding. 

7. All usual deductions for GST, IT, and Labour welfare Cess etc. as applicable will be made from the 

bills from time to time which is inclusive in cl.57 of section C. 

8. No conditional / incomplete Bid shall be entertained. 

9. In the event of e-Filing intending bidder may download the tender document from the website 

http://wbtenders.gov.in directly by the help of Digital Signature Certificate free of cost. Technical 

Bid & Financial Bid both will be submitted concurrently duly digitally signed in the Website 

http://wbtenders.gov.in. Tender document may be downloaded from website & submission of 

Technical Bid/Financial Bid as per Tender Schedule. 

10. The requisite cost of Earnest Money, as specified in this NIeB shall be paid to ICICI bank by online 

internet bank transfer in favour of Superintending Engineer, West Circle, Municipal Engineering Directorate, 

(as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Department, Govt. of West Bengal). Every such 

Transfer shall be done on or after the date of publish of NIeB. Any Bid without such Transfer of EM 

(Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled. 

Online transfer of Earnest Money receipt (Scanned copy) shall be uploaded as Statutory document. 
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11. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site 

of works and its Surroundings and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of 

visiting the site shall be at the Bidder’s own expense. Traffic management and execution shall be 

the responsibility of the Agency at his / her / their risk and cost. 

12. The intending Bidders shall clearly understand that whatever may be the outcome of the present 

invitation of Bids, no cost of Bidding shall be reimbursable by the Corporation. The TIA reserves the 

right to reject any application for purchasing Bid documents and to accept or reject any or all the 

offered bid / bids without assigning any reason whatsoever and is not liable for any cost that might 

have incurred by any Bidder at any stage of Bidding. 

13. Prospective applicants are advised to note carefully the minimum qualification criteria as 

mentioned in ‘Instructions to Bidders’ before bidding. 

14. During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other 

papers found incorrect / manufactured / fabricated, that Bidder will not be allowed to participate in 

the tender and that application will be out rightly rejected without any prejudice. 

15. Before issuance of the work order, the tender inviting authority may verify the credential & other 

documents with the original of the lowest bidder if found necessary. After verification, if it is found 

that such documents submitted by the lowest bidder is either manufacture or false, in that case, 

L.O.A. / work order will not be issued in favour of the bidder under any circumstances. 

16. If any discrepancy arises between two similar clauses on different notifications, the clause as 

stated in later notification will supersede former one in following sequence: 

i) Asansol Division tender form 

ii) NIeB 

iii) Special terms & Condition 

iv) Technical bid 

v) Financial bid 

17. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) 

Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or 

any other laws relating thereto and the rules made and order issued there under from time to time. 

18. Where an individual person holds a digital certificate in his own name duly issued to him against 

the company or the firm of which he happens to be a director or partner, such individual person 

shall, while uploading any tender for and on behalf of such company or firm, invariably upload a 

copy of registered power of attorney showing clear authorization in his favour, by the rest of the 

directors of such company or the partners of such firm, to upload such tender. The power of 

attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908. 

19. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Purba 

Bardhaman, Dist:- Purba Bardhaman, West Bengal. 
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20. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 

clarifications thereof or interpretation of any of the conditions of the Bid documents before the Bid 

Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no 

representation in that behalf will be entertained by the Bid Inviting Authority. 

21. The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation 

& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 

07 (seven) days from the date of issue of work order, otherwise the work order may be cancelled. 

22. 

Operation & maintenance: (Sl. No. 18) Operation and maintenance including supply of all 

accessories of the same for a period of 60 (Sixty) months after the completion of specified period of 

Successful Trial Run 3 moths.  

The work is of maintenance in nature, the Defect Liability Period of the work shall be Sixty months 

from the actual date of completion of the work. 

For work with 5 Years Defect Liability Period: 

(i) Security Deposit amount which is deducted from every running bill shall be refunded to the 

contractor as per Govt. norms vide PWD Order No. 5784-PW/L&A/2M-175/2017 dated 12.9.2017 for 

the item 1 of BOQ. 

23 

The successful bidder has to provide detailed estimate along with rate analysis (if any) for all civil 

and electro mechanical works including planning, designing and drawings as per the clause 57 of 

Section C with all necessary break up elaborately for comparison of rate with departmental estimate 

if asked by the concerned authority before acceptance of bid which will be treated as part of the bid 

document. 

24. 

Clause 57 of Section C has been prepared on the basis of major items of the work so that contractor 

may get payment after completion of major items in a phase wise way . If any item the contractor 

feels as major item but not reflected in the clause will be pointed out during pre-bid meeting. All 

other items (if any) not shown in the payment schedule or in bid document but required for 

successful completion and commissioning of the project will be in the scope of Bidder. 

25. Agency’s whole responsibility is to ensure that the require quantum of the water should available 

from the structure and for this extensive survey work to be done in all respect 

26. 

The successful Bidder may submit the payment break-up supported with analysis of the cost as % 

wise against each item of work in order to assess the value of Work done and make payment after 

issuance of acceptance of bid for necessary approval from the Superintending Engineer, West 

circle, M.E. Dte., Burdwan. In case of any dispute arising in that breakup and analysis thereof, 

decision of the Superintending Engineer, West circle, M.E. Dte., Burdwan will be binding and final. 

27. 
If there is any contradiction between any clauses of the NIeB, decision of the Superintending 

Engineer, West Circle, MED will be final. 
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28. 

Drawing of OHRs have been uploaded which is for the purpose of tendering to have idea regarding 

specification and minimum volume of work  and drawing for execution will be provided before 

execution of work which is duly approved by the Superintending Engineer,West Circle,MED. 

29. 

Before quoting the rate  the bidder should taken into account all the taxes like GST,IT,Cess and 

others and if the rates are changed during execution of work the same will be within scope of this 

bid. 

30. There will be no escalation of cost in any ground. 

31. Job Card holders shal l  be mandatori ly engaged where unski l led workers required. 

32. Successful  contractor shal l  furnish cert if icate after complet ion of  work that  only 

Job Card holders where engaged where unski l led workers required. 

 

 

 

 

 

 

Superintending Engineer, West Circle 

Municipal Engineering Directorate 

Patal Bazar, Tinkona, Purba Bardhaman. 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION – A1 

    

1. General guidance for e-tendering  

Instructions / Guidelines for Bidders for electronic submission of the tenders have been annexed for 

assisting them to participate in e-tendering.  

2. Registration of Bidder 

Any Bidder willing to take part in the process of e-tendering will have to be enrolled and registered with 

the Government e-procurement system, through logging on to http://wbtenders.gov.in. The Bidder is to 

click on the link for e-tendering site as given on the web portal.  

3. Digital Signature certificate (DSC)  

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 

submission of tenders, from the service provider of the National Information’s Centre (NIC) or any other 

bonafide service provider on payment of requisite amount. Details are available at the Web Site stated 

in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

4. The contractor can search and download NIB and Tender Documents electronically from computer 

once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the 

only mode of collection of Tender Documents.  

 

5. Submission of Tenders.  

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 

2 in two folders at a time for each work, one in Technical Proposal and the other is Financial Proposal 

before the prescribed date and time using the Digital Signature Certificate (DSC) the documents are to 

be uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed 

into non readable formats). 

A. Technical proposal 

 

The Technical proposal should contain scanned copies of the following further two covers (folders). 

 

A-1. Statutory Cover Containing 

 

1. Prequalification Document 

i. Prequalification Application (Sec-B, Form – I) 
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ii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NIeB against each of 

the   

      serial of work.  

2. NIeB with Bid Documents (downloads and upload the same Digitally Signed) 

 

3. Technical Document (To be filled, scanned & digitally signed) 

i.  Financial Statement (Section – B, Form – II). 

ii. Affidavits( (Ref:- format for general affidavit shown in “Y” Part “B”. ) 

iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 

 

A-2. Non statutory Cover Containing / My Documents 

i. GST Certificate (up to date). 

ii. Registration Certificate under Company Act. (if any). 

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

v. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five years(year just 

preceding the current Financial Year will be considered as year – I) 

vi. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op (S) (ARCS) bye 

laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S). 

vii. List of machineries possessed by own/arranged through lease deed along with authenticated 

documents of lease / sub-lease / hire basis etc. 

viii. List of laboratory Instrument. 

ix. List of technical staff along with structure and organization (Section – B, Form – III). 

x. Credential: Scanned copy of Original Credential Certificate as stated in NIeB 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will 

render the Bid liable to be summarily rejected for both statutory and non statutory cover. 
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Intending Bidders should upload Non-Statutory documents as per following folders in My 

Document: 

E-Bidding system of 

Government of West Bengal 

Bidder Document Sub Category Master 

Sl. 

No. 

Category Name Sub Category Name Sub Category Description 

A CERTIFICATES A1. CERTIFICATES 1. GST Certificate, P tax, PAN 

2. E.S.I ,PF Registration Certificate. 

B COMPANY 

DETAILS 

B1. COMPANY DETAILS  1. Proprietorship Firm (Trade License). 

2. Registered Deed of partnership Firm 

3. Registration Certificate under Company Act. (if 

any). Ltd. Company (Incorporation Certificate, 

Trade License) 

4. Power of Attorney (For Partnership Firm / 

Private Limited Company, if any) 

5. Society (Society Registration copy, Trade 

License) 

C CREDENTIAL C1. CREDENTIAL1 Similar nature Work & Completion Certificates 

issued by competent authority (as per Sl. No. 3 of 

NIeB) 

D EQUIPMENT D1. LABORTARY 1. List of Machineries and equipment as necessary 

for field as well as laboratory test of all materials 

as per NIeB 

  D2.CIVIL MACHINERIES 

  D2. ELECTRICAL 

MACHINERIES 

  D2. MECHNANICAL 

MACHINERIES 

  D2.  MISCELLENEOUS 

MACHINERIES 

E FINANCIAL INFO E1. Audit Sheet (in 3CD or 

similar)  

P/L & BALANCE SHEET (as per NIeB) 

 

F MANPOWER F1. TECHNICAL 

PERSONNEL 

1. List of sufficiently qualified technical person (as 

per Sl No 3 of NIeB) 

  F2. TECHNICAL 

PERSONNEL ON 

CONTRACT 

1. List of technical personnel employed under the 

organisation (or on contact basis) in details with 

name, qualification, experience and, address with 
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contact number. 

G DECLARATION DECLARATION 1 1. Bank Solvency Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in support of annual turnover 

as per NIeB. 

  DECLARATION 3 3. Corrigendum and additional document (if any). 

 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will 

render the Bid liable to summarily rejected for both statutory & non statutory cover. All Corrigendum & 

Addendum Notices, if any, have to be digitally signed & uploaded by the contractor in the Declaration 

Folder of My Documents. 

 

B. Bid Evaluation 

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of relevant 

Government order needs to be furnished (applicable in case of Registered Labour Co-Operative 

Society). 

 

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting Authority 

electronically from the website using his/ her Digital Signature Certificate. 

 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in 

order, cover (Folder) for non-statutory documents (vide Cl. No.– 5.A-2) will be opened. If there is any 

deficiency in the statutory documents the Bid will summarily be rejected. 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be 

downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal and 

recommendation thereafter and processing of comparative statement for acceptance etc. will be made 

by the Municipal Engineering Directorate, under the department of Municipal Affairs, Govt. of West 

Bengal. Comparative Statement may be forwarded to appropriate authority depending on the value of 

the work as applicable as per existing norms and guidelines under AMRUT programme. 

v. Uploading of summary list of technically qualified bidders. 

 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Bidder 

and for which their proposal will be considered and uploaded in the web portals. 

 

vii. While evaluation, the committee may summon the bidders and seek clarification / information or 

additional documents or original hard copy of any of the documents already submitted and if these are 

not produced within the stipulated time frame, their proposals will be liable for rejection. 
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C. Financial proposal 

As per Sl. 9 Part II (a) , Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder. 

6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid 

capacity as mentioned in the N.I.T. to be derived from the information furnished in FORM-I and II 

(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that his / 

their Working Capital beyond own resource may be insufficient, he/they may include with the 

application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter of 

guarantee should be addressed to the Tender Inviting / Accepting Authority and should guarantee duly 

specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder will be 

provided with a revolving line of credit. Such revolving line of credit should be maintained until the 

works are taken over by the Authority. 

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which 

must demonstrate the soundness of Bidder’s financial position, showing long term profitability 

including an estimated financial projection of the next two years. 

7. Penalty for suppression / distortion of facts: 

Submission of false document by Bidder is strictly prohibited and in case of such act by the Bidder the 

same may be referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture 

of earnest money forthwith.  

8 .  B id  Ev a lua t ion  Commi t tee  (BEC) :  

A Bid Evaluat ion  Committee (BEC)  has been const i tuted under the 
Superintending Engineer West  Circle ,  Municipal  Engineering Directorate,  
Government of  West  Bengal ,  who is the tender inv it ing author i ty for al l  
works beyond the tender  accept ing power of  the Execut ive Engineers.  

The members of  Bid Evaluat ion Committee would be:  -  

1.  Superintending Engineer, West Circle, 

West Circle, MED, Govt. of WB 

- Chairperson & 
Convenor 

2.  
Executive Engineer, West Circle, MED, Govt. of WB – Member 

3.  
Assistant Engineer, West Circle, MED, Govt. of WB. 

– Member 

4.  
Junior Engineer, West Circle, MED, Govt. of WB. 

– Member 
 

Or,  as per consecut ive orders f rom competent  authority.   
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The Bid Evaluat ion Committee wil l  do the technical and f inancial  

evaluations of the bidders for different types of works and make 

recommendat ion to the tender accept ing authority. The bidders wil l  have to 

meet all  the minimum cri teria regarding:-  

(a)  Financial Capacity 

(b)  Technical  Capabil ity comprising of  personnel  & plant & equipment 
capabi l ity 

(c)  Experience /  Credential 

 

The e l ig ib i l i ty o f  a  b idder  w i l l  be  ascer ta ined on the basis  o f  h is  d ig i ta l l y s igned 

documents in  support  o f  the  min imum cr i ter ia  as  ment ioned  in  (a ) ,  (b ) ,  (c )  above 

w i th  the help  of  h is  DSC and the declara t ion  executed through prescr ibed af f idav it  

in  non- jud ic ia l  s tamp paper  o f  appropr iate  va lue duly  notar ized.  I f  any document 

submit ted  by a  b idder  is  e i ther  manufac tured or  fa lse ,  in  such case the e l ig ib i l i ty  

o f  the  b idder /  tenderer  w i l l  be  out  r ight ly re jected  at  any stage w i thout  any 

pre judice and fur ther  pena l  act ion  may be taken against  h im as per  ru le .  The Bid 

Evaluation Committee reserves the right to ignore minor deficiencies at their discretion and no 

challenge whatsoever against such decision of the said committee will be entertained. 

9. ACCEPTANCE/REJECTION OF BID  

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel 

the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the ground for Employer’s (tender accepting authority) action.  

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting and Accepting Authority 

through acceptance letter/ Letter of acceptance.  The Letter of acceptance will constitute the formation 

of the Contract.  

The Agreement in Printed Tender Form will incorporate all necessary documents e.g. N.I.B., all 

addenda-corrigendum, special terms and condition (Section –C), different filled-up forms (Section –B), 

Price Schedule and the same will be executed between the Tender Accepting Authority and the 

successful Bidder.  

Superintending Engineer, West Circle  

Municipal Engineering Directorate    
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SECTION – B1 

FORM –I 

PRE-QUALIFICATION APPLICATION    

To  

Superintending Engineer, West Circle,  

Municipal Engineering Directorate, 

Patal bazar (Top Floor), Tinkonia, Bardhaman.  

Ref: - Tender for__________________________________________________________ 

 (Name of work) __________________________________________________N.I. B. No.:  

Dear Sir,  

Having examined the Statutory, Non statutory and NIT documents, I /we hereby submit all the 

necessary information and relevant documents for evaluation. The application is made by me / we on 

behalf of___________________________________ in the capacity 

___________________________________________________duly authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group 

of firms for Application and for completion of the contract documents is attached herewith.  We are 

interested in bidding for the work(s) given in Enclosure to this letter. We understand that:  

(a) The Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of 

the contract bid under this project.  

(b) The Tender Inviting and Accepting Authority reserves the right to reject any application without 

assigning any reason.  

Enclose: - e-Filling:-  

 1. Statutory Documents  

 2. Non Statutory Documents  

Date: -                                                                                     Signature of applicant  

      Including title and capacity in which application is made. 
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SECTION – B1 

Form - II 

FINANCIAL STATEMENT 

 

 

B.1 Name of Applicant:  

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five 

financial years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st 

Year 

(Rs. In 

lakh) 

2nd Year 

(Rs. In 

lakh) 

3rd Year 

(Rs. In 

lakh) 

4th Year 

(Rs. In 

lakh) 

5th Year 

(Rs. In 

lakh) 

a) Current Assets :  

(It should not include investment in any 
other firm)  

 

b) Current liabilities :  

(It should include bank over draft) 

 

c) Working capital :  

(a) – (b)  

 

d) Net worth : (Proprietors Capital or 
Partners Capital or Paid up Capital + 
Reserve and surplus )  

 

e) Bank loan/ Guarantee :  

(As per clause G.2. with all sub clauses) 

 

 

 

Work in hand i.e. Work 
order issued 

As on 

31.03.2024 

As on 

31.03.2023 

As on 

31.03.2022 

As on 

31.03.2021 

As on 

31.3.2020 
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Signed by an authorized officer of the firm  

_____________________________________  

Title of the officer  

_____________________________________  

Name of the Firm with Seal  

Date________________  

    

 

AFFIDAVIT “Y” 

Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Appropriate Value And Duly Notarized) 

I, ……………………………………………………………………………………, son of 

………………………………….……………………………………………………………, aged about 

……………………………… years by occupation ..…………………………. do hereby solemnly affirm and 

confirm as follow: 

1. That, I am the …………………………………………………………………………. of 

……………………………………… have duly authorized by and competent to affirm this affidavit on behalf 

of the said Bidder. 

2. That, I have inspected the site of work covered under NIB (NIB No______) circulated through 

Office memo bearing No --------------------------------dated ---------- and have made myself fully acquainted 

with the site conditions existing level/proposed level and local conditions in and around the site of 

work. I have also carefully and meticulously gone through the Bid documents. Bid of the above named 

Bidder is offered and submitted upon due consideration of all factors and if the same is accepted, I on 

and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide by all the 

covenants, conditions and stipulations of the Contractual documents and to carry out, complete the 
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works to the satisfaction of the Bid accepting Authority of the Work and abide by all instructions as 

may given by the Engineer in Charge of the work time to time. I also hereby undertake to abide by the 

provisions of Law including the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice 

Act 1961, GST Act as would be applicable to the Contractor upon entering into formal Contract / 

agreement with the Bid Inviting/Accepting authority. 

3. That I declare that, no relevant information as required to be furnished by the Bidder has been 

suppressed in the Bid documents. 

4. That the statement above made by me is true to my knowledge. 

 

Deponent 

Solemnly affirmed by the said 

………………………………………………… 

 

Before me. 

……………………………………………………………………………….. 

(1st class Judicial Magistrate / Notary Public)     
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SECTION - B1 

FORM- III 

STRUCTURE AND ORGANISATION 

 

A.1 Name of applicant:  

 

A.2 Office Address:  

 

Telephone No. and Mobile Phone No. :  

 

E mail Id:  

 

A.3 Attach an organization chart showing the structure of the company with names of  Key personnel 

and technical staff with Bio-data. :  

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

Signature of applicant including title  

 

and capacity in which application is made.  
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SECTION –B 

FORM – IV 

DEPLOYMENT OF MACHINERIES (in favour of owner / lessee) 

(Original document of own possession arranged through lease deed to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of 

Machineries.)  

Name of 
Machine / 
Instrument  

Make  Type  Capacity  Motor / 
Engine 
No.  

Machine  

No.  

Possession Status  Date of 
release If 
Engaged  Idle Engaged 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery (as applicable),  

(iii) Road Challan (as applicable) from Factory to delivery spot, is to be furnished.  

                                                                      Signature of applicant including title 

  and capacity in which application is made. 

 

Successful agency shall have to make an agreement (in two copies) with the Superintending 

Engineer, west Circle, Municipal engineering directorate in the prescribed pro-forma by depositing 

requisite cost in cash stating that the agency is agreeable to supply the Pipe materials as and when 

require (as per the rates quoted and terms and conditions laid down in the quotation papers) to the 

Municipal engineering directorate with in the Municipal / Adjoining areas (as the case may be). 

 

 

 

Superintending Engineer, West Circle 

 Municipal Engineering Directorate 
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Memo No. :- MED/SE(W)/697 (1-4)   /W-288/2024                   Date:- 30.12.25 

 

 

Copy Forwarded for information and wide circulation to: 

 

1. The Hon’ble Mayor, Asansol Municipal Corporation. 

2. The State Mission Director AMRUT, ILGUS Bhawan, HC Block, Sector-III, Saltlake, Kol-106. 

3. The Chief Engineer (South Zone), M.E.Dte., Bikash Bhawan, Saltlake, Kol-106. 

4. The Executive Engineer, M.E.Dte., Asansol Division. 

 

 

 

 

Superintending Engineer, West Circle 

 Municipal Engineering Directorate 
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SECTION – A 
 

 

1.0  SCOPE OF WORK: (Ref. :Table-1 , Page-3): 

 

Name of work: Construction of under mentioned RCC Over Head Reservoirs (OHR) along with Land 

Development, Approach Road, Guard Room (as applicable) & Boundary Wall  (as applicable) and 

dismantling of existing OHR (as applicable) including Sub Soil investigation on Turnkey Basis as per 

Departmental design, drawing & specification etc. along with Head works including supply of all 

materials as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0 

(Phase-III) within Asansol Municipal Corporation. 

 

i) Work to be completed as per the specification given below and conforming to the approved drawing. 

ii) Concrete design mix report to be submitted from reputed institutions/laboratories well in advance before 

execution of work. 

iii) Concrete cube testing machine shall be installed at site with necessary calibration etc. 

iv) Sub-soil investigation (3 nos. of bore holes) is to be carried out by soil-experts engaged by the 

contractor at the OHR site. If the SBC is evaluated below the considered value in departmental design 

i.e. 12-12.5 t/m
2
, enhanced foundation design & drawing shall be submitted, duly vetted by reputed 

Technical Institute, at the O/O the Superintending Engineer, West Circle for necessary approval through 

O/O the Executive Engineer, Asansol Division. No extra payment shall be made for that. 

v) Steel or ply shuttering shall be used to execute the work. 

vi) Brief Specification for OHR Construction/ Boundary wall/ Guard Room/ Land Development/ Drain: 

(Detailed specifications to be followed during execution as per approved drawings and direction of EIC) 

 

Sl. No. 
 

                                        Description of items  

   

   

1  

Construction of Annular Raft foundations using M25 design mix concrete. Below RCC -
BFS,PCC(1:3:6), Polythene Sheet shall be provided as per specifications and drawings and as 
per direction of E.I.C 

   

   

2  Construction of  R.C.C. columns and bracings up to bottom of heel beam including 

  RCC stair case using M25 design mix concrete as per specifications and 

  drawings and as per direction of E.I.C 
   

3  

Construction of R.C.C. heel beam and above components shall be done with M30 design mix 
concrete as per specifications and drawings and as per direction of E.I.C 

   

   

4  Construction of all allied works like R.C.C. stair case, M.S. ladders, G.I. 

  

railings, plastering works using cement: mortar 1:4 (applicable to all exposed surface including 

column and bracing),  

Cement : mortar 1:3 for top dome, bottom dome, conical dome and shell wall shall be used. 

ASF shall be done inside of conical ,shell wall and bottom dome 
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- Non toxic water proofing coating, painting  works with emulsion paint with acrylic primer 

on plastered surfaces , lightning conductors with earthing, mechanical water level 

indicator , Non toxic Epoxy paint coating on ceiling of top dome inner face, bituminous 

coating on the top of dome, supplying erection ,fitting, fixing of down pipes from OHR and 

diameter of CIDF pipes  as per direction of EIC, valves with chambers, drain etc. as per 

specifications and drawings and as per direction of E.I.C 

   

   

5  

Construction of 24 m
2
 area Guard Room Building 24 m

2
 area including foundation and RCC 

Column and slab using M20 nominal mix complete with Brick Work, plaster, Painting, door, 
window, toilet floor finishing, sanitary and plumbing , 10 user septic tank, circular soak well 

with PVC storage tank of 500 litre. capacity  etc. With electrical fan light connection facility 
complete in all respect. as per specifications and drawings and as per direction of E.I.C 

   

   

       6  

Construction of Boundary wall including Brick Work, complete in all respect as per 

specifications and drawings and as per direction of E.I.C 

7  

Land development work including ramming surface dressing, Approach Road C.C. (M-30 
Grade), Drain  and complete in all respect as per specifications and drawings and as per 

direction of E.I.C 

  

2.0 LIMIT OF CONTRACT:  

The limit of contract starts from Construction of RCC Over Head Reservoir (OHR) as mentioned in Table 1 with 

20m staging height over Annular Raft Foundation, Guard Room  (as applicable) Land Development, Approach 

Road, Drain & Boundary Wall (as applicable) including  dismantling of existing OHR (as applicable) at premises 

as per Departmental design, drawing & specification etc. along with Head works including supply of all materials 

as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0 at Asansol Municipal 

Corporation. 

 

It is the responsibility of the contractor to make good or reconstruct the part or whole of a structure if 

gets damaged or demolished / crushed / settled down due to water thrust or similar external reasons or faulty 

design at his own cost. Faulty Design submitted by the contractor even if accepted by the department will not 

relieve the contractor from above responsibility. Contractor will be considered total responsible for any accident 

caused due to negligence on his part/poor workmanship/faulty design. 

Contractor has liberty to go for design mix for achieving Rich concrete having minimum cement content 

as stipulated in I.S. code or go for variation if so required at the subject to the satisfaction & permission of E.I.C. 

The same is also applicable when contractor opt to adopt alternative methodology for facilitating any 

construction work. 

 

Superintending Engineer, West Circle 
Municipal Engineering Directorate 

 
 

SECTION- B 
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CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the 

eBidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non statutory)& .xls sheet after 

digitally signed  super scribing the name of the work, name & address of the bidder, NIB No and 

date of submission of the eBid. 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initialled by the 

authorized signatory. 

4. No eBid proposal will be entertained without the earnest money being submitted as indicated in 

the eNIB. No interest will be allowed for the said earnest money and the Bid issuing authority 

will hold the same till finalization of the eBid. 

5. Any conditional eBid will be liable for rejection. 

6. eBids will be opened in presence of the Bidder or their authorized representatives who opt to be 

present. 

7. The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to 

the date notified for submission of the eBid or also to extend the time mentioned in the eNIB 

under intimation to the Bidders. 

8. eBid once offered cannot be withdrawn within a period of 180 calendar days from the date set 

for opening of eBids. Any extension of this validity period if required will be subject to 

concurrence of the Bidders. 

9. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking 

clarifications thereof or interpretation of any of the conditions of the eBid documents before the 

Bid Inviting Authority by uploading his/her doubt within a period of seven days from the date of 

publishing of Bid documents. The bidder shall submit his/her queries in writing at least four 

working days in advance from the date of pre-bid meeting. 

10. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 

pursuance to the representation made by the intending Bidders under Clause 10 above shall be 

final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting 

Authority however, reserves the right to have pre Bid conference with the intending Bidders if 

deemed necessary. 

11. Intending Bidders are required to inspect the site of the Project with particular reference to 

location and infrastructure facilities. They are to make a careful study with regard to availability 

of materials and their sources and all relevant factors as might affect their rates and prices. 
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12. If expenses incurred for site inspection and all activities in the preparation and uploading of the 

eBid shall be borne by the Bidders. 

13. Extra claim or any concession on the ground of insufficient data or information and absence of 

knowledge of conditions prevailing at the site or situation arising during the execution of the 

work shall not be entertained. 

14. eBid, which have been considered valid on the result of general examination (Prequalification 

stage) at the time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding 

the general examination carried out earlier, the Bid Inviting authority reserves the right of 

rejection of any eBid, which may be found to be defective during the detail scrutiny. 

15. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the 

Bidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid 

documents in the form of Affidavit to be affirmed by the same person signing the Bid 

documents.      

16. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or 

to split up the work in groups or to relax any clause without assigning any reason thereof. 

17. This set of Bid documents consists of:  a) Main Bid Documents consists of PART I & PART 

II (Technical) & financial (.xls sheet). 
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     SECTION - C 

General Conditions of Contract 

1.01.01.01.0    DEFINITIONS AND INTERPRETATION::::    

(1)  In the Contract, as hereinafter defined, the following words and expressions shall have to be 

meanings hereby assigned to them, except where the context otherwise requires:  

(a) "Approved" means provisionally approved in writing, including subsequent written confirmation 

of previous verbal approval and "approval" means provisional approval in writing, including as 

aforesaid. However in spite of approval from Competent Authority contractor is solely 

responsible for design-cum-execution of the whole project as it is turnkey job. 

(b) “Authority” means the TIA or his authorized representatives of Asansol Division M.E.DTE.  

(c) "Bank" means the "State Bank of India" or any other Scheduled/Nationalized  Bank.  

(d) "Calendar day" means a period of twenty four hours extending from midnight to midnight.  

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from 

any bank or treasury. 

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the 

contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such 

additions thereto or deductions therefore as may be made under the provisions of; the contract 

documents and accepted by the Employer.  

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about 

the execution or maintenance of the works but do not include materials or other things intended 

to form or forming part of the permanent works.  

(i) "District" or Asansol Municipal Corporation Area means the area described as such in 

Schedule-I of the Act;  

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of such 

drawings approved in writing by the undersigned from time to time or approved in writing by the 

Superintending Engineer, WEST Circle, MED.  

(k) "Employer" means the Superintending Engineer, WEST Circle, MED 

(l) "Engineer in Charge” means the Executive Engineer, Asansol Division of Municipal Engineering 

Directorate to whom the Superintending Engineer, WEST Circle, MED, delegate his Authority by 

the way of declaring him as EIC in the Bid documents.  
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(m) "Engineer's Representatives" means any Assistant Engineer or Assistant of the Engineer or any 

Clerk of works appointed from time to time by the Employer or the Engineer to perform the 

duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the Contractor 

by the Engineer-in Charge.  

(n) "Ground Level" means the level of the referred point of the exposed surface of the ground, road 

or pavement free from extraneous materials;  

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments 

Act, 1881 or such other day on which the office of the Authority remains closed for the day;  

(p) “Local Authority" not only means a Municipal Corporation or Municipality or other authority 

legally entitled to the control or manage local funds but also includes the West Bengal State 

Electricity Board. 

(q) "Month" means English calendar month;  

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, 

erected and maintained in accordance with the Contract;  

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a 

person authorized by a Local Authority has a right of way;  

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.  

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or 

Temporary Works are to be executed and any other lands and places provided or arranged by 

the employer for working space or any other purpose as may be specifically designated in the 

Contract as forming part of the Site,  

(v) "Specification" means the specification referred to in the Bid and any modification thereof or 

addition thereto as may from time to time be furnished or approved in writing by the 

Superintending Engineer, WEST Circle, MED.  

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. 

maintained by the Authority) or where supply of any material for the construction or any work 

has been undertaken by any authorized agent, by such agent within the District.  

(x) "Temporary Works" means all temporary works of every kind required in or about the execution 

or maintenance of the Permanent Works.  

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by 

subsequent notification(s).  

(z) "Bidder" means the person, or persons, firm or corporation submitting a Bid for the work 

contemplated either directly or through a duly authorized representative. 

(aa) "The Act" West Bengal Municipal Act, 1975  
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(bb) "Time" expressed by hours of the clock shall be according to the Indian Standard Time.  

(cc) "Water main" means any pipe or conduit of cast iron, DI (Ductile Iron) pipe, steel or of any other 

material intended to conveyor distribute water;  

(dd) "Works" shall include both Permanent Works and Temporary Works.  

(ee) "Work" means all of the work of the project called for or shown in the Bid documents including 

preparation, construction improvement and cleans up.  

(2)  Singular and Plural: Works importing the singular only also include the plural and vice versa 

where the context demands.  

(3)  Headings or Notes:  The headings and marginal notes in these Conditions of Contract shall be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof or of the Contract.  

(4)  Cost:  The work "cost" shall be deemed to include overhand costs whether on or off the Site.  

2.0 ENGINEERS-IN-CHARGE AND HIS REPRESENTATIVES  

1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry 

out such duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation and 

acceptance of rates for altered or substituted items of work or for additional items of work or their deletion shall 

however always rest with the same authority (by designation) as had accepted the original Bid.  

2) Representative(s) shall be responsible to the EIC and his / their duties are to watch and 

supervise the Works and to test and examine any materials to be used or workmanship employed in connection 

with the works. He shall have no authority to relieve the Contractor of any of his duties or obligations under the 

Contract, not, accept as expressly provided hereunder or elsewhere in the Contract, to order any work involving 

delay or any extra payment by the Employer, nor to make any variation of or in the Works.  

The Executive Engineer, Asansol Division, MED may delegate in writing to the EIC any of the power and 

authorities vested in the engineer and shall furnish to the Contractor and to the Employer a copy of all such 

written delegations of Power and authorities. Any Written instructions or approval given by Engineer's 

representative to the contractor within the terms of such delegation, but not otherwise, shall bind the Contractor 

as though it had been given by the Superintending Engineer, WEST Circle, MED, provided always as follows:  

a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power of 

the Superintending Engineer, WEST Circle, MED thereafter to disapprove such work or materials and to order 

the pulling down, removal of breaking up thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be 

entitled to refer the matter to the TIA,  who shall thereupon confirm, reverse or vary such decision.  

ASSIGNMENT AND SUB LETTING 
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3.0 ASSIGNMENT        

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there 

under, otherwise than a change in the Contractor's bankers of any money due or to become due under this 

contract, without the prior written consent of the Superintending Engineer, WEST Circle, MED. 

4.0  SUBLETTING  

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the 

Contractor shall not sublet any part of the Works without the prior written consent of the Executive Engineer, 

Asansol Division, MED,  which shall not be unreasonably withhold and such consent, if given, shall not relieve 

the Contractor form any liability or obligation under the Contract and he shall be responsible for the acts, 

defaults and neglects of the said sub-contractor including his agents, servants or workmen as fully as if they 

were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the 

provision' of labour on a piece-work basis shall not be deemed to be a subletting under this clause.  

5.0  CONTRACT DOCUMENTS  

1a) Language: The Contract documents shall be drawn up in the English language. All 

correspondence, orders, notices etc. shall also be in English. 

1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is 

to be construed accordingly.  

2) Documents Mutually Explanatory: The several documents forming the contract are to be taken as 

mutually explanatory of one another but in case of ambiguities or discrepancies the same shall be explained 

and adjusted by the Executive Engineer, Asansol Division, MED, who shall thereafter issue to the Contractor 

instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any such 

instructions shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not 

reasonably have been foreseen by the Contractor, the Engineer shall certify and the Executive Engineer, 

Asansol Division, M ED shall pay such additional sum as may be reasonable to cover such costs.  

6.0 DRAWINGS  

1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive 

Engineer, Asansol Division, MED, one copy of original approved drawing and design to be submitted to Asansol 

Municipal Corporation but one copy thereof shall be furnished to the Contractor free of charge. The Contactor 

shall provide and make at his own expenses any further copies required by him. At the Completion of the 

Contract, the Contractor shall return to the Executive Engineer, Asansol Division, and M.E.Dte. All drawings as 

provided under the Contract.  

2) Copy of drawing:- One copy of drawings to be kept on site. One copy of the Drawings furnished by the 

Contractor as aforesaid,  shall be kept by the Contractor on the site and the same shall at all reasonable times 

be available for inspection and use by the Engineer and his/municipal Representatives and by any other 

persons authorized by the Engineer in writing.  
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3) Disruption of progress: The Contractor shall give written notice to Executive Engineer, Asansol 

Division, MED whenever planning or progress of the works is likely to be delayed or disrupted unless any 

further approval of drawing or order, including a direction instruction or approval is issued by the Superintending 

Engineer, WEST Circle, MED on recommendation of Executive Engineer within a reasonable time. The notice 

shall include details of the drawing or order required, and of why and by whom it is required and of any delay or 

disruption likely to be suffered if it is further delayed.  

7.0 FURTHER DRAWINGS  

The Executive Engineer, Asansol Division, MED shall have full power and authority to supply to or demand from 

the Contractor, from time to time, during the progress of the Works, such further drawings as shall be necessary 

for the purpose of the proper and adequate execution and maintenance of the Works. The Contractor shall 

carry out and be bound by the same. Adequacy as determined by the Executive Engineer, Asansol Division, 

MED shall be final and binding on the Contractor.  

8.0  GENERAL OBLIGATION  

(1)  Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, 

and with due care and diligence, execute and maintain the Works and supply all labour, including the 

supervision thereof, materials, equipment, Constructional Plant and machinery, tools and all other things 

whether of a temporary or permanent nature, required for such execution and maintenance, so far as necessary 

for providing the same is specified in or is reasonably to be inferred from the Contract. The Contractor shall take 

full responsibility for the adequacy, stability and safety or all Site operations and methods of construction, 

erection etc. 

9.0  CONTRACT AGREEMENT  

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared 

and completed in the form annexed with such modification as may be necessary. 

10.1  GUARANTEE / Security Deposit: 

Security Deposit: Security Deposit @ 8% (eight percent) will be deducted from each and every Running  

Account Bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional 

8%) will be refunded without any interest only after successful completion of the whole work as per PWD 

order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of new building / new 

bridge / new culvert, the Defect Liability Period of the work shall be five (5) years from the date of 

completion of the work; 

 

For work with five (5) years Defect Liability Period: 

 

i) No security deposit shall be refunded to the contractor for first 3 years from the date of 

completion of the work; 
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ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years 

from the actual date of completion of the work; 

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of 

five years from the actual date of completion of the work. 

 

i)  All equipment shall be free from any defects due to faulty design of the components, materials and/or 

workmanship  

ii)  The equipment shall operate satisfactory. The performance and efficiency shall not be less than 

guaranteed values.  

iii)  Formal acceptance of the work or equipment covered under the contract will not be made by the 

Superintending Engineer, WEST Circle, MED until all the work done by the contractor has satisfactorily 

passed all tests required and run for a reasonable period to his satisfaction.  

If during testing of work, including equipment prior of formal acceptance, the same or the material 

thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace 

all such equipment etc. in a condition which will meet the guaranteed performance and be up to the 

specification, in both material and workmanship.  

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the 

opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance 

with the contract and/or to the neglect or failure on the part of the contractor to comply with any obligation 

expressed or implied on the contractor's part under the contract. If the contractor shall fail to do any such work 

as per aforesaid requirement of the Engineer-in-Charge, the Superintending Engineer, WEST Circle, MED shall 

be entitled to have such work carried out by its own workman, or by others hired for the purpose, and if such 

work is in the opinion of the Engineer-in-Charge for which the contractor should have carried out at the 

contractor's own cost, the department shall be entitled to recover from the contractor the supervision cost 

deemed fit together with the cost increased for the purpose and may deduct the same from any money due to 

or that may become due to the Contractor.  

10.2  PERFORMANCE GUARANTEE 

The contractor will have to entered into an agreement through banker to ensure performance guarantee on 

non-judicial stamps Rs.10/-. Suitable proforma will be supplied in due course of time. 

11.0  INSPECTION OF SITE  

The Executive Engineer, M.E. Dte or his authorized person shall have made available to the Bidder with the Bid 

documents such data like its location, distance from fixed point including the layout drawing and location of the 

primary grid point, level drawing data, the source of filling the reservoir and the Bid shall be deemed to have 

been based on such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder 

may also undertake investigations at his own cost on such levels or any other levels prior to submission of his 

offer.  
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The Bidder shall also be deemed to have inspected and examined the site and its surroundings and 

information available in connection therewith and to have satisfied himself, so far as is practicable, before 

submitting his Bid; as to the form and nature thereof, including the sub-surface conditions, topographical level of 

proposed site, the hydrological and climatic conditions, the extent and nature of work and materials necessary 

for the completion of the Works, the means of access to the Site and the accommodation he may require and, 

in general 'shall be deemed to have obtained all necessary information, subject as above mentioned, as to 

risks, contingencies and all other circumstances which may influence or affect his Bid. 

12.0  SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL 

OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Biding as to the correctness and 

sufficiency of his Bid for the Works and 'of the rates and prices quoted in the Schedule of prices, which Bid 

rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under 

the Contract and all matters and things necessary for the proper execution and maintenance of the Works. 

 If, however, during the execution of its Works the Contractor shall encounter physical conditions, other 

than Climatic conditions on the Site, or artificial obstructions, which conditions or obstructions could, in his 

opinion, not have been reasonably foreseen by an experienced contractor, the Contractor shall forthwith give 

written notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial 

obstructions could not have been reasonably foreseen by an experienced contractor, then the Engineer shall 

certify and the Executive Engineer, Asansol Division, MED shall pay the additional cost to which the Contractor 

shall have been put by reason of such conditions, including the proper and reasonable cost.  

a)  Of complying with any instruction which the Engineer may issue to the Contractor in connection 

therewith, and  

b)  Of any proper and reasonable measures approved by the Superintending Engineer, WEST Circle, MED 

on recommendation of Engineer in charge which the Contractor may take in the absence of specific instructions 

from the Executive Engineer, Asansol Division, MED as a result of such conditions or obstructions encountered. 

 

 

13.0  WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE  

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the 

Works in strict accordance with the Contract to the satisfaction of the Executive Engineer, Asansol Division, 

MED and shall comply with and adhere strictly to the Superintending Engineer, WEST Circle, MED’s 

instructions and directions on any matter whether mentioned in the Contract or not touching or concerning the 

Works. 

14.0 WORK PROGRAM  
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(1)  Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of 

his Bid, submit to the Executive Engineer, Asansol Division, MED for his approval a program showing the order 

of procedure in which he proposes to carry out the Works. The Contractor shall, whenever required by the 

Executive Engineer, Asansol Division,, MED, also provide in writing for his information, general description of 

the arrangements and methods, which the Contractor proposes to adopt for the execution of the Works.  

(2)  If at any time it should appear to the Executive Engineer, Asansol Division, MED that the actual 

progress of the Works does not conform to the approved program referred in sub-clause (1) of this Clause, the 

Contractor shall produce, at the request of the Executive Engineer, Asansol Division, MED, a revised program 

showing the modifications to the approved program necessary to ensure completion of the Works within the 

time for completion as defined in Clause 42 hereof.  

(3)  The submission to and approval by the Executive Engineer, Asansol Division, MED of such program or 

the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the 

Contract.  

15.0  CONTRACTOR'S SUPERINTENDENCE     

The Contractor shall give or provide all necessary superintendence during the execution of the Works 

and as long thereafter as the Superintending Engineer, WEST Circle, MED may consider necessary for the 

proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent and 

authorized agent or representative approved of in writing by the Superintending Engineer, WEST Circle, MED, 

which approval may at any time be withdrawn, is to be constantly on the Works and shall give his whole time to 

the Superintendence of the same. If such approval be withdrawn by the Superintending Engineer, WEST Circle, 

MED, the Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as 

hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the works and 

shall not thereafter employ him again on the Works in any capacity and shall replace him by another agent 

approved by the Executive Engineer, Asansol Division, MED. 

 Such authorized agent or representative shall receive, on behalf of the Contractor, direction and 

instruction from the Executive Engineer, Asansol Division, MED or, subject to the limitations of Clause 2 hereof 

the Engineer's Representative. The agent or representative of the Contractor must be able to speak and 

communicate in English / Bengali. In the absence of the Contractor's designated agent or representative for a 

particular operation on any site of the works the Contractor's supervisory staff or sub-agent or leading hands 

shall be instructed to receive and carry out any instruction or direction issued or given by the Executive 

Engineer, Asansol Division, MED or the EIC. 

16.0 EMPLOYEES  

(I)  Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the 

execution and maintenance of the Works   

a)  Such technical assistants as are skilled and experienced in their respective calling and such sub-

agents, foreman and leading hands as arc competent to give proper supervision to the work they are 

required to supervise, and  
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b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of the Works.  

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the 

Executive Engineer, Asansol Division, MED.  

2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work any 

person employed by the Contractor in or about the execution or maintenance of the Works who, in the opinion 

of the Executive Engineer, Asansol Division, MED,  misconducts himself, or is incompetent or negligent in the 

proper performance of his duties, or whose employment is otherwise considered by the Executive Engineer, 

Asansol Division, MED to be undesirable and such person shall not be again employed upon the Works without 

the written permission of the Executive Engineer, Asansol Division, MED. Any person so removed from the 

Works shall be replaced as soon as possible by a competent substitute approved by the Executive Engineer, 

Asansol Division, MED. 

17.0  SETTING-OUT  

The Contractor shall be responsible for the' true and proper setting-out of the Works in relation to 

original points, lines and levels of reference given by the Engineer in writing and for the correctness, subject as 

above mentioned, of the position levels, dimensions and alignment of all parts of the Works and for the 

provision of all necessary instruments, appliances/and labour in connection therewith. If, at any time during the 

progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of any 

part of the Works, the Contractor, on hem), required to do so by the Engineer or the Engineer's Representative, 

shall at his own cost, rectify such error to the satisfaction of the Engineer or the Engineer's Representative, 

unless such error is based on incorrect data supplied in writing by the Engineer, in which case the expense of 

rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line or level by the 

Engineer or the Engineer's Representative shall not in any way relieve the contractor of his responsibility for the 

correctness thereof and the Contractor shall carefully protect and reserve all bench-marks, sigh trails 

pegs and other things used in setting out the Works.  

18.0  WATCHING AND LIGHTING     

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, 

fencing, as and when/where necessary or as required by the Executive Engineer, Asansol Division, MED or the 

Engineer's Representative, for the protection of the works, contractor's employees, employees supervisor or for 

any other reason deemed fit by the Engineer.  

 

 

19.0 WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of 

Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility 

for the care thereof. Provided that if the Executive Engineer, Asansol Division, MED shall issue a Certificate of 

Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable for the care 
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of that part of the Permanent Works (O & M not counted) from the date stated in the Certificate of Completion in 

respect of that part and the responsibility for the care of that part shall pass to the Executive Engineer, Asansol 

Division MED provided further that the Contractor shall take full responsibility for the care of any outstanding 

work which he shall have undertaken to finish during the period to Maintenance until such outstanding work is 

completed.  

In case any damage, loss or injury shall happen to the Works, or to any part thereof, from any cause 

whatsoever, save and except the expected risks as defined in sub-clause (2) of this Clause, while the 

Contractor shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make good 

the same, so that at completion the permanent Works shall be in good order and condition and in conformity in 

every respect with the requirements of the Contract and the Executive Engineer, Asansol Division ,MED 

instructions. In the event of any such damage, loss or injury happening from any of the excepted risks, the 

Contractor shall, if and to the extent required by the Executive Engineer, Asansol Division, MED and subject 

always to the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the 

Employer. The Contractor shall also be liable for any damage to the Works occasioned by him in the Course of 

any operations carried out by him for the purpose of completing any outstanding works or complying with his 

obligations under Clause 48 or 49 hereof.  

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, 

rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted to employees 

of the Contractor or of his sub-contractors and arising from the conduct of his workers, riot commotion or use or 

occupation by the Executive Engineer, Asansol Division, MED of any part of the Permanent. Works, or a cause 

solely due to the Engineer's design of the Works, or ionizing radiations or contamination by radio-activity from 

any nuclear fuel or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or 

other hazardous properties of any explosive, nuclear assembly or nuclear component thereof, pressure waves 

cause by aircraft or other aerial devices travelling at sonic or supersonic speeds, or any such operation of the 

force of nature as an experienced contractor could not foresee, or reasonably make provision for or insure 

against all of which are herein collectively recurred to as "the expected risks."  

20.0  INSURANCE OF WORKS, ETC.  

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure 

in the names of the Employer and the Contractor against all loss or damage from whatever cause arising, other 

than the expected risks, for which he is responsible under the terms of the Contract and in such manner that the 

Employer and Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered 

during the Period of Guarantee for loss or damage arising from a cause, occurring prior to the commencement 

of the Period of Guarantee, and for any loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof.  

a) The Works for the time being executed to the estimated current contract value thereof together with the 

materials for incorporation in the Works at the replacement value.  

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of 

such Constructional Plant and other things. These shall include materials belonging to the Executive Engineer, 
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Asansol Division, MED but issued to or intended to be issued to the Contractor for use in the Works. Such 

insurance shall be affected with an insurer and in terms approved by the Employer, which approval shall not be 

unreasonably withheld, and the Contractor shall whenever required, produce to the Executive Engineer, 

Asansol Division ,MED or the Engineer's Representative the policy or policies of insurance and the receipts for 

payment of the current premiums.  

21.0 DAMAGES  

i)  Damage to persons and property: The Contractor shall, except if and so far as the Contract 

provides otherwise, indemnify the Executive Engineer, Asansol Division ,MED against all losses and claims in 

respect of injuries or damage to any person or material or physical damage to any property whatsoever which 

may arise out of or in consequence of the execution, operation and maintenance of the Works and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation or damages for or with respect to :  

a) The permanent use of occupation of land by the Works or any part thereof.  

b) The right of the Executive Engineer, Asansol Division ,MED to execute the Works or any part thereof on over 

under, in or through any land.  

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or 

maintenance- of the Works in accordance with the Contract.  

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents, 

servants or other contractors, not being employed by the Contractor, or for or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the Contractor, his servants or agents such part of the compensation as may 

be just and equitable having regard to the extent of the responsibility of the Superintending Engineer, WEST  

MED,  his servant or agents or other contractors for the damage or injury.  

2) Indemnity of Secretary: The Contractor shall indemnify the Executive Engineer, Asansol Division ,MED 

against all claims, proceedings, damages, costs charges and expenses in respect of the matters referred to the 

provision to sub-clause (1) of this Clause.  

22.0 INSURANCE 

1)  Third Party Insurance: Before commencing the 'execution of the Works the Contractor, but without 

limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any 

material or physical damage, loss or injury which may occur to any property, including that of the Executive 

Engineer, Asansol Division ,MED,  or to any person, including any employee of the Executive Engineer, 

Asansol Division ,MED,  by or arising out to the execution of the Works or in the carrying out of the Contract, 

otherwise than due to the matters referred to in the proviso to Clause 21 (I) thereof. 
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2) Minimum Amount of third party insurance - Such insurance shall be affected with an insurer and in 

terms approved by the Executive Engineer, Asansol Division ,MED, which approval shall not be unreasonably 

withheld, and for a least the amount started in the Appendix to the Bid. The Contractor shall, whenever 

required, produce to the Executive Engineer, Asansol Division, MED or the Engineer's Representative the 

policy or policies or insurance and the receipts for payment of the current premium. However, the Bidder should 

insure for an amount commensurate with the risk involved subject to the minimum amount prescribed 

elsewhere in the Bid.  

3) Provision to indemnify Employer - The terms shall include a provision whereby, in the event of any 

claim in respect of which the Contractor would be entitled to receive lt1dcnJmty under the policy being brought 

or made against the Executive Engineer, Asansol Division, MED,  the insurer will indemnify the Employer 

against such claims and any costs, charges and expenses in respect thereof. 

 23.0 ACCIDENT, INJURIES 

1) Accident or injury to Workmen: The Executive Engineer, Asansol Division, MED shall not be 

liable for or in respect of any damages or compensation payable at law in respect or in consequence of any 

accident or injury to any workman or other person in the employment of the Contractor or any subcontractor, 

save and except an accident or injury resulting from any act or default of the Executive Engineer, Asansol 

Division, MED, his agents, or servants. The Contractor shall indemnify and keep indemnified the Executive 

Engineer, Asansol Division, MED against all such damages and compensation, save and except as aforesaid, 

and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto.  

2) Insurance Against Accident, etc. to workmen: The Contractor shall insure against such 

liability with an insurer approved by the Executive Engineer, Asansol Division, MED, which approval shall not be 

unreasonably withheld, and shall continue such insurance during the whole of the time that any person is 

employed by him on the works and shall, when required, produce to the Executive Engineer, Asansol Division, 

MED or the Engineer's Representative such policy of insurance and the receipts for payment of the current 

premium. Provided always that, in respect of any person employed by any sub-contractor, the Contractor's 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 

against the liability in respect of such persons in such manner that the Executive Engineer, Asansol Division, 

MED is indemnified under the policy, but the Contractor shall require such sub-contractor to produce to the 

Executive Engineer,  Asansol Division, MED when required, such policy of insurance and the receipt for the 

payment of the current premium.  

3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the 

insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance 

are required to be notified and the Contractor shall indemnify and keep indemnified the Executive Engineer,  

Asansol Division, MED against all losses, claims, demands, proceedings, costs, charges and expenses 

whatsoever arising out of or resulting from any default by the Contractor in complying with the requirements of 

this sub-clause whether as a result of the avoidance of such insurance or otherwise.  
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4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 23 hereof shall 

be entirely at the cost and expenses of the Contractor and be included within his rates.  

24.0  REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or 

any other insurance which he may be required to effect under the terms of the Contract, then and in any such 

case the Executive Engineer,  Asansol Division, MED may effect and keep in force any such insurance and pay 

such premium or premiums including fines as may be necessary for that purpose and from time to time and 

deduct double the amount so paid by the employer as aforesaid from any moneys due or which may become 

due to the Contractor or recover the same as a debt due from the Contractor.  

25 i) Giving of Notices and Payment of Fees: The Contractor shall give all notices and pay all fees 

required to be given or paid by any National or State Statute, ordinance, or other law, or any rules regulation, or 

bye-law of any local or other duly constituted authority 111 relation to the execution of the Works and by the 

rules and regulations of all public bodies and companies whose property or rights are affected or may be 

affected in any way by the Works.  

ii) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with 

the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or 

any local or other duly constituted authority which may be applicable to the Works and with such rules and 

regulations of public bodies and companies as aforesaid and shall keep the Executive Engineer,  Asansol 

Division, MED indemnified against all penalties, fines and liability of every kind for breach of any such Statute, 

ordinance of Law, regulation of bye law.  

26.0  FOSSILS, ETC.  

All fossils, coins articles of value or antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the site of the Works shall as between the Employer and the Contractor 

be deemed to be the absolute property of the Employer.  

 

27.0  PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the Executive Engineer,  Asansol Division, MEDfrom 

and against all claims and proceedings for or on account of infringement of any patent, rights, design 

Trade mark or name or other protected right in respect of any Constructional Plant, machine works, or 

material used for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. 

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and 

other payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or 

equipment required for the works or any of them. 
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28.0  INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

All operations necessary for the execution of the Works shall, so far as compliance with the 

requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly 

with the convenience of the existing plant workers, member of the public, or the access to use and 

occupation of public or private roads, railways and footpaths to or of properties whether in the 

possession of the Executive Engineer,  Asansol Division, MED or of any other person or local authority.  

29.0 TRAFFIC 

1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the 

highways, railways or bridges communicating with or on the routes to the Site from being damaged or 

injured by any traffic of the Contractor or any of this sub-contractors and, shall select routes, choose 

and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will 

inevitably arise from the moving of plant and material from and to the Site shall be limited, as far as 

reasonably possible, and so that no unnecessary damage or injury may be occasioned to such 

highways, railways and bridges.  

2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of 

Constructional plant, machinery or pre-constructed units or parts of units of work over part of a 

highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge 

unless special protection or strengthening is carried out, then the Contractor shall before moving the 

load on to such highway, railway or bridge give notice to the Executive Engineer,  Asansol Division, 

MEDor Engineer's Representative or the local authority of the weight and other particulars of' the load 

to be moved and his proposals for protecting or strengthening the said highway, railway or bridge. The 

Contractor at his own cost and expenses shall carry out such proposals, including any modifications 

thereto that the Engineer or the local authority may require.  

3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or 

injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant 

machinery or pre-constructed units or parts of units of work, the Employer shall conduct the necessary 

investigation for the purpose of determining the Contractor's liability. If the damage is due to failure on 

the part of the Contractor to observe and perform his obligations under sub-clause (1) and (2) of this 

Clause then the restoration / repair of the damaged portion of road or structure certified by the Engineer 

or local authority to be due to such failure shall be undertaken by or be chargeable against the 

Contractor. 

4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the 

Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as 

though "highway" included a lock, dock, sea wall or other structure related to a waterway and "vehicle" 

included craft, and shall have effect accordingly. 

30.0 RESTRICTION  
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a) Restriction of Movements: The work shall have to be executed within the protected area of 

existing water works. The existing rules and regulation related to ingress and egress of labour and 

material shall have to be followed strictly in consultation with and as per direction of the Executive 

Engineer,  Asansol Division, MEDor the local authority as the case may be. No labour, Supervisor or 

Engineer of the contractor shall enter inside the treatment plant, pump house or any other existing 

installations without prior permission of concerned officers Executive Engineer, Asansol Division 

Circle,MED.  

b) Opportunities for other contractors: The Contractor shall in accordance with the requirements 

of the Executive Engineer, Asansol Division, MED,  afford all reasonable opportunities for carrying out 

their work to any other contractors employed by the Employer and their workmen and to the workmen 

of the employer and of any other duly constituted authorities who may be employed in the execution on 

or near the Site of any work not included in the Contract or of any contract which the Employer may 

enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the written 

request of the Executive Engineer,  Asansol Division, MED or the Engineer's Representative, make 

available to any such other contractor, or to the Employer or any such authority, any roads or ways for 

the maintenance of which the Contractor is responsible, or permit the use by any such of the 

Contractor's scaffolding or other plant on the Site, or provide any other service of whatsoever nature, 

the Employer shall pay to the Contractor in respect of such use or service such sum or sums if at all as 

shall, in the opinion of the Engineer, be reasonable.  

31.0  CONTRACTOR TO KEEP SITE CLEAR  

During the progress of the Works the Contractor shall keep the site reasonable free from all necessary 

obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear 

away and remove from the Site any wreckage, rubbish or Temporary Works no longer required. 

32.0  CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all 

Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the 

whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the 

Superintending Engineer, WEST Circle, MED. 

33.0  LABOUR : 1) Engagement of labour: The Contractor shall make his own arrangements 

for the engagement of all labour, local or otherwise, and save in so far as the Contract otherwise 

provides, for the transport, housing, feeding and payment thereof.  

2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local 

conditions, provide on the Site, to the satisfaction of the Superintending Engineer, WEST Circle, MED 

representative, an adequate supply of drinking and other water for the use of the Contractor's staff and 

work people.  
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3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift 

or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the 

Construction site.  

4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any 

person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.  

5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his 

employment have due regard to all recognized festivals days of rest and religious or other customs.  

6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities for the purpose of dealing with and overcoming 

the same.  

7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and for 

the preservation of peace and protection of persons and property in the neighbourhood of the Works 

against the same.  

8) Compliance with Laws, regulation etc. relating to labour: In respect of the 

engagement, employment, transport, payment, feeding, housing and working conditions of labour and 

all matters connected there with the Contractor shall at all times during the continuance of the Contract, 

comply in all respects with and carry out all obligations imposed on him by the provisions and 

requirements of the following statutes.  

a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from time to 

time.  

b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under 

(West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.  

c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the 

Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 

including modifications thereto the Rules and Regulations framed there under from time to time.  

d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any 

local or other duly constituted authority which may be applicable, including any such Law, Regulation 

or Order that may be passed or ordered from time to time and come into force during the tenure of the 

Contract.  

9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant 

Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules and 
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Regulations made there under from time to time, and shall in particular be responsible for the payment 

of all contributions as laid down under the Act/Rules.  

10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him 

in and for performance of the Contract to be members of registered Trade Unions and shall not in any 

manner prevent or discourage any such workman from becoming a member of a registered Trade 

Union or discriminate against any workmen who is a member of a registered Trade Union.  

11) Local Labour:  As far as possible local labour shall be engaged as unskilled labour.  

12) Fair Wages - The Contractor shall in respect of all workmen employed by him in and for the 

performance of the Contract pay rates of wages and observe the conditions of employment not less 

favourable than those provided under the relevant labour law as applicable to the State.  

13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or 

Local Authorities Concerned, adequate medical attendance for his employees and labour.  

14) Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of 

any accident at or about the site or in connection with the execution of the Work, report such an 

accident to the Engineer. The Contractor shall also report such accident to the competent authority 

whenever law requires such a report.  

15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the 

Labour Commissioner or of the Assistant Commissioner of the State such returns as may be called for 

from time to time in respect of labour employed by the Contractor and by his subcontractors in the 

execution of the Contract. If so required, the Contractor shall furnish the names and address of all 

subcontractors to the Labour Commissioner. Statutory provisions in these regards are to be also 

complied with.  

16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing 

provision of sub-clause (1) to (15) of this Clause 33.  

34.0  RETURNS OF LABOR ETC.  

The Contractor shall, if required by the Superintending Engineer, WEST Circle, MED, deliver to the 

Superintending Engineer, WEST Circle, MED, or at his office a return in detail in such form and at such 

intervals as the Superintending Engineer, WEST Circle, MED may prescribe showing the supervisory 

staff and the number of the several classes of labour from time to time employed by the Contractor on 

the Site and such information respecting Constructional Plant as the Superintending Engineer, WEST 

Circle, MED his Representative may require.  

35.0  MATERIALS AND WORKMANSHIP  
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1) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests as 

the Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other place 

or places as may be specified in the Contract, or at all or any of such places. The Contractor shall 

provide such assistance, instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or quantity of any material used and 

shall supply samples or materials before incorporation in the Works for testing as may be selected and 

required by the Executive Engineer, Asansol Division,MED, be it at site or at the manufacturer/Vendors 

premises or elsewhere.  

2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of 

materials as may be required by the Executive Engineer, Asansol Division, MED.  

3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for in the Contract and in the cases only of a test under load or of a test 

to ascertain whether the design of any furnished or partially finished work in appropriate for the 

purpose which it was intended to fulfill, is particularized is the Contract in sufficient detail to enable to 

Contractor to price or allow for the same in his Bid.  

4) Cost of Tests not provided for, etc.: If the Executive Engineer,  Asansol Division, MED orders 

any test, which is either;  

a) Not so intended by or provided for, or  

b) (In the cases above mentioned) is not so particularized, or  

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent 

person or organization at any place other than the Site or the place of manufacture or fabrication of the 

materials tested, then the cost of such test shall be borne by the Contractor, if the tests shows the 

workmanship or materials not to be in accordance with the provisions of the Contract or the Engineer's 

instruction. 

36.0  INSPECTION OF OPERATIONS  

The Engineer and any person authorized by him shall at all times have access to the Works and to all 

workshops stores and places where work is being prepared or from where material manufactured 

articles or machinery are being obtained for the Works and the Contractor shall afford every facility for 

and every assistance in or in obtaining the right to such access.  

37.0 EXAMINATION  

1) Examination of work before covering up: No work shall be covered up or put out or view 

without the approval of the Engineer or the Engineer's Representative and the Contractor shall afford 

full opportunity for the Executive Engineer,  Asansol Division, MED or the Engineer's Representative to 
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examine and measure any work which is about to be covered up or put out of view and to examine 

foundations before permanent work is placed thereon. The Contractor shall give due notice to the 

Engineer's Representative where any such work or foundations is or are ready or about to be ready for 

examinations and the Engineer's Representative shall, without unreasonable delay, unless he 

considers if unnecessary and advises the Contractor accordingly attend for the purpose of examining 

and measuring such work or of examine such foundations  

2) Uncovering and making openings: The Contractor shall uncover any part or parts of the 

Works or make opening in or through the same as the Engineer may from time to time direct and shall 

reinstate and make good such part or parts to the satisfaction of the Engineer If any such part or parts 

have been recovered up or put out of view after compliance with the requirement of sub-clause (I) of 

this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering, 

making openings in or through, reinstating and making good the same shall be, borne by the Employer, 

but in any other case all costs shall be borne by the Contractor. 

38.0 REMOVAL  

1) Removal of improper work and materials: The Executive Engineer, Asansol Division, MED 

shall during the progress of the works have power to order in writing from time to time.  

a) The removal from the Site, within such time or time as may be specified in the order, of any materials, 

which in the opinion of the Engineer, are not in accordance with the Contract.  

b) The substitution of improper, substandard and unsuitable materials, and  

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 

therefore, of any work which in respect of materials or workmanship is not in the opinion of the 

Engineer, in accordance with the Contract. 

2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying 

out such order, the Employer shall be entitled to employ and pay other persons to carry out the same 

and all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by 

the Employer, or may be deducted by the Employer from any sum due or' which may become due to the 

Contractor. 

39.0 SUSPENSION  

1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the Engineer 

may consider necessary and shall during such suspension properly protect and secure the work, so far 

as is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in giving effect 

to the Engineer's instruction under this Clause shall be borne and paid by the Employer unless such 

suspension is  
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a) Otherwise provided for in the Contract, or  

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or  

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part 

thereof in so far as such necessity does not arise from any act or default by the Engineer or the 

Employer or from any of the expected risks defined in Clause 19 hereof provided that the Contractor 

shall not be entitled to recover any such extra cost unless he gives written notice of his intention to 

claim to the Employer within twenty-eight days of the Engineer's order. The Executive Engineer,  

Asansol Division, MED shall settle and determine such extra payment and/or extension of time under 

Clause 43 hereof to be made to the Contractor in respect of such claim as shall in the opinion of the 

Employer be fair and reasonable.  

2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is 

suspended on the written order of the Executive Engineer,  Asansol Division, MED and if permission to 

resume Work is not given by the Executive Engineer,  Asansol Division, MED within a period of ninety 

days from the date of suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of 

sub-clause (1) of this Clause, the Contractor may serve a written notice on the Employer requiring 

permission within twenty eight days from the receipt thereof to proceed with the Works, or that part 

thereof in regard in which progress is suspended and, if such permission is not granted within that 

time, the Contractor by a further written notice so served may, but is not bound to, elect or treat the 

suspension where it affects part only of the Works as an omission of such part under Clause 50 hereof, 

or where it affects the whole Works, as an abandonment of the Contract by the Employer.  

40.0  COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the 

period named in the Appendix to the Bid after the receipt by him of a written order to this effect from the 

Engineer and shall proceed with the same with due expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractors' Control.  

The successful contractor shall within four weeks from the date of issue of Letter of Intent 

furnish one or more drawing stating and showing the following:  

1.0  Any other data that the Bid considers relevant for construction of civil structure.  

2.0  Any other reasonable data that may be asked for. 

 

 

41.0 POSSESSION  

1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the 

Site of which the Contractor is to be given possession from time to time and the order in which such 
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portions shall be made available to him and subject to any requirement in the Contract as to the order 

in which the Works shall be executed, the Employer will, with the Engineer's written order to commence 

the Works, give to the Contractor possession of so much of the Site as may be required to enable the 

Contractor to commence and proceed with the execution of the Works in accordance with the 

Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such reasonable 

proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time to 

time as the Works proceed, give to the Contractor possession of such further portions of the Site as 

may be required to enable the Contractor to proceed with the execution of the Works with due dispatch 

in accordance with the said Programmed or proposals, as the case may be.  

If the Contractor suffers delays or incurs cost for failure on the part of the Employer to give possession 

in accordance with the terms of this Clause, the Employer shall grant an extension of time for the 

completion of the Works and certify such sum as, in his opinion, shall be fair to cover the cost incurred, 

which sum shall be paid by the Employer.  

42.0 TIME :- 

1)  Time of Completion and progress of Works: The progress of the work shall conform to 

the approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the 

contract as the completion of any section of the Works before completion of the whole, the whole of the 

Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the time stated 

in the Contract calculated from last days of the period named in the Appendix to the Bid as that within 

which the Works are to be commenced, or such extended time as may be allowed under Clause 43 

hereof.  

2)  Failure in keeping to stages of work Programmed: If the Contractor does not keep to 

the approved program and continues at any stage to fail behind his schedule by as much as twenty 

percent (20%) of the said approved work programmed, within thirty (30) days from receipt by him of a 

written notice from the Engineer, or if in the opinion of the Engineer the delay will substantially affect 

operation activities or execution of a major work item and it is ascertained by the Engineer that the 

Contractor cannot remedy the occasion within the stipulated time, the Executive Engineer,  Asansol 

Division, MED on recommendation of Engineer shall have full authority to undertake measures to 

recover from such adverse condition in terms of the provisions of Clause 62 thereof.  

43.0  EXTENSION OF TIME FOR COMPLETION     

Should the amount of extra or additional work of any kind or any cause of delay referred to in 

these Conditions, or other special circumstances of any kind whatsoever which may occur, other than 

through a default of the Contractor, be such as fairly to entitle the Contractor to an extension of time for 

the completion of the works, the Executive Engineer,  Asansol Division, MED on recommendation of 

Engineer shall determine the period of such extension and shall notify the Employer and the Contractor 

accordingly. Provided that the Engineer is not bound to take into account any extra or additional work 

or other special circumstances unless the Contractor has within twenty-eight days after such work has 
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been commenced, or such circumstances have arisen or as soon as is practicable, submitted to the 

Engineer full and detailed particulars of any extension of time to which he may consider himself entitled 

in order that such submission may be investigated at the time. 

44.0  NO NIGHT OR SUNDAY WORK 

Subject to any provision to the contrary contained in the Contract, none of the Permanent 

Works shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally 

recognized as days of rest, or other locally recognized equivalent without the permission in writing of 

the Engineer, except when the works is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, provided always that the provisions of the Clause shall not be applicable in the case of any 

work which it is customary to carry out by rotary of shifts. 

 

 

45.0  RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to ensure 

completion by the prescribed time or extended time for completion, the Executive Engineer,  Asansol 

Division, MED on recommendation of the Engineer shall so notify the Contractor in writing and the 

Contractor shall thereupon take such steps as are necessary and the Engineer may approve to expedite 

progress as to complete the Works or such section by the prescribed time or extended time. The 

Contractor shall not be entitled to any additional payment for taking such steps. If as a result of any 

notice given by the Executive Engineer,  Asansol Division, MED under this Clause, the Contractor shall 

seek the Executive Engineer,  Asansol Division, MED permission to do any work at night or on 

Sundays, If locally recognized as days of rest, or their locally recognized equivalent, such permission 

shall not be unreasonable refused. When work at night has to be carried out, the Contractor shall, at his 

own cost and expense, make adequate arrangements for lighting and provide necessary facilities for 

safety etc. and comply with all stipulations as may have been imposed by the Executive Engineer,  

Asansol Division, MED in granting permission for night work.  

46.0 DAMAGES FOR DELAY 

1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works 

within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum 

stated in the Contract as liquidated damages for such default and not as a penalty for every day of part 

of a day which shall elapse between the time prescribed by Clause 42 hereof and the date of certified 

completion of the Works, the Employer may without prejudice to any other method of recovery, deduct 

the amount of such damages from any money in his hands, due or which may become due to the 
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Contractor. The payment or deduction of such damages shall not relieve the Contractor form his 

obligation to complete the Works, or from any other of his obligations and liabilities under the Contract.  

2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any 

part or section of the Works has been certified by the Engineer as completed, pursuant to Clause 47 

hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any period of 

delay after such certificate and in the absence of alterative provision in the contract be reduced in the 

proportion which the value of the part or section so certified bears to the value of the whole of the 

Works.  

3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for 

delay of each day or part thereof, shall be at the rate of one percent (l %) or such smaller amount as the 

Employer may decide, or the total value of the Contract Price excluding the value of such part or 

section of the works as may have been covered by certificate of completion in terms of the provisions 

of sub-clause (2) above, Provided however that in no case shall be total amount of liquidated damages 

exceed ten percent (10%) of the total Contract Price for whole Works.  

4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in 

sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the use 

of the Employer without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained.  

5) No bonus for early completion: The Contractor shall not be entitled to payment of any bonus for 

early completion of the Works.  

47.0  CERTIFICATION OF COMPLETION OF WORK 

1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been 

completed where equipment in question is placed in position undergoes all necessary tests such as 

those for alignment, verticality, leak proof mess, insulation etc. as may be specified elsewhere in the 

Bid documents and put to operation.  

2) Completion: Completion is a stage when the equipment and the structure as a whole are 

certified by the Employer. The date shall only be indicative for the purpose of reckoning the period of 

Maintenance Period and shall not be co-related with the release of any payment provided that non-

continuous of sporadic functioning shall not be deemed as commissioning and also provided that non-

commissioning of minor works, the decision on determination of major or minor works resting with the 

employer, shall not multify the act of completion for the aforesaid purpose.  

An item shall be considered as minor work where its non-completion may not in the opinion of the 

employer, stand in the way of commencement of plant operation.  

48.0 MAINTENANCE  
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1) Defect Liability Period:  It is 5 years after completion of the work as per satisfaction of the E.I.C. 

All operational equipments viz. Valves etc. shall function freely. 

2) Cost of Execution of work of repair, etc.: The repair work shall be carried out by the 

Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due to 

the use of materials or workmanship not in accordance with the Contract, or to neglect or failure on the 

part of the Contractor to comply with any obligation, expressed or implied, on the Contractor's part 

under the Contract. If, in the opinion of the Engineer, such necessity shall be· due to any other cause, 

the value of such work shall be ascertained and paid for as if it was an additional work.  

3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do 

any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ and 

pay other persons to carry out the same, which in the opinion of the Employer, the Contractor was 

liable to do at his own expense under the Contract. In the said event, all expenses consequent thereon 

or incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by 

the Employer from any sum due or which may become due to the Contractor.  

49.0  CONTRACTOR TO SEARCH  

The Contractor shall, if required by the Executive Engineer,  Asansol Division, MED in writing, search 

under the directions of the Engineer, for the cause of any defect, imperfection or fault appearing during 

the progress of the Works or in the period of Maintenance. Unless such defect, imperfection or fault 

shall be one for which the contractor is liable under the contract, the cost of the work carried out by the 

contractor in searching as aforesaid shall be borne by the Employer. If such defect, imperfection or 

fault shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in 

searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and 

make good such defect, imperfection or fault at his Own expense in accordance with the provisions of 

Clause 48 hereof to the satisfaction of the Engineer.  

50.0  ALTERATIONS, ADDITIONS AND OMISSIONS 

1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it 

shall, in his opinion, be desirable, he shall have power to order the Contractor to do and the Contractor 

shall do any of the following:  

a) Increase or decrease the quantity of any work included in the contract.  

b) Omit any such work.  

c) Change the character or quality or kind of any such work.  

d) Change the levels, lines position and dimensions of any part of the Works and  
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e) Execute additional work of any kind necessary for the satisfactory completion of the works or for 

deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in any way 

vitiate or invalidate the Contract, but the value, if any, of all such variations shall be taken into account 

in ascertaining the amount of the Contract Price.  

2) Orders for variations to be in writing: The Contractor shall make no such variations 

without an order in writing from the Employer. Provided that no order in writing shall be required for 

insignificant increase or decrease in the quantity of any work where such increase or decrease is not 

the result of an order given under this Clause, but is the result of the quantities exceeding or being less 

than those stated in the Schedule of prices. Provided also that if for any reason the Employer shall 

consider it desirable to give any such order verbally, the Contractor shall comply with such order and 

any confirmation in writing of such verbal order given by the Employer whether before or after the 

carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause. 

Provided further that in the event of non-receipt of written confirmation from the Employer, the 

Contractor shall, within eleven working days, confirm the same from his end in writing to the Employer, 

and If such confirmation is not contradicted in writing within fourteen working days by the employer, it 

shall be deemed to be an order in writing by the Employer. 

51.0 VALUATION  

1) Valuation of variations: All extra or additional work done or work omitted or substituted by order 

of the Employer shall be valued at the rates and prices set out in the Contract if, in the opinion of the 

Employer, the same shall be applicable as it is or with addition to or subtraction from an accepted item, 

if the Contract does not contain any rates or prices applicable to the extra or additional work, then the 

rates or prices shall be obtained from the western Circle, Public Works Department schedule of rates as 

was in vogue on the date of submission of the Bid. The same is being escalated to an extent determined 

by comparing the cost of a similar item appearing in the Schedule of Prices with those in PWD 

schedule. Where such rates are not available in P.W.D. schedule of rates, the market-analysed rate as 

approved by the Employer shall be final and binding. In case of such analysed rates, 10% profit 

including overhead consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or 

other expenses shall be taken into account shall be considered to be inclusive of contractors profit.  

2) Variation Exceeding 20 Percent: - If, on certified completion of the whole of the Works, it shall 

be found that a reduction or increase greater than twenty percent (20%) of the sum named in the Letter 

of Acceptance, excluding all fixed sums, provisional sums if any, results from  

a) The aggregate effect of all Variation Orders, and  

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices 

excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not from 

any other clause, of the Contract Price shall be adjusted by such sum as may be agreed between the 

Contractor and the Employer or, failing agreement, fixed by the Employer having regard to all material 

and relevant factors, including the Contractor's site and general overhead costs.  
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c) Claims: The Contractor shall send to the Executive Engineer,  Asansol Division, MED once in 

every month an account giving particulars, as full and detailed as possible, of all claims for any 

additional payment to which the Contractor may consider himself entitled and of all extra or additional 

work ordered by the Employer which he has executed during the preceding month. No final or interim 

claim for payment for any such work or expense will be considered which has not been included in 

such particulars. Provided always that the Employer shall at his discretion be entitled to authorize 

payment to be made for any such working expense, notwithstanding the Contractor's failure to comply 

with this condition, that the Contractor has, at the earlier practicable opportunity, notified the Employer 

in writing that he intends to make a claim for such work, provided always that a release of payment 

shall be preceded by the claim and valuation of variation, in that order.  

 

52.0  PLANT TEMPORARY WORKS AND MATERIALS 

    

1) Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and 

materials provided by the Contractor shall, when brought to the Site be deemed to be exclusively 

intended for the execution of the Works and the Contractor shall not remove the same or any part 

thereof, except for the purpose of moving it from one part of the Site to another, without the consent, in 

writing, of the Engineer which shall not be unreasonably withheld.  

 

2) Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site 

all the said Constructional Plant and Temporary Works remaining thereon and any unused material 

provided by the Contractor to the satisfaction in the Engineer.  

3) Employer not liable for damage to plant, etc.: The employer shall not at any time be 

liable for the loss of or damage to any of or damage to any of the said Constructional Plant, Temporary 

Works or materials same as mentioned in Clause 19 and 62 hereof.  

 

4) ) GST, Cess and other imposts. The Contractor shall pay GST, Cess, and all other taxes, 

duties and charges as may be applicable from time to time in respect of materials purchased by him or 

plants and equipment brought to Site. No separate payment shall be made for all these and they shall 

be deemed to have been covered within the Contractor's rates for the finished items of work.  

5) Temporary Works: At least fourteen (14) days in advance of taking up any temporary works, 

the contractor shall submit to the Engineer for approval complete drawings of all temporary works he 

may require for the execution of the Works. He shall, so required by the Engineer, submit his 

calculations relating to the strength of the temporary works proposed. Modifications that the Engineer 

may require shall be made by the Contractor at the latter's cost and expenses. At the discretion of the 

Engineer, a higher stress up-to a maximum of twenty five percent (25%) in excess of the stress 

normally allowed for permanent structures may be permitted in the design of temporary works.  
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Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall 

remain wholly responsible for their adequacy, safety, proper maintenance and of all obligations in 

regard to such works specified or implied in the Contract, until the removal of such works. 

53.0  APPROVAL OF MATERIAL, ETC. NOT IMPLIED  

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the 

materials or other matters referred to therein shall not interfere with rejection of any such materials at 

any time by the Engineer. 

54.0  MEASUREMENT :    For measurement, the metric system should be used. 

55.0  WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the 

value in terms of the Contract of work done in accordance with the Contract. He shall, when he requires 

any part or parts of the works to be measured, give notice to the Contractor's authorized agent or 

representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the 

Engineer's Representative in making such measurement, and shall furnish all particulars required by 

either of them. Should the Contractor not attend, or neglect or omit to send his agent on two 

consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the 

Engineer, which shall be taken to be the correct measurement of the work. For the purpose of 

measurement such permanent work as is to be measured by records and drawings at suitable intervals 

of such work and the Contractor, as and when called upon to do so in writing shall, within fourteen 

days, attend to examine and agree upon such records and drawings, with the Engineer or Engineer's 

Representative and shall sign the same when so agreed. If the Contractor does not so attend to 

examine and agree upon such records and drawings on two consecutive occasions they shall be taken 

to be correct. If, after examination of such records and drawings, the Contractor does not agree with the 

same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the 

Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer, 

a notice in writing giving details of the respects in which such records and drawings are claimed by him 

to be incorrect together with reasons thereof.  

56.0  METHOD OF MEASUREMENT  

The Works shall be measured but, notwithstanding any general or local custom, except where 

otherwise specifically described or prescribed in the Contract.  

    

    

    

    

57.0 Payment  Break up:    
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Sl No. 
 

Description of items 
Percentage of payment to be  

 

 made w.r.t. tendered amount  
 

    
 

     
 

1  On completion of construction of  foundations   
 

   as per specifications and drawings and as per 20  
 

  direction of E.I.C   
 

2  On completion of R.C.C. columns and bracings up to 

15 

 
 

  bottom of heel beam as per specifications and  
 

  drawings and as per direction of E.I.C   
 

     
 

3  On completion of R.C.C. heel beam, tank, top dome   
 

  and lantern as per specifications and drawings and as 25  
 

  per direction of E.I.C   
 

4  On completion of all allied works like   
 

     R.C.C. stair case, M.S. ladders, G.I.   
 

  

railings, plastering works(applicable to all exposed 

surface except column and bracing), non-toxic water 

proofing    
 

  coating, painting works, lightning conductors with   
 

  earthing, mechanical water level indicator , 
20 

 
 

  bituminous coating on the top of dome, supplying,  
 

    
 

  erection ,fitting, fixing of down pipes from OHR,   
 

  valves with chambers, drain etc. as per specifications   
 

  and drawings and as per direction of E.I.C   
 

     
 

5  

Construction of structural work of 24 m2 area Guard 
Room Building including foundation and RCC Column 

and slab complete with Brick Work, plaster, Painting, 
door, window, toilet floor finishing etc. With electrical 
fan light connection facility complete in all respect..    

 

   5  
 

    

 

 
 

       7  

Construction of Boundary wall including Brick Work, 
complete in all respect.                          5  

 

       8  

Balance work of Boundary wall including Brick Work, 

plaster, Painting, Main gate, finishing work etc. 
complete in all respect.                          5  

 

       9  

Land development work including ramming surface 
dressing and complete in all respect.   

 

     10  

On Completion of Water Tightness test, disinfection of 

OHR, Site clearance including necessary dressing as per 
specification and Drawing and as per Direction of EIC.                                      5  

 

   
 

    

    

Security Deposit: Additional Security Deposit @ 8% (eight percent) will be deducted from each and every 

running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional 

8%) will be refunded without any interest only after successful completion of the whole work as per PWD 

order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of new building / new 

bridge / new culvert, the Defect Liability Period of the work shall be five(5) years from the date of 

completion of the work; 

For work with five (5) years Defect Liability Period: 
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(i)  No security deposit shall be refunded to the contractor for first 3 years from the date   

      of completion of the work; 

(ii)  30% of the security deposit shall be refunded to the contractor on expiry of four years  

       from the actual date of completion of the work; 

(iii)  The balance 70% of the security deposit shall be refunded to the contractor on expiry  

      of five years from the actual date of completion of the work. 

 

    

    

60.0  REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving order made 

against him, or shall present his petition in bankruptcy, or shall made an arrangement with or 

assignment in favour of his creditors, or shall age to carry out the Contract under a committee of 

inspection of his creditors or, being a corporation, shall go into liquidation (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall assign the 

Contract, without the consent in writing of the Employer first obtained, or shall have an execution levied 

on his goods, or if the Engineer shall certify in goods, or if the Engineer shall certify in writing to the 

Employer that in his opinion the Contractor :  

a) Has abandoned the Contract, or  

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the 

Works for twenty eight days after receiving from the Engineer written notice to proceed, or  

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days 

after receiving from the Engineer written notice that the said materials or work had been condemned 

and/or rejected by the Engineer under these conditions, or  

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with 

the Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or  

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the 

contrary, sublet any part of the Contract.  

Then the Employer may, after giving fourteen day's notice in writing to the Contractor, enter 

upon the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, 

or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting the 

rights and powers conferred on the Employer or the Engineer by the Contract, and may himself 

complete the Works or may employ any other contractor or agency to complete the Works. The 

Employer or such other contractor may use for such completion so much of the Constructional Plant, 

Temporary Works and materials, which have been deemed to be reserved exclusively for the execution 

of the Works, under the provisions of the Contract, as he or they may think proper and the Employer 
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may, at any time, sell any of the said Constructional Plant, Temporary Works used and unused 

materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may 

become due to him from the Contractor under the Contract.  

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any such 

entry and expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or 

after such investigation or enquiries as he may think fit to make or institute and shall certify what 

amount, if any, had at the time of such entry and expulsion been reasonably earned by or would 

reasonably accrue to the Contractor in respect of work then actually done by him under the Contract 

and the value of any of the said unused or partially used materials, and Constructional Plant and any 

Temporary Works.  

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on 

account of the Contract until the expiration of the Period of Maintenance and thereafter until the costs 

of execution and maintenance, damages for delay in completion, if any and all other expenses incurred 

by the Employer have been ascertained and the amount thereof certified by the Engineer. The 

Contractor shall then be entitled to receive only such sums or sums, if any, as the Engineer may certify 

would have been payable to him upon due completion by him after deducting the said amount. If such 

amount shall exceed the sum which would have been payable to the Contractor on due completion by 

him, then the Contractor shall, upon demand, pay to the Employer the amount of such excess and it 

shall be deemed a debt due by the Contractor to the Employer and shall be recoverable accordingly. 

 

61.0  URGENT REPAIRS  

If, by reason of any accident, or failure, or other event occurring to in or in connection with the 

Works, or any part thereof, either during the execution of the Works, or during the period of 

Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the Engineer's 

Representative, be urgently necessary for the safety of the Works and the Contractor in unable or 

unwilling at once to do such work or repair, the Employer may employ and pay other persons to carry 

out such work or repair as the Engineer or the Engineer's Representative may consider necessary.  

If the work or repair so done by the Employer is work which in the opinion of the Engineer, the 

Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by 

the Employer in so doing shall be recoverable from the Contractor by the Employer, or may be 

deducted by the Employer from any sums due or which may become due to the Contractor, Provided 

always that the Engineer or the Engineer's Representative, as the case may be, shall, as soon after the 

occurrence of any such emergency as may be reasonably practicable, notify the Contractor thereof in 

writing. 

 

62.0  SPECIAL RISKS  
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Notwithstanding anything in the Contract contained:  

1) No liability for war, etc., Risks---- The Contractor shall be under no liability whatsoever whether by 

way of identity or otherwise for or in respect of destruction of or damage to the Works, same to work 

condemned under the provision of Clause 38 hereof prior to the occurrence of any special risk 

hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect of 

injury or loss of life which is the consequence of any special risk as hereinafter defined The employer 

shall indemnify and save harmless to Contractor against and from the same and against and from the 

same and against and from all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising there out or in connection therewith.  

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit 

to the Site, or any other property of the Contractor used or intended to be used for the purposes of the 

Works, shall sustain destruction of damage by reason or any of the said special risks the Contractor 

shall be entitled to payment for:  

a) Any permanent work and for any materials so destroyed or damaged and so far as may be required 

by the Engineer, or as may be necessary for the completion of the Works, or the basis of cost plus such 

profit as the Engineer may certify to be reasonable;  

b) Replacing or making good any such destruction or damage to the Works;  

c) Replacing or making good such materials or other property of the Contractor used or intended to be 

used for the purposes of the Works.  

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or 

impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, 

ammunition, or explosive of war, shall be deemed to be a consequence of the said special risks.  

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any 

increased cost of or incidental to the execution of the Works, other than such as may be attributable to 

the cost of reconstructing work condemned under the provisions of Clause 38 hereof, prior to the' 

occurrence of any special risk, which is howsoever attributable to or consequent on or the result of or 

in any way whatsoever connected with the said special risks, subject however to the provisions in this 

Clause hereinafter contained in regard to outbreak of war, but the 'Contractor shall as soon as any such 

increase of cost shall come to his knowledge forthwith notify the Executive Engineer, Asansol Division 

,MED thereof in writing.  

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of 

foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it 

relates to the country in which the works are being or are to be executed or maintained, rebellion, 

revolution, insurrection, military or usurped power, civil war, or unless solely restricted to the 

employees of the Contractor or of his Sub-Contractor and arising from the conduct of the Works, riot, 

commotion or disorder.  
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6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether 

war is declared or not, in any part of the world which, whether financially or otherwise, materially 

affects the execution of the works, the Contractor shall, unless and until the Contract is terminated 

under the provisions of this Clause, continue to use his best endeavours to complete the execution of 

the Works. Provided always that the Employer shall be entitled at any time after such outbreak of war to 

terminate the Contract by giving written notice to the Contractor and upon such notice being given, this 

Contract shall, except as to the rights of the parties under this Clause and to the operation of Clause 64 

hereof, terminate but without prejudice to the rights of either party in respect of any antecedent breach 

thereof  

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of 

the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site 

all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.  

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the 

Contractor shall be paid by the Employer, in so far as such amounts or items shall not have already 

been covered by payments on account made to the Contractor, for all work executed prior to the date of 

termination at the rates and prices provided in the Contract and in addition  

a) The amounts payable in respect of any preliminary items, so far as the work carried out or 

performed, and a proper proportion as certified by the Engineer of any such items, the work or service 

comprised in which has been partially carried out or performed.  

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to 

the Contractor or of which the Contractor is legally liable to accept delivery such materials or goods 

becoming the property of the Employer upon such payments being made by him.  

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by 

the Contractor in the expectation of completing the whole of the Works in so far as such expenditure 

shall not have been covered by the payments in this sub-clause before mentioned.  

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 

Provided always that against any payments due from the Employer under this sub-clause, the Employer 

shall be entitled to be credited with any outstanding balances due from the contractor for advances in 

respect of Constructional Plant and materials and any other sums which at the date of termination were 

recoverable by the Employer from the Contractor under the terms of the Contract and provided that if 

the termination be made in exercise of Clause C-60(1), no payment shall be released under ClauseC-

62(8) (a) to (d).  

 

63.0  FRUSTRATION  
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Payment in event of Frustration: A war, or other circumstances outside the control or both parties, 

arises after the Contract is made so that either party is prevent from fulfilling his contractual 

obligations, or under the law governing the Contract, the parties are released from further performance, 

then the sum payable by the Employer to the Contractor in respect of the work executed shall be the 

same as would have been payable under Clause 62 hereof if the Contract had been terminated under 

the provisions of Clause 62 thereof.  

64.0  SETTLEMENT OF DISPUTES  

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with, or arising out 

of the Contract, of the execution of the Works, whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach of the Contract, it shall 

be settled in the court of law having jurisdiction within Nadia District, provided that such a recourse 

shall not be resorted to without exhausting all other reasonable avenues of redresser.  

65. NOTICES  

1) Contractor's local office and service of notices to contractor: The Contractor shall have a 

local office at or near the Site of work; full address thereof shall be intimated by the Contractor or his 

authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written orders to 

be given by the Employer or by the Engineer to the Contractor under the terms of the Contract shall 

deemed to have been served by sending by post to or delivering the same to the Contractor's local 

office.  

 

2) Service of notice to employer: All Notice to be given to the employer under the terms of the 

Contract shall be served by sending by Registered post or delivering the same to the address given 

below:  

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated 

address to another address by prior written notice to the other two and in that event shall resume 

receiving of communication 28 days after delivery of such notice.  

66.0 PRICE ADJUSTMENT  

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated 

contract period or extension thereof and no price adjustment shall be allowed.   

(2)  The statutory changes in price in the form of Taxes, duties etc. shall however be taken into 

account. For this purpose the taxes and duties prevailing on the last date of submission of the technical 

bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties for different 

bought out items shall be specified by the contractor, falling which the assessment of the Employer 

shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and Electricity etc. shall not be 

considered.  

 

67.0  MISCELLANEOUS 
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Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials 

intended for the Works shall be conveyed, stored and used by the Contractor and his sub-contractors 

In accordance with all laws, decrees, instruments, orders and regulations imposed by the Government 

or any of its instrumentalists. Observance of all safety provisions shall be the obligation of the 

Contractor and nothing herein shall release him from full responsibility for damage or injury to persons 

or properties resulting from his use of these dangerous materials.  

 

68.0 CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may be 

prescribed, the Contractor and/or any member of his organization shall not in any case communicate to 

any person or entity and information connected with the performance of the Services or in carrying out 

the Works not make public any information for the purpose of publication or advertisement. The 

Contractor shall treat all matters related to the Contract as private and confidential.  

 

69.0  CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labour, materials and other facilities that the Engineer or his 

Representative may require to assist them in carrying out normal tests and checks on materials and 

workmanship and in measurement of works. 

 

70.0  INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the 

use of existing facilities of any kind.  

 

71.0  ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his 

organization shall commit any act which may influence the judgment or decision of the Employer or the 

Engineer or any their agents, representatives, employees or members of their respective organization. 

Any breach of this provision shall constitute a breach of Contract on the part of the Contractor and 

apart from penal measures against the Contractor according to the law the Employer shall have the 

Authority to take action for the Contractor’s default in terms of the provisions of Clause 60 hereof.  

 

72.0  INDIVIDUALS NOT PERSONALLY RESPONSIBLE  

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly 

authorized representatives, agents or employees for acts performed or discharged in the exercise of 

their authorized duties or responsibilities or in carrying out their obligations by virtue of the provisions 

or scope of work contained in the Contract, if being understood that they are acting solely as agents 

and representatives of the Employer in good faith. 

 

73.0  CONTRACT EMBODIES WHOLE ARRANGEMENT 

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful 
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Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole arrangement 

between the parties entering into the Contract All previous correspondence, negotiations, 

representation, explanations statements, promises or guarantees (whether oral or written) as are not 

included with the Contract as executed, shall normally be excluded in the interpretation of the Contract.  

74.0  COMPLETION DRAWING  

Completion drawing including detailed construction drawing shall have to be submitted in original with 

6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film approved 

by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the Engineer-in-

Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra payment will 

be made for it. The Completion drawings are to be got approved by the Employer and shall have to be 

submitted before the issue of certificate of final acceptance as in Clause C-57 (6). 

 

 

 

                            Superintending Engineer, West Circle 

          Municipal Engineering Directorate 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

SECTION – D 

SPECIAL PROVISIONS 

1.0  GENERAL  

1.1  Extended scope of the contract:- 
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The contract comprises the Construction of RCC Over Head Reservoir (OHR) of different capacities  with 

20m staging height over Annular Raft foundation, Sub-Soil test, Guard Room (as applicable), Land 

Development, Boundary Wall (as applicable), Approach Road and dismantling of existing OHR (as 

applicable) at given sites as per Departmental design, drawing & specification etc. along with Head 

works including supply of all materials as required complete in all respect of proposed Water Supply 

Scheme under AMRUT 2.0 (Phase-III) at Asansol Municipal Corporation.  

1.2  Item wise details of the lump sum prices and interim payment schedule:- 

The successful contractor will, against each of the job items quoted in the schedule or prices on lump 

sum basis, submit a detailed break up of lump sum prices for the approval of the Superintending 

Engineer, WEST Circle ,MED for the purpose of preparing interim payment schedule and calculating the 

consumption of materials to be issued by the Authority. The break ups will be such as to fairly agree 

with the lump sum price quoted. The Superintending Engineer, Circle, MED, on recommendation of 

Executive Engineer of Asansol Division of Municipal Engineering Directorate shall have the authority to 

modify the breakup of prices keeping, however, the total of the prices fairly equal to the lump sum 

amount quoted. Lump sum prices quoted in the schedule of prices shall remain fixed irrespective of the 

variations (i) in Items and quantities during actual execution compared with those provided in the 

break-ups.  

Such break-ups for Civil Works shall include all the components and stages of the progress of the 

works to facilitate the contractors for Running Account bills.  

i)  Raft Foundation 

ii)  Cement Concrete 

iii)  Reinforcement  

iv)  Brick Work  

v)  Structural Steel Work  

vi)  Doors, Windows, Rolling Shutters, Gates etc.  

vii)  Roof Treatment  

viii)  Plumbing and Sanitary Works  

ix)  Pipe Lines and appurtenant structures  

              and other works. 

1.3  Store shed 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing 

materials. The shed should be of such construction that it must protect the materials against 

deterioration. A raised platform well above the highest flood level shall be made for stacking cement in 

such a way that the cement procured earlier can be consumed first so as to avoid deterioration due to 
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prolonged stacking. If any modifications to the store shed is suggested by the Executive Engineer,  

Asansol Division, MED recommendation of the Engineer for better storing of materials that should be 

carried out by the Contractor at his own cost.  

1.4.  Land for Contractor's Establishment  

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, 

he may utilize portion of the land belonging to the Employer at such location as would not interfere to 

execute other co works. For all these, the Contractor shall have to obtain the requisite permission of 

the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a plan of the 

proposed layouts for the site facilities. The Engineer reserves the right to alter and modify the 

Contractor’s proposals as the Executive Engineer,  Asansol Division, MEDmay deem fit.  

1.5 Water and Electricity for Construction  

1.5.1. The Contractor shall have to make his own arrangement for supply of water and for electrical 

power that may be required for or in connection with the works. No payment on this account will be 

entertained. However, Municipality may assist in getting power.  

1.5.2. Arrangement for supply of piped water may not be possible. The Contractor will have to make 

arrangement for supply of drinking water and water required for constructions works by sinking tube 

wells or other suitable alternatives. The Tenderer shall investigate this matter during site inspection 

before submission of tenders: No payment will be entertained on ·this account.  

1.5.3. Nevertheless electrical power from usual supply agencies may not be continuously available due 

to various reasons including load shedding. In case of non-availability of electrical power the contractor 

will have to make his own arrangements for electrical power through generations. Contractor should 

include such aspects while quote his rate. No payment will be entertained on this account. When 

drawing power from the Municipality power point, the contractor shall have to bear the cost of electrical 

charges. The route of conveyance shall be subject to approval by the Engineer-in-Charge and will be in 

accordance with prevailing I.E. Rules.  

1.6  First-Aid Facilities::::---- The Contractor shall arrange for medical attentions to be promptly 

available when necessary. He shall for this purpose provide a number of First-Aid stations at suitable 

locations within easy reach of the workmen and other staff engaged in the Works. Each First-Aid station 

shall be properly equipped and will remain in charge of a suitably qualified person. The Contractor shall 

also provide for transport of serious cases to the nearest hospital. All these arrangements shall be to 

the approval of the Executive Engineer, Asansol Division, MED.  

1.7  Fire Fighting Arrangement / Fire Extinguishing arrangement::::---- The Contractor shall 

provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall provide 

requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be 

always filled with sand and some with water. These equipments shall be provided at suitable prominent 

and easily accessible places and shall be properly maintained.  
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1.8  Safety Measures:-     The Contractor shall be responsible for the safety of all workmen and 

other persons entering or in the works and shall at his own expense and to the approval of the 

Executive Engineer, Asansol Division, MED, take all measures necessary to ensure their safety.  

Such measures shall include the provisions of helmets (Specially where work at a height is involved), 

provision of gum-boots to workers engaged in cement concrete or other works, scaffolding or other 

measures required for working at a height, shall be strong and rigid and have to be provided with 

suitable and convenient access. Shoring required for deep excavation must be adequate and rigidly 

braced and strutted. The Contractor shall provide depending on the exigencies of the location and 

nature of work and other relevant factors, other safety measure that Executive Engineer, Asansol 

Division, MED may direct.   

1. 9  Supervisory Staff:-  

The Contractor shall engage an experienced and qualified Site Manager to be in day-to-day charge of 

the work and he should be authorized to receive instructions from the Engineer. He shall receive orders 

given by the Engineer from time to time and shall act on them promptly. The Contractor shall, during 

working hours, maintain engineer and supervisors of sufficient training and experience to supervise the 

various items and operations of the work. Orders and directions as given to such engineers and 

supervisors or other staff of the Contractor shall be deemed to have been given to the Contractor. The 

Chief Engineer of the Contractor responsible for this work, by whatever designation he may be known, 

but who will be specified on award of the Contract shall at least once in a fortnight inspect the works 

and shall discuss with the Engineer the conduct and progress of the work.  

1.10  Joint Survey  

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown 

in the drawings or given in the specifications. Before starting the work he shall also carry out at his own 

cost, survey of the whole work site jointly with the representative(s) of the Authority. Discrepancies 

noticed between drawings and the joint survey shall be informed in writing to the Executive Engineer, 

Asansol Division, MED and got set right before execution of works. Such deviations as may arise out of 

the joint survey shall not viable the provisions of contract or entitle the Contractor to any extras in any 

way.  

 

1111.11  Layout and Checking  

The contractor shall provide all labour, skilled and unskilled and all materials needed for carrying out, 

as directed, survey, laying out, setting out, checking of works, taking measurements, testing hydraulic 

and other structures, without any extra payment. The Contractor shall also provide approach and 

access to all the works and stores without any extra cost.  

1.12  Reference Points  
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After the joint survey has been plotted and approved by the Executive Engineer, Asansol Division, MED 

recommendation of the Engineer, permanent base lines, cross line and bench marks shall be 

established by the Contractor so as to serve as reference points and "Dimensional Control Basis" of 

works. He shall prepare and submit a plan showing such reference points with their full description.  

1.13  Co-operation with other Contractors  

Some works in plant site, have been already done/are being done/will be done through other 

contractors. In the event of any such work the contractor shall have to work in full co-operation and in 

close co-ordination with other contractor/contractors. Any difficulty that may arise in this connection 

will have to be amicably settled by the contractors amongst themselves. If that be not possible, the 

matter shall be referred to the Executive Engineer, Asansol Division, MED whose decision shall be final 

and binding on all the parties.  

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any 

necessary access to others as it required is given. The contractor will be permitted to use only the 

access to the site as indicated on the site plan of Tender Drawing.  

1.14  Approval of Materials and Equipment to be used  

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval 

shall be furnished by the contractor to the Executive Engineer, Asansol Division, MED in good time 

before the collection of such materials and equipment so as to permit inspection and testing. The 

samples shall be properly marked to show the name of the materials, name of the manufacturer and 

place of origin and item for which it is to be used. Only upon approval, the materials of approved quality 

shall be brought to site. Samples approved shall be on exhibition at all times, properly stores and 

prevented from deterioration for the purpose of comparison with the materials brought to site of work 

from time to time for use in work.  

1.15  Testing & Testing Equipment  

1.15.1. Testing of materials to be used in the permanent work or of the quality of finished items, shall 

have to be done from approved laboratory at the expense of the contractor.  

The contractor shall afford at his own cost necessary facilities in providing the requisite materials and 

other assistance that may be required by the Engineer including transport of the test specimens to the 

laboratory referred to above,  

1.15.2 The Contractor shall provide at his own cost necessary equipment for such testing which by the 

nature of work may have to be done at site or for taking samples for testing in laboratories. These 

include sufficient number of slump cones, standard 150 mm metal cube moulds, sets of I.S sieves, 

weighing balances, graduated measuring cylinders, complete set of equipment for in-site density test, 

thermometers and any other miscellaneous equipment that may be required by the Engineer or his 

Representative. The Contractor shall also provide necessary arrangement for curing of concrete cube 

specimens as instructed by the Engineer.  
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1.15.3 The contractor shall install a Cube Testing Machine with proper calibration at the OHR site.  

1.16  Construction Records  

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and 

positions of all permanent works (showing therein any approved deviation between the drawing and the 

work as actually executed), The information available from the records must be adequate and complete 

to enable preparation of "as-made" drawing by the Contractor from these records,  

1.17  Progress Photographs  

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the 

progress of work or interesting features thereof. The time and the position where from a photograph is 

to be taken should be as per direction of the Engineer or his Representative, Three copies of each of 

these photographs to an enlarged size of about 25 cm x 20 cm together with the CD / DVD, shall be 

supplied to the Executive Engineer, Asansol Division, MED and these shall become the property of the 

Employer. Each photograph shall be suitably captioned with the date of the photograph, location and 

other relevant particulars, further prints and CD of the photograph, location and other relevant 

particulars shall not be kept by the Contractor or reproduced without written permission of the 

Employer. Digital Camera with 10.0 Mega pixels should be used for taking photos.  

Restrictions to photography or security restrictions that may be applicable to any particular area must 

be carefully and rigidly observed.  

The number of photographs (each consisting of three prints and the CD/DVD as aforesaid) for the 

complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other 

installations shall be taken without prior approval of the concerned officers  

1.18  Satisfactory completion of various items  

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items 

of the sub-work are to fit in perfectly in the whole plant in every respect so as to form effective working 

parts of the whole plant as per satisfaction of the Executive Engineer, Asansol Division, MED. Each 

sub-work will be considered as complete when it is completed as per specifications and put into 

commission, as per standards, as a successful component part of the whole plant.  

1.19  Checking Quality of Work  

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the 

Contractor shall, at any time during continuance of the contract, offer sample of work done or if 

necessary pull down a reasonable part of the work enough for such inspection and testing as the 

Engineer may direct and the Contractor shall make good the same at his cost and to the satisfaction of 

the Engineer without any extra cost.  

1.20  Recording Measurements  
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Though the offer is on lump sum basis, the Contractor shall give not less than five days notice, in 

writing to the Engineer, about the work which is proposed to be covered or placed beyond the reach of 

measurements so that measurements may be taken before the work is covered, bar bending schedule 

is to be provided five days before the casting date. If any work is covered without such written notice, 

the same shall be uncovered at the cost of the Contractor and in default hereof no payment or 

allowances shall be made for such work. These requirements apply for all the component items 

executed for the sub-work for which lump sum price is quoted  

1.21  Reports and Returns  

The Contractor shall maintain at Site daily records of progress with regard to the works carried out, 

labour engaged and construction equipment deployed. These will form the basis of preparing periodic 

reports and returns as may be required by the Engineer and in the manner as directed by him.  

These daily records shall be made accessible to the Executive Engineer, Asansol Division, MED & 

Engineer or his Representative as and when desired by him.  

1.22  Site Order Books 

1.22.1 For the purpose of quick communication between the Engineer or his Representative and the 

Contractor or his Agent or Representative, Site Books shall be maintained at site in the manner 

described below. Any communication relating to the works may be conveyed through records in the 

Site Books. Such a communication from one party to the other shall be deemed to have been 

adequately served specified elsewhere in the General Conditions of Contract. Each Site Book shall 

have machine-numbered pages in triplicate and shall be carefully maintained and preserved.  

1.22.2 The Contractor shall keep Site Books at various places Site work is being carried out so as to be 

readily available to the Engineer or his Representative. Any instruction or order which the Engineer or 

his Representative may like to issue to the Contractor may be recorded by him in the Site Book and two 

copies thereof taken by him for his record. The Contractor or his Agent or Representative may similarly 

maintain separate Site Book for any communication he may like to send to the Engineer or his 

Representative. Two copies thereof when sent to the Engineer's Representative and receipt obtained 

thereof, will constitute adequate service of the communication to the Engineer. 

    2.0  MATERIAL  

2.1  The Contractor is liable to procure materials like Cement and Steel of required specifications 

from his own for smooth progress of the work under terms and conditions stipulated hereinafter. 

Procurement of cement and steel materials require prior permission from appropriate authorities 

(Superintending Engineer, Municipal Engineering Directorate) for approval of Brand & quality of 

materials to be procured by the Contractor. 

2.2  However, if, in the interest of the Works, any material be issued to the Contractor, the provisions 

of Clause 2 shall apply mutates mutants and the issue rate thereof shall be as fixed by Executive 

Engineer, Asansol Division, 

2.3  Cement :-  
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The Cement shall be Portland Pozzolona Cement conforming to IS 1489-1991 Part-I &II and/or Portland 

Slag Cement conforming to IS 455-1989    

2.4  Steel  

Steel bars conforming to IS: 1786; 1985 (Reaffirmed 1990) specifications.  

(i) For OHR- Brand/manufacturer as TATA/SAIL/RINL    

(ii) For Boundary wall , Approach Road, guard room- Brand/manufacturer as other than 

TATA/SAIL/RINL    

 

3.  TECHNICAL ASSISTANCE  

Training of Technical Personnel: - The Contractor shall undertake to train one technical personnel 

selected and sent by the ULB to the works of the Contractor. These engineers shall be given special 

training in the shop and drawing office where the equipment will be designed and manufactured and 

where possible in any other plant where Contractor's manufactured equipment of similar type is under 

installation tests or maintenance, to enable them to become fully familiar with the equipment being 

supplied by the Contractor. The period of training shall be as decided by the ULB but in any case shall 

not exceed six months for any individual. During the period of training the Contractor shall arrange for 

reasonable accommodation of the engineers and transport from the place of accommodation to the 

works or plant.  

The Contractor's supervisory personnel at site shall continuously and intensively instruct and train an 

adequate number of the ULB authority operating and maintenance personnel at site during erection and 

commissioning of the plant to enable them to take over the operation and maintenance of the plant after 

the maintenance period. No extra payment shall be made by ULB for the training of personnel under 

this clause.  

 

4.  TERMS OF PAYMENT:- As per Clause 57 of SECTION-C 

 

5.        NO INTEREST ON DUES:    ----No interest will be payable by the Employer on the amount due to 

Contractor pending final settlement. 

 

6. DISPOSAL OF THE EXCAVATED MATERIALS     

All materials obtained from any excavation required to be carried out under this contract will be the 

property of the ULB and the Contractor shall not have any claim on it. It will not be used for any 

purpose other than refilling the excavations as needed or levelling the compound or in construction of 

any embankment or in any manner as directed by the Engineer. After completion of work or earlier if so 

directed by the Employer the surplus excavated materials shall be disposed off by the contractor to any 

distance without any extra cost, but only after being so directed by the Employer.  

 

7.  POSSESSION PRICE TO COMPLETION  
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The Authority shall have the right to take possession for use of any completed or partly completed part 

of the work. Such possession or use shall not be deemed to be an acceptance of any work not 

completed in accordance with the agreement.  

 

8.  TENDER TO STRICTLY COMPLY WITH SPECIFIED CONDITIONS AND ALL OTHER      

           SPECIFICATIONS 

It should be clearly noted that the Bidders have to strictly comply with the specifications and other 

terms and conditions laid down in this document and no variations are permissible. This is necessary 

for the purposes of comparison of tenders received.  

The Contractor shall stand guarantee for producing potable water as per the standards laid down in the 

tender and for the works carried out under this Contract.  

 

 

                Superintending Engineer, West Circle 

        Municipal Engineering Directorate 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – E 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  
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1.1.1.  All materials used in the permanent works shall be of the best quality of the kind and to the 

approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall comply 

with the relevant latest Indian Standard Specifications (Referred to as IS as revised or modified up-to 

the date one month prior to Tender date). British or American Standard Specifications shall be referred 

to in case any particular specification is not available in any of the aforesaid Specifications. For 

materials not specified in the aforesaid, direction of the Engineer-in-Charge shall be followed. All 

disputes shall be referred to the Employer, whose decision shall be final and binds.  

1.1.2. Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior 

approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance 

representative samples in quantities and in the manner as directed by the Engineer-in-Charge for his 

approval. Materials brought to the Site, which in the option of the Engineer-in-Charge do not conform to 

the approved sample and if so directed by him shall be removed by the Contractor from the Site and 

replaced by the materials of approved quality.  

1.1.3.  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may 

subsequently reject the same if in his opinion the materials has since deteriorated due to long or 

defective storage or for any reason whatsoever and is thereby considered unfit for use in the 

permanent works. Any material thus rejected shall be immediately removed from the Site at 

Contractor's cost and expense.  

1.1.4. All materials brought to the Site shall be properly stored and guarded in the manner as directed 

by the Engineer-in-Charge and to his satisfaction.  

1.1.5. The Engineer on written request of Executive Engineer, Asansol Division, MED may carry out test 

of materials as he may decide. The Contractor shall, at his cost and expenses, for this purpose supply 

requisite materials and render such assistance to the Engineer-in-Charge as he may require.  

1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by these 

Specifications or by other tender documents shall be carried out as per best practice according to the 

direction of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in case of 

necessity British or American Standard Specifications shall be taken as guide for the purpose.  

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all 

materials, labour, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, 

bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary for efficient 

execution of work.  

1.4  Ground Conditions  
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The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in 

the area and allow for extra expenses likely to be incurred due to any limitations whatsoever.  

1.5  Setting out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He 

is to provide all instruments and proper qualified staff required for checking the Contractor's work.  

1.6  Safety  

The Contractor shall take adequate precaution to provide complete safety for prevention of accidents 

on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and 

other plant and equipment to keep site excavated foundation pits and trenches free from surface as 

well as subsoil/leakage water from any other source thereof and continue to do so to the complete 

satisfaction of the Engineer-in-Charge till the site is handed over. Method of dewatering shall need 

approval of the Engineer-in-Charge but no payment whatsoever is allowed on this count.  

1.8  Rubbish  

1.8.1. The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area 

indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above 

work.  

1.8.2. After the work is completed, the Contractor shall clear the area surrounding the buildings, all 

hutments and excess stores and remnants of building materials such brick bats, metal, sand, timber, 

steel etc.  

1111.9  Bench Marks and Ground water Gauges        

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and 

base line marks and base line marks from damage of movement during work.  

 

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be 

excavated.  

1.11  Contractor's Staff ;- The Contractor must provide at all times efficient staff of trustworthy, 

skilful and experienced assistance capable of carrying out the work in accordance with the drawings 

and specification and to correct levels. The cost this establishment should be included in his rates.  
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1.12 Method of Measurement;    ----    Unless otherwise specified, the method of measurement for 

building works shall be as per IS: 1200.  

1.13  Specifications Referred to  

1.13.1 The specification contained herein is not exhaustive and for such items of works which may 

arise and which are not covered by these specifications, the provisions in the relevant Indian Standard 

(Latest Edition) shall apply.  

1.13.2 A list of some Indian Standards is given herein.  

1.13.3 Wherever reference to the Indian Standard mentioned below or otherwise appears in the 

specification, it shall be taken as reference to the latest version of the Standard.  

 

IS Code No Description 

IS: 1200  Method of measurement of building and Civil Engineering works. 

IS: 1542  Sand for plaster. 

IS: 383  Aggregates-Coarse and fine, from natural source for Concrete. 

IS: 515  Aggregates for use in Mass Concrete, natural and manufactured. 

IS: 456  Code of Practice for Plain and Reinforced Concrete for General Building 

construction. 

IS: 3370  Code of Practice for Concrete Structures for the Storage of Liquids. 

IS: 12269 Specification for 53 Grade Ordinary Portland cement. 

IS: 1786 Specification for High Strength Deformed bars& wires for concrete 

reinforcement. 

IS: 1077  Common Burnt Clay Building Bricks. 

IS: 1235  Flooring Tiles, Cement Concrete, Floor Finish 

IS: 1443  Cement Concrete, Flooring Tiles, Laying and finishing. 

IS: 1661  Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings. 

IS: 226  Structural Steel (Revised) Iron Work 

IS: 800  Code of Practice for use of Structural Steel in General Building Construction. 

IS: 1199 Workability of Concrete 
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IS: 1893 Earth quake code  

2.0  EARTH WORK IN EXCAVATION & FILLINGS     

2.1  General :-    Applicable provisions of Conditions of contract shall govern work under this 

section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner 

without endangering the safety of the nearby Structures or works without causing any hindrance to 

other activities in the area. The existence of old buildings, boundary walls, hutment, sewer lines, water 

lines, if any very close to the area of excavation should be given careful consideration while designing 

carrying out the excavation work. The excavation shall be done in such method as would technically be 

appropriate and befitting the site conditions subject to the approval of the Engineer-in-Charge. All 

foundation trenches shall be excavated to the full width and depths shown on the approved drawing or 

to such ordered to the Contractor.  

The Contractor shall not undertake any earthwork without having obtained prior approval from the 

Engineer-in-Charge to the methods he proposes to employ in order to execute the work in the most 

efficient manner. He shall not modify such methods without the approval of the Engineer-in-Charge. 

This approval, however, shall not in any way make the Engineer-in-Charge responsible for any 

consequent loss or damage.  

2.2.2. Should any excavation be taken down the specified levels, the Contractor shall fill in such 

excavation at his own cost with concrete as specified for foundations, well rammed in position until it is 

brought up to the specified level.  

2.2.3. The Contractor shall notify when the excavation is completed and no concrete or masonry shall 

be laid until the soil for each individual footing, rafts etc. is approved.  

2.2.4. The Contractor shall keep the site clear of water at all times. To this end he shall provide 

arrangements for bailing and pumping or any special arrangements as required within his quoted 

prices.  

2.2.5. All foundation pits shall be refilled to the finished ground level (formation level) with approved 

materials, which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-Charge.   

2.2.6. Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary 

springs, leakage from any other sources etc., or any other reason.  

2.2.7. For the work of excavation the Bidder shall include in his quotation the shoring, sheeting, bracing 

and sheet pilling (if required). The quotation shall also include the cost of compaction of foundation 

sub-base, removal and storage of excavated materials and back filling.  
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2.3 Shoring:- Timber shoring whenever required shall be closed boarded with minimum 50mm thick 

good and seasoned timber planks of sufficient length driven side-by-side to the required depth. The 

gaps between adjacent timber planks shall such would not allow any flow of soi1 particles, if 

necessary, the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing 

struts, walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. 

Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is found 

that it is not feasible to protect the structure by timber shoring only. The Bidder is strongly advised to 

inspect the site before tendering and apprise himself of the requirement of any Sheet piling in addition 

to the timber shoring before submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and 

filled with approved excavated earth, all clods being broken up to the finished G.I. Filling shall be done 

in 200mm layers, each layer to be property moistened and well ranm1ed. Any Excavated materials 

which is surplus or which is consolidated unsuitable for back filling is to be disposed of in spoil dumps 

as directed by the Engineer-in-Charge. No extra payment will be made for this.  

3.0  CONCRETE  

3.1 General  

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2. All concrete work, plain or reinforced shall be carried out strictly in accordance with this 

specification and any working drawing or instructions given from time to time to the Contractor.  

3.1.3. The Contractor's states shall allow for wastages in all materials as well as for all tests of 

materials and concrete.  

3.1.4. No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly 

authorized by him. The Contractor's Engineer shall personally check that both the form work and 

reinforcement have been correctly placed and fixed, and shall satisfy himself that all work preparatory 

to the casting is completely ready, before informing the Engineer-in-Charge for final inspection and 

approval and for which purpose at least 24 hours’ notice shall be given by the Contractor.  

3.1.5. The Indian Standards wherever referred to herein shall be the latest addition of such standards.  

 

2.3  Cement  

The Cement shall be Portland Pozzolona Cement conforming to IS 1489-1991 Part-I &II and/or Portland 

Slag Cement conforming to IS 455-1989    

2.4  AGGREGATES  
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The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 

5l5. Samples of aggregates, proposed to be used in the work shall be submitted free of charge in 

sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and chemical 

analysis data for his approval. He will preserve approved samples for future reference. This approval 

will not in any way relieve the Contractor of his responsibility of producing of specified qualities.  

2.5 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black 

granite trap stone obtained from approved source and shall consist of uncoated, hard, strong dense 

and durable pieces of crushed stone, and be free from undesirable matters, viz. Disintegrated stones 

soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious 

substances. The aggregates shall be thoroughly washed with water and cleaned before use to the 

satisfaction of the Engineer-in-Charge at no extra cost of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete     : 20 mm  

Plain Concrete Thin R. C. C. Members  : 20 mm  

With very narrow space    : 12 mm.  

Mat/Lean Concrete     : 20/40 mm.  

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and 

shall be such as to produce a dense concrete of the specified proportions and or strength and 

consistency that will work readily in position without segregation.  

2.6  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, having 

hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky 

particles or other deleterious substances. The amount of undesirable shall not exceed the percentage 

limits by weights as specified in relevant IS Codes. Washing of aggregates by approved means shall be 

carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. 

Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. 

Fineness Modulus for sand should not be less than 2.5. 

3.0  REINFORCEMENT: - Reinforcement will be of SAIL / TATA / RINL make (for OHR) 
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3.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in 

considerations of the approved drawings for all R.C. C. works for review and checking by the Engineer-

in-Charge well before taking up the work.  

3.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. All steel 

(TATA/SAIL/RINL) for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 

immediately before placing the concrete.  

3.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing 

and all bars must be bent cold. The Steel (TATA/SAIL/RINL) shall be placed in such a way that it is 

rigidly held in position while concrete is being cast. The correct clearance from the form shall be 

maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the 

Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 

18 SWG at every intersection so that reinforcement will not be displaced in the process of depositing 

concrete. The loops of binding wire should be tightened by pliers and welding of reinforcement for 

lapping & binding should be done if desired by E.I.C. No extra payment will be made for this purpose.  

3.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial 

straightening and removing of loose rust, if necessary, cutting to requisite length, hooking and bending 

to correct shape, placing in proper position including supplying and binding with block annealed wire 

as stated in clause 3.4.3 above.  

3.5 The brand of steel (TATA/SAIL/RINL) used for the work will selected & approve by the E.I.C in writing 

before execution of work. 

3.6  For other civil works (other than OHR) non TATA/SAIL/RINL shall be used on approval of the EIC. 

3.5  Water  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as 

possible, the water is of such quality that it is potable. If any chemical analysis of water is necessary 

and ordered, the same shall be carried out at an approved laboratory at the Contractor’s cost and 

expenses.  

3.6  Concrete Proportioning  

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 

456 & IS: 3370. The quality and character of concrete shall be governed by IS: 383. It should be sampled 

and analyzed as per IS: 1199. The concrete should stand the test specified in IS: 516.   

3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any 

reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast 

piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout the length 

of the pile.  
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3.6.3 The workability shall be measured by slump. Slump for different grades of concrete shall not 

exceed following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4 All concrete works shall be thoroughly compacted and fully worked around the reinforcement, 

around embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical 

vibrators shall comply with IS: 2608, IS: 2506 and IS: 4656. Whenever vibration has to be applied 

externally, the design of formwork and deposition of vibration shall receive special consideration to 

ensure efficient compaction and to avoid surface blemishes.  

3.6.5  Test for Water Tightness of Structures / Pipes  

For liquid retaining structures including inlet chambers etc. shall be deemed to be satisfactory water 

tight as per relevant clause of IS: 3370. The Contractor at his own expenses, if necessary, shall 

undertake approved corrective measures.  

As regards the pipelines, the tests shall be performed for the Hydrostatic Pressure of 10 Kg./Sq. cm in 

case of S.W.M., D.I. Pipes and 2 Kg./Sq. cm. for P. S. C. respectively. The tests shall be carried out as 

per relevant IS Codes and pipes shall be considered satisfactory if the tests results satisfy the 

requirements of the relevant clauses of the Codes. The Contractor shall give all these Hydraulic Tests 

by making his own arrangements for water supply and filling and disposing the water after the tests. 

The Contractor shall rectify the defects noticed and carry out the tests again and repeat the testing 

operation till successful result is obtained and accepted by the Engineer. The rates Quoted for the work 

shall be considered as inclusive of cost of all Labour, materials and equipment required to give 

successful tests for Water tightness.  

3.7  WORKMANSHIP  

3.7.1 All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. 

It should, however, be noted that for every 15 M
3
 of concrete placed or for every one day's volume of 

concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at 

the Contractor's cost and expenses at a Laboratory as approved by the Authority. The number of test 

cubes may, however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 

(three) cubes in each case.  

3.7.2  Structural Concrete: ---- Design mix Concrete shall be on all concrete works except in case of 

Mud-mat concrete lean concrete where nominal mix concrete will be allowed. Design mix Concrete will 

be used in Reinforced Concrete Structures shall be in Grade of M20, for works other than water training 

structure & water retaining structure Grade of concrete as per latest amendment of IS:3370.  The mix 
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shall be designed to produce the grade of concrete having required workability and a Characteristic 

Strength not less than appropriate values given in IS: 456 - 2000. For mix design, procedure given in 

Indian Standard recommendation or any other standard procedure shall be adopted. As long as the 

quality of materials does not change a mix design done earlier may be considered adequate for later 

work. Batching mixing, sampling and Strength Test of concrete shall be carried out in compliance with 

the relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended therein.  

The mix design by the Contractor shall be used for works only after obtaining written approval of the 

Engineer-in-Charge. Mix design shall be entirely the responsibility of the Contractor and any approval 

by the Engineer-in-Charge shall not relieve him of his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design 

Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the Engineer-

in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, 

where the weight of cement is determined on the basis of weight per bag a reasonable number of bags 

be weighed periodically to check the net weight or should be either weighed or measured by volume in 

calibrated tanks, All measuring equipments shall be maintained in a clean serviceable condition and 

shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall 

be determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the 

quantities of coarse and fine aggregates may be determined by volume but cement in any case shall be 

weighed by weight only. If fine aggregate and volume batching is adopted, allowance shall be made for 

bulking. The bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate 

shall be determined as per IS: 2386 (Part-III) and the amount of water to be added shall be adjusted 

accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should be 

exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test 

strength of every sample shall be determined in accordance with the recommendations of IS: 456-2000. 

If one out of ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%, 

the concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in 

strength up to a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 

% will be made on the cost of such concrete. If three out of ten test cubes show deficiency in strength 

up to a limit of 10%, a reduction of 5% will be made on the cost of such concrete. If more than three test 

cubes show a deficiency in strength up-to a limit of 10% a reduction of 10% will be made on the cost of 

such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the concrete shall 

be rejected. Such rejected concrete work shall have to be dismantled and replaced to the satisfaction of 

the Engineer-in-Charge by the Contractor free of cost to the Employer. No payment for the dismantled 

concrete, the relevant formwork and reinforcement, embedded fixtures etc. wasted in the dismantled 
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portion, shall be made. In the course of dismantling, if any, damage is done to the embedded items or 

adjacent structures, the same shall also be made good free of charge by the Contractor to the 

satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on 

the cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% 

limit, a reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three 

out of ten test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be 

made.  

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the quantity 

of water has to be increased in special cases, cement shall also be increased proportionally to keep the 

ratio of water to cement same as adopted in trial mix design for each grade of concrete. No extra 

payment for additional cement will be made.  

3.8  PRE-CAST CONCRETE 

Pre-cast Concrete items shall conform to relevant IS Specifications. Pre-cast items shall be suitably 

marked with the date of casting identification marks and shall show the right way up as may be 

required. The arrangements to be made by the Contractor for Site manufacture and handling of pre-cast 

items shall be done to the approval of the Engineer-In-Charge. Each pre-cast unit shall be cast in one 

operation and no construction joints shall be permitted. No damaged or defective units shall be built 

into the works and units shall be so stored that they are not over' stressed.  

Pre-cast units shall be provided in places as shown in the approved drawings. The pre-cast units shall 

be cast at site strictly following the Specifications of Pre-cast Concrete work. Proper care shall be taken 

to ensure that the units are obtained from the moulds without any damage. Before erecting in position 

the units shall be cured adequately by keeping units immersed in water.  

3.9  FORM WORK     

3.9.1. The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided. The 

work shall also include providing all necessary staging, centring, formwork and moulds for placing 

concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick. 

Surface to be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood 

shuttering or steel shuttering may be used. In every case, joints of the shuttering are to be such as to 

prevent the loss of liquid from the concrete. In timber shuttering the joints shall, therefore, be either 

tongued or grooved or the joints must be perfectly close and lined with draft paper polythene films or 

other types of approved materials. In case of plywood or steel shuttering also the joints are to be 

similarly lined. All shuttering and framing must be adequately stayed and braced to the satisfaction of 

the Engineer-in-Charge for properly supporting the concrete, during concreting and the period of 

hardening. It shall be so constructed that it may be removed without shock or vibration to the concrete. 

No through bolts are allowed for holding the shuttering in water retaining structure.  



NIT (7th Call)_OHR_AMRUT_2.0_ASANSOL_Ph-III Page 82 

 

 

3.9.2  Cleaning, Treatment and Removal of Form Works  

All form works shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust 

sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw 

dust etc. shall be scrupulously removed from the interior of the forms before the concrete is poured. 

Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with 

wire brushes, brooms etc. for the purpose of cleaning. Before shuttering is placed in position, the form 

surface in contact with the concrete shall be treated with approved non-staining oil or composition. 

Care shall be taken that the oil or composition does not come in contact with reinforcing steel or 

existing concrete surface. They shall not be allowed to accumulate at the bottom of the shuttering. 

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-

in-Charge. The Contractor shall record on the drawings or in other approved manner, the date in which 

the concrete is placed in each part of the work and the date on which the form work is removed there 

from and have this recorded checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge 

may delay the time of removal if he considers it necessary. Any work showing signs of damage through 

premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the 

Employer.  

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme 

temperature. Concrete placed below the ground level shall be protected from failing earth during and 

after placing. Concrete placed in ground containing deleterious substance shall be kept free from 

contact with such ground or, with water draining from such ground during placing of concrete and for a 

period of at least 3 (three) days or as otherwise directed by the Engineer-in-Charge, the ground water 

around newly poured concrete shall be kept to an approved level by pumping or other approved means 

of drainage at the cost of the Contractor. Adequate steps shall be taken to prevent flotation or flooding. 

Steps, as approved by the Engineer-in-Charge, shall be taken to project immature concrete from 

damage by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious 

materials, etc. that may impair the strength and durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered 

with Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after 

final setting. This period may be extended at the discretion of the Engineer-in-Charge, up-to 14 

(fourteen) days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm 

depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-

in-Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible 

after the concrete has set. No extra payment is allowed on such count.  
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3.11  CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, 

the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts 

by chipping and smoothening the surface with cement rendering at his own expenses. The shutter 

marks shall invariably be removed by rubbing with carborandum stone. The Contractor shall therefore 

take all precaution for avoiding the shutter marks.  

3.12  CONSTRUCTION JOINTS  

These shall be in according with IS: 337 or as directed.  

3.13  Expansion Joints: - Expansion joints shall be provided at position as directed and the spacing 

shall not exceed the limits specified in IS: 456. These shall comply strictly with the details shown on 

approved construction drawings. Reinforcement shall not extend across any expansion Joint and the 

break between the two sections must be complete.  

3.14  Details of typical expansion joints and construction joints should comply with the suggestive 

arrangements shown in IS: 3370 (Part-I), Clause 8.1 (a)(2), Figure 2 (for expansion Joints) and Clause 

8.1(a) Figure 1, Clause 8.1 (b) Figure 4 (for construction joints).  

3.15  PVC Water Stops: - The materials shall be durable and tough and as per approval of the 

Engineer-m-Charge. The minimum thickness of PYC sealing strips shall be 6 mm. and the minimum 

width 225-mm actual shape and size shall be as per drawings. The materials should be of good quality 

polyvinyl chloride highly resistant to learning abrasion and corrosion as well as to chemicals likely to 

come in contact with during use. The physical properties will generally be as follows:  

Specific Gravity      1.3 to 1.35  

Shore Hardness      60 A to 80 A  

Tensile Strength      100 to 150 Kg./Cm2  

Minimum Safe Continuous Temperature  75
0
C  

Ultimate Elongation      Not less than 275%  

Water Absorption              Not more than 5% by weight in a 7 day test.  

3.16  RUBBER WATER STOPS  

The materials must be very durable and tough and as per approval of the Engineer-in-Charge. The ribs 

shall be sufficient to ensure proper bonding with concrete. The width shall be minimum 225 mm and 

thickness minimum 6 mm. The rubber water stop must be used in long lengths to avoid splicing as far 

as practicable. Ends shall have at least 200 Cu M overlaps and vo1canised. The materials shall be 

natural rubber and be resistant to corrosion tear and also to attacks from acid, alkalis and chemicals 

normally encountered in service. The physical properties will generally be as follows:- 
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Specific Gravity      1.1 to 1.15  

Shore hardness      65 A to 75 A   

Tensile Strength      250 to 300 Kg/ Cm2  

Maximum safe continuous temperature   750C  

Ultimate elongation      not less than 350%  

Water Absorption   Not more than 350% by weight in a 7 day test 

3.17  CONTRACTOR'S SUPERVISION  

The Contractor shall provide constant and strict supervision of all the items of construction during 

progress of work, including the proportioning and mixing of the concrete and bending and placing of 

reinforcement. Before any important operation, such as concreting or stripping of form work adequate 

notice shall be given.  

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added 

just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of 

mixing.  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more than 1 

meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend the 

full thickness of the brickwork. All joints shall be properly raked and the surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at least for a minimum period of six hours till 

they are completely soaked and only thoroughly soaked bricks shall be used in the work.  

4.3  The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface of 

unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  

 

 

5.0  PLASTERING, PAINTING AND SURFACE TREATMENT  

5.1  Cement Plaster  

5.1.2 The plastering work shall be governed by IS: 1661. Unless otherwise specified cement plaster 

shall be composed of 1 part of cement and 6 parts of sand. For ceiling plaster, the composition shall be 

1 part of cement and 4 parts of sand. The thickness of ceiling plaster shall be 6 mm. The thickness of 

plaster to the fair faces of brickwork shall be 19 mm. The thickness mentioned shall be minimum 

thickness. The Contractor shall allow in his rate for any rubbing out due to inequalities of brickwork.  
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5.1.2 The rate shall also include for forming of any moulding drip course etc., and for extra thickness 

due to corbelling of brick work in parapet or at any other place, If required, all internal angles shall be 

rounded off as per drawing or as directed by the Engineer-in-Charge without any extra charges.  

5.1.3. Cement and sand shall be measured and mixed dry thoroughly to a uniform colour on a platform 

specially constructed for the purpose. Care should be taken to see that no foreign matters get mixed 

with the mixture. Only enough water shall be mixed to make the mixture workable. The mix shall then 

be turned over and again to a uniform colour and texture number more cement mortar shall be mixed at 

a time than cannot be used within thirty (30) minutes of mixing.  

5.1.4. Surface to be plastered are to be brushed clean, wetted for 24 hours before the plaster is put in 

and the joints of the brick work raked out 12 mm. deep minimum. The concrete faces to be plastered 

shall be chipped, roughened and soaked with water for achieving required bond with the plaster without 

any extra cost.  

5.1.5 The surface of the plaster shall be finished absolutely in one plane. The Contractor shall rub down 

any unevenness with carborandum stones at his cost and expenses. Care shall be taken to see that no 

mark remains at the junction of plastering done at different times. If necessary, the junctions shall be 

rubbed with carborandum stones to eliminate such undesirable marks. The Contractor may be required 

to use normal sprinkling of thin cement slurry on the surface for satisfactory finishing of the plastering 

work for which no extra payment shall be made.  

5.1.6  Plaster shall be protected and cured by keeping it thoroughly wet with sprinkling of water for 10 

(ten) days continuously.  

5.1.7  The cost of plastering work shall also include the cost of necessary scaffolding, staging etc. as 

would be required for the work.  

6.0  SURFACE FINISHING  

6.1 General: - The cost of all the items of work under this section should include the cost of 

necessary scaffolding, staging, preparing sub base, removing stains from the floor, skirting, wood 

work, glass etc. caused through execution of the work.  

6.2  APPEX Emulsion Exterior & Interior Distemper colouring  

6.2.1 APPEX Emulsion Exterior & Interior distemper colouring shall be done with approved make of 

colouring as per direction of Engineer-in-Charge. The surface of the wall is to be brushed thoroughly 

cleaned before the colouring is applied. Each coat of colouring has to be laid on with brushes. Each 

coat of colouring means one continuous strike of brush with the prepared wash from top downwards. 

Another similar strike bottom upward over first strike followed by another similar strike from right to left 

and another from left to right over the right application of brush before it dries. Each coat must be 

perfectly uniform when finished and free from brush mark etc.  
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6.2.2. Three coats of colouring will mean a minimum of 3 (three) coats to produce on opaque white 

surface to the entire satisfaction of the Engineer-in-Charge. If the surface is blotchy or otherwise 

unsatisfactory, number of coats shall be applied till the desired effect is produced to the satisfaction of 

the Engineer-in-Charge without any additional cost.  

6.2.3 Interior wall shall be finished by acrylic distemper (two coats) over interior grade acrylic primer as 

per manufacturer’s specification. 

6.3  EXTERIOR WALL FINISH  

6.3.1 External surface shall be finished with two coats of Protective and decorative acrylic emulsion 

paint of approved colour, shade and manufacture over acrylic primer. The surface to be finished shall 

be previously cleaned down to remove loose dust or dirt by use of stiff wire brush. All inequalities to be 

rubbed down and defects rectified. The surface to be wetted well with water and the surface water is to 

be allowed to run off. The acrylic emulsion paint to be applied strictly as per manufacturer's 

specification. The first coat should be well brushed into the surface to form a good bond. Second coat 

should be applied carefully to give a good finished appearance may be applied by brushing or spraying. 

Each acrylic emulsion paint application shall be wetted at the end of the day with a fine water spray.  

6.4  PAINTING TO STEEL WORKS  

6.4.1 Any shop coat of paint shall not be considered as a coat of paint for the purpose of specification.  

6.4.2. Ready mixed synthetic enamel paint of 'Jenson & Nicholson' 'British Paints', 'Shalimar Paints or 

similar other approved make and approved colour and shade shall only be used. The primer shall be 

red oxide zinc chromate primer (1S: 2074) or any other anticorrosive primer as approved and directed 

by the Engineer-in-Charge. The Contractor shall furnish the details of paints to the Engineer-in-Charge 

for approval of paints before commencement of painting work.  

6.4.2. The surface to be painted shall be properly cleaned, de-rusted, all loose scales removed and 

smoothened with emery papers. Then a coat of anticorrosive priming shall be evenly applied. After this 

has dried up, two successive coats of best quality ready mixed synthetic enamel paint shall be given to 

the entire satisfaction of the Engineer-in-Charge. Brushes of approved size and make shall only be 

used for application of paint and use of cloth is definitely prohibited.  

 

 

7.0  DAMP PROORING WORK  

7.1. Unless otherwise specified, damp proof course shall be 25-mm thick cement concrete (1:2:4) with 

stone chips graded 10 mm to 3 mm with 3% SIKA or similar approved water proofing compound 

conforming of IS: 2645 by weight of cement. The proportioning, laying etc., shall be done is conformity 

with specification for cement concrete work. The damp proof course shall be used for all brick walls of 

the building.  
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8.0  ROOF WATER PROOFING TREATMENT  

8.1. Both flat and curved roofs, whether accessible or inaccessible, shall have to be provided with 

polyurethane based water proofing paint.  Specification for Roof Water Proof Treatment with 

Polyurethane based Water Proof Paint  

8.2  Preparation of Surface: - The top surface of the roof shall be chipped off where necessary 

and all loose particles, dust impurities, are to be removed by rubbing the entire roof surface with wire 

brush and by application of High Pressure Compressed Heated Air to have a complete dust free and 

moisture free surface.  

The roof surface, receiving polyurethane based Water Proofing paint, shall be provided with cement 

punning having smooth finish. A cross slope of 1 in 300 shall be provided in the roof of Building to 

allow proper drainage of rainwater.  

8.3  Specification of Materials: - The polyurethane based paint is essentially an elastic and water 

proof film having a good adhesion to concrete; water and abrasion resistant properties and shall have 

long term weather proof characteristics. The paint / film material shall be of two components which are 

to be mixed and processed as per manufacturer's specification. The mixture shall be homogeneous 

before applications, as it has tendency to settle.  

The polyurethane based water proofing system shall be manufactured by reputed manufacturers of 

proven recorded and shall be approved by the Central Building Research Institute (CBRI)/ National 

Chemical Laboratory (NCL)/ The Council of Scientific and Industrial Research/New Delhi (CSRI)/ 

National Test House, Kolkata or similar such Government/ Public Sector Undertakings.  The materials 

are to be inspected / approved by the Engineer-in-Charge as per procedure to be mutually agreed upon 

the agency and in charge of the work.  

8.4  Since the product has a very short self-life, the materials are to be used in the work shall not be 

older than four (4) months from the date of manufacture (i.e. the date of bottling). Necessary Test 

Certificate of CBRI/NCL/CSIR/National House etc. are to be furnished by the contractor or the 

Department, for the materials procured for the water proofing work.  

8.5  Application: - The two components of polyurethane based water proofing system should be 

mixed as per manufacturer's specification before application. The tack coat should be applied by 

brushing or roller to the entire surface in normal temperature and 406 hours setting time should be 

allowed before application of the second coat. The record and final coat of polyurethane based mixed 

waterproofing sealing over the priming coat to be applied at normal temperature and curing time 

between 36 to 48 hours should be allowed. The application to be made by technically trained and 

approved applicators duly certified by the manufacturers.  

8.6  Defects Liability Period – 5 years after completion of work As per PWD order No. 5784- 

 PW/L&A/2M-175/2017 Dated: 12.09.2017 
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 9.0  HAND RAILING  

Double rows of 32 mm diameter G.I. (TATA Medium) tubular hand railing fixed in G.I. stanchions shall 

be provided on the edge of walkways and platforms as specified. The stanchions shall be fixed with 

mild steel rag bolts with chromium plated cap nuts. The stanchions shall not be less than 1000 mm. 

high and placed at a distance not exceeding 2500 mm. The hand railing shall be fixed true to exact line 

and level. G.I. stanchions and hand railing layout shall be of architectural design with pleasing 

appearance.  

10.0  SANITARY INSTALLATIONS  

This shall be as per the approved drawings and as per direction of the EIC for the Guard Room only. 

11.0  MANHOLE COVERS  

Heavy-duty plastic fibber reinforced concrete manhole covers shall be of heavy duty type conforming 

to IS: 1726. 

12.0  TIMBER DOOR  

The timber door shall be of Sal Wood for frame and shutters (Panel Shutter) of 

Sishu/Gamar/Champ/Badam/Bhola/Mogra/Hallak .All such doors shall be fully panelled. All timber shall 

be of best' quality, well seasoned and/or well treated for prevention and protection against decay etc. It 

shall be uniform in substance, straight in fibbers, free from large or dead knots, sap, flaws, sub cracks, 

shakes, or blemishes of any kind. Any insect damage or spoils across the grain shall not be 

permissible. The colour of the timber shall be uniform throughout, firm and shining with a silky lustre 

when placed and shall not emit dull sound when struck. The doors shall be made as per approved 

drawings and as directed by the Engineer-in-Charge and the timber shall be sawn in direction of the 

grains and shall be straight and square. The door fittings shall be highly polished as per direction of the 

Engineer-in-Charge. 

13.0  LIGHTENTING ARRESTOR  

Required sets of Lightening Arrestor shall be provided by the Bidder at the highest point of OHR 

conforming to the I.E. Rules specifications as per standard practice. The job includes supplying, fixing 

and commissioning of sufficient no. of lightening arrestors which includes air-terminals, separate earth 

electrodes, grid earthing and individual earthing with approved size of air-terminals, earth electrodes, 

earthing strips as per IE rules/IS codes. Detail Calculations to be vetted by the department in the final 

design.  

 

 

                         Superintending Engineer, West Circle 

     Municipal Engineering Directorate 
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ANNEXURE - V 

 

LIST OF DEVIATIONS 

 

The Bidders are advised to fill up the list of deviations, they indicate/sought for in their offer, 

showing the specifications & the deviations wanted backed by all clarifications & 

justifications.  

If there is no deviation sought, the Bidder must indicate NIL in the list.  

 

Sl. 

No. 

Items Details as per Bid 

specification 

Details of the offer Reason for which such 

deviation sought for with 

technical backup 

     

     

 

 

 

Signature of Bidder 

 

     Superintending Engineer, West Circle 

Municipal Engineering Directorate 

 

Digitally signed by ASIM KUMAR DAS
Date: 2025.12.30 20:33:58 IST
Location: West Bengal-WB

Signature Not Verified


