OFFICE OF THE SUPERINTENDING ENGINEER, WEST CIRCLE
MUNICIPAL ENGINEERING DIRECTORATE

PATAL BAZAR, 3RD FLOOR, TINKONIA

PURBA BARDHAMAN, PIN:-713101

GOVERNMENT OF WEST BENGAL e-mai/—sewestmed@yahoo.Com

-

Atal Miss or Rejuvenation
nd Urban Transformation

Memo No. :- MED/SE(W)/ 176 /W-288/2024 Pt.I Date:- 26.05.2026

NOTICE INVITING e-TENDER

Notice Inviting e-Tender No: 13 of SE (WC)/MED/2024-25 (8th Call)

The Superintending Engineer, West Circle, Municipal Engineering Directorate, Patal Bazar, 3™
Floor, Tinkonia, Purba Bardhaman, PIN-713101 on behalf of the Hon'ble Governor of West Bengal,
invites sealed competitive Bid on Turnkey Basis (Two part System) from reliable, bonafied and
resourceful Companies / Firms / Contractors having experience and acumen in construction work in
Govt. / Board / Semi Govt. / Municipality/ Corporation / Statutory Authority /Govt. undertaking etc. as
noted below the eligibility and depicted hereunder for participating in the e-Bid.

1) Name of the Work:-

Construction of under mentioned RCC Over Head Reservoirs (OHR) along with Land Development,
Approach Road, Guard Room (as applicable) & Boundary Wall (as applicable) and dismantling of
existing OHR (as applicable) including Sub Soil investigation on Turnkey Basis as per
Departmental design, drawing & specification etc. along with Head works including supply of all
materials as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0
(Phase-lll) within Asansol Municipal Corporation.
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Table No:- 1

. Amount for Bank Initial .
Sl Capacity Tentative Annual Solvency Earnest Period of
’ OHR Zone Area Location Dept. Cost . Money Completion
No. (Cu. m) (Rs. in Lakh ) Turnover (Rs. in (Rs. in (in days)
: (Rs. in Lakh) Lakh) Lakh) ¥
740
2 | Zone-10 Raniganj Sishu Bagan | & Dismantling 160 25 20 2 365
of 780 m’
930
3 Zone-13 Asansol Dhrupdanga | & Dismantling 175 30 25 2 365
of 1135 m’

Defect Liability Period: 5 Years from the date of completion of work.

2) Location of Work:- As per Table 1 (as above)

3) Eligibility to participation:-

If any Bidder participates in more than one work, required credential should also be cumulative in

nature.

(i)

(iv) Having Annual Turnover (in 3CD format or similar) of at least as per Table No.1 or above in any one year

(i) Intending tenderers should produce credentials of similar nature of completed work of the minimum
value of 20% of the Tentative Dept. cost as a single work during five years prior to date of issue
of tender notice.

OR

(i) Intending tenderers should produce credentials of one single running work of similar nature as stated
above which has been completed to the extent of 70% or more and value of which is not less than
the desired value as stated in (i) above.

In case of running works, only those tenderers who will submit the certificate of satisfactory
running work from the concerned Executive Engineer, or equivalent competent authority will be
eligible for the tender. In the required certificate it should be clearly stated that the work is in
progress satisfactorily and also that no penal action has been initiated against the executing
agency, i.e, the tenderer.

Similar_nature of works means Construction of Reinforced Concrete Overhead Reservoir with staging
height minimum 20 meter over Pile or Raft foundation/ Repair & Renovation of Reinforced Concrete
Overhead Reservoir/ Construction of High-Rise building (with pile foundation)/R.C.C Bridges with deep
foundation/ A major component of water supply project having overhead reservoir as a component of it.

AND

Having sufficient qualified technical personnel to be employed under the firm with sound knowledge and
experience in execution of similar nature of works.
AND
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of last five financial years.

AND
(v) Bank Solvency of at least as per Table No.1 or above, issued by the Nationalized/Scheduled Banks during
one year prior to the last dates of submission of the tender.

AND

(vi) Having valid Trade license, GST, P. Tax clearance Certificates, PAN Card and ESI and PF registration
certificates etc.
AND

(vii) Particular of ownership / partnership or board of directors pertaining to the organization / company / firm.
AND
(viii)  List of machineries & equipment owned/ hired necessary for fields under the organization in details with
name, qualification, experience and address with contact number.

N.B. If any Bidder participates in more than one work, required amount of credential, Annual Turnover
and Solvency shall also be cumulative in nature.

4) Documents to be produced in support of Credential for Bid:-

A successful performance and completion certificate issued by the competent authority, shall have to
be furnished in support of credibility in terms with eligibility criteria depicted in this Notice (Ref: SI. No.

3 : Eligibility to participate in the Bid). In brief the following documents shall have to be furnished:

a) Particulars of ownership / partnership or Board of Directors pertaining to the Organization /

Company / Firm.
b) Copies of valid certificates of GST, P-Tax, PAN, ESI, PF, Trade License
c) Bank solvency Certificate
d) Valid documents in support of Annual Turnover.
e) List of machines & equipment necessary for fields.

f) List of Technical Personnel employed under the organization in details with names, qualification,

experience and address with contact number.
N.B.:- Corresponding address, Contact mobile no. & Email Id. of the Organization to be given.

All documents in original to be produced in due course of time as & when asked by the Tender Inviting
Authority

NIT (8t Call)_OHR_Z-10_13_AMRUT_2.0_ASANSOL_Ph-III Page 3




5) Earnest Money:-

a) Initial Earnest Money is to be deposited as per Table no.1 during participation in the Bid and the
balance of 2% of Quoted Amount as Earnest Money ( i.e. in excess of initial Earnest Money) shall have
to be deposited after acceptance of bid proposal and may be remitted by selecting from either of the

following payments modes:

i) Net Banking: (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment
through ICICI Bank Payment Gateway. Bank Acknowledgement Slip to be uploaded during online bid

submission:

b) Earnest Money Deposit i.e. 2% of bid amount beyond Rs. As mentioned in Table No 1 shall have to be
deposited after acceptance of Bid Proposal in the form of Bank Draft from any nationalised / scheduled
Bank in favour of “Executive Engineer, Asansol Division, MED”, Payable at Asansol and/or as per direction

of TIA.

c) Additional Performance Security Deposit @ 10% of the accepted amount is to be deposited in due course
as per GoWB norms if the accepted amount to be found to be @80% or less than the departmental justified
amount in terms of GO No. 4608 f(Y) dated 18.07.2018.

N.B. (If any Bidder participates in more than one work, required Earnest Money Deposit Amount
shall be submitted separately.)
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6) Date and time schedule:-

Sl.

Particulars Date & Time
No.

1 Date of uploading of NleB. and Bid Documents (online) (Publishing

Date) 26.05.2026 at 05.00 p. m.

Date of Pre-Bid Meeting

2 with the intending bidders In the office of the Superintending Engineer, West
Circle, Municipal Engineering Directorate, Patal Bazar, 3rd Floor, Tinkona,
Purba Bardhaman, Pin 713101.

09.06. 2026 at 11.00 a.m.

3 Documents download start date (Online) 27.05.2026 at 11.00 a. m.
4 Bid submission start date (On line) 29.05.2026 at 11.00 a. m.
5 Bid Submission closing (On line) 22.06.2026 at 5.00 p.m.
6 Bid opening date for Technical Proposals (Online) 25.06.26 at 11.00 a. m.
7 Date of uploading list for Technically Qualified Bidder (online) To be notified later

8 Date for opening of Financial Proposal (Online) To be notified later

9 If necessary for further negotiation through off line for final rate To be notified later

7) Cost price of Bid Document:- Nil

However, L1 Bidder has to pay the price for other tender documents as per GO No. 452-

A/PW/0O/10C-35-10 Dated 26.07.2011 and he will be intimated while issuing LOA.

8) Time of completion:-

Time of completion of the Contract is as mentioned in Table No. 1 from the date of issue of Work
Order.

9) Site inspection & general information:-

Intending Bidders are required to inspect the site of the Project with particular reference to location
and infrastructure facilities. They are to make a careful study of all relevant data with regard to
availability of Sufficient Quantum of Water as per the Requirement for the project and all relevant
factors as might affect the rates and prices. They should make themselves acquainted with the relevant
IS specifications, CPHEEO manuals, Clauses & Sub Clauses of the Bid documents and to have fully
acquainted with all details of work front, communications, underground utility services, seasonal
weather and its variation including High Flood level, labour, water supply, existing & proposed site

levels, position and diversion of transportation and barricading if required, electricity and any other
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general information including topological condition & existing level which are needed for the work to be

completed in scheduled time properly.

10) Bid documents:-

A full set of Bid documents consists of 2 Parts. These are;

a) Part | containing all documents in relation to the name of the firm applied credentials possessed by

them, all documents as depicted in Sl. No. 4 along with this NleB and its all corrigenda’s.

AND
Section A: Description of the Project.
Section B: Conditions & requirements for Bidding.
Section C: General conditions of the contract.
Section D: Special provisions.
Section E: General specifications of Workmanship & materials for Civil Works.
Section F: General technical specification.
Section H: General Technical Specification for RCC raft foundation
Section I: Annexures

i. Site Plan and Land details
i. Drawings of OHR
iii. Drawings of Boundary wall

b) Part Il containing following documents; Bid Price / Price Schedule (BOQ).

11) Validity of Bid:-

A Bid submitted shall remain valid for a period of 120 calendar days from the date set for opening of

Bids. Any extension of this validity period if required will be subject to concurrence of the Bidders.

12) Withdrawal of Bid:-

A Bid once submitted shall not be withdrawn within the validity period. If any Bidder/Bidders withdraw
his / their Bid(s) within the validity period then Earnest Money as deposited by him / them will be
forfeited and necessary legal action will be applied as per Govt. order.

13) Acceptance of Bid:-

The Superintending Engineer, West Circle, Municipal Engineering Directorate will accept the Bid on

recommendation of the Competent Authority. He does not bind himself to accept otherwise the lowest
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Bid and reserves to himself/herself the right to reject any or all of the Bids received without assigning

any reason thereof.
14) Intimation:-

The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder then
becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract Agreement in
appropriate Superintending Engineer, West Circle, Municipal Engineering Directorate and fulfil all his

obligations as required by the Contract.

15) Escalation of Cost:-

There will be no escalation in cost for materials or labour and the contract price mentioned in

the contract stands valid till completion of the operation and maintenance of the contract.

15) Name & address of Engineer-In-Charge (EIC) of the Work

The Executive Engineer, Asansol Division, M.E. Dte., Near PHE Complex, S.B.Garai Road, Baraf
Kol More, Ismile, Asansol, dist.-Paschim Bhardhaman, PIN 713 301

17) Execution of Work:-

The Contractor is liable to execute the whole work as per direction and instruction of the

Executive Engineer, Asansol Division, M.E.Dte. who is the Engineer-in-Charge of the work.

18) Payment:-

Payment will be made to the Contractor from the Executive Engineer, Asansol Division, M.E.Dte. as per

availability of fund from the Govt. of W.B.

19) Influence:-

Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly prohibited

and any Bidder who resorts to this will render his Bid liable to rejection.
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20) Additional Clauses:

Following clauses are to be adhering to by the concerned Bidder during the process of

Bidding.

In case office faces sudden closure owing to reason beyond the scope and control of the
Superintending Engineer, West Circle, Municipal Engineering Directorate any of last date / dates as
schedule in SI. No 7 may be extended up-to / to next and following working day without issuing
further and separate notice should the TIA feel it to be necessary and exigent.

Persons having authenticated and having registered Power of Attorney may be considered lawfully
becoming to be acting on and for behalf of the Bidder.

Sufficient care has been taken to avoid variance in between the contents of the listed documents in
the Bid documents. However, if there is any variance between the contents of different documents,
the provision of documents appearing eatrlier in the list shall prevail over the same provided in the

contents coming later.

Imposition of any duty / tax / rule etc. owing to change / application in legislations / enactment shall

be considered as a part of the contract and to be adhering to by the Bidder / contractor strictly.

Bid Acceptance Authority is the Superintending Engineer, West Circle, Municipal Engineering
Directorate.

In case of any dispute arising from any clauses of similar nature between bid documents and
Municipal tender form, the decision of the Superintending Engineer West Circle, MED and
Engineers of E/M Section of MED will be final and binding.

All usual deductions for GST, IT, and Labour welfare Cess etc. as applicable will be made from the

bills from time to time which is inclusive in cl.57 of section C.

No conditional / incomplete Bid shall be entertained.

In the event of e-Filing intending bidder may download the tender document from the website
http://wbtenders.gov.in directly by the help of Digital Signature Certificate free of cost. Technical
Bid & Financial Bid both will be submitted concurrently duly digitally signed in the Website
http://wbtenders.gov.in. Tender document may be downloaded from website & submission of

Technical Bid/Financial Bid as per Tender Schedule.

10.

The requisite cost of Earnest Money, as specified in this NleB shall be paid to ICICI bank by online
internet bank transfer in favour of Superintending Engineer, West Circle, Municipal Engineering Directorate,
(as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Department, Govt. of West Bengal). Every such
Transfer shall be done on or after the date of publish of NleB. Any Bid without such Transfer of EM
(Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled.
Online transfer of Earnest Money receipt (Scanned copy) shall be uploaded as Statutory document.
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11.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site
of works and its Surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of
visiting the site shall be at the Bidder’'s own expense. Traffic management and execution shall be

the responsibility of the Agency at his / her / their risk and cost.

12.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the Corporation. The TIA reserves the
right to reject any application for purchasing Bid documents and to accept or reject any or all the
offered bid / bids without assighing any reason whatsoever and is not liable for any cost that might
have incurred by any Bidder at any stage of Bidding.

13.

Prospective applicants are advised to note carefully the minimum qualification criteria as
mentioned in ‘Instructions to Bidders’ before bidding.

14.

During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other
papers found incorrect / manufactured / fabricated, that Bidder will not be allowed to participate in
the tender and that application will be out rightly rejected without any prejudice.

15.

Before issuance of the work order, the tender inviting authority may verify the credential & other
documents with the original of the lowest bidder if found necessary. After verification, if it is found
that such documents submitted by the lowest bidder is either manufacture or false, in that case,

L.O.A. / work order will not be issued in favour of the bidder under any circumstances.

16.

If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence:

i) Asansol Division tender form

ii) NleB

ili) Special terms & Condition

iv) Technical bid

v) Financial bid

17.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)
Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or
any other laws relating thereto and the rules made and order issued there under from time to time.

18.

Where an individual person holds a digital certificate in his own name duly issued to him against
the company or the firm of which he happens to be a director or partner, such individual person
shall, while uploading any tender for and on behalf of such company or firm, invariably upload a
copy of registered power of attorney showing clear authorization in his favour, by the rest of the
directors of such company or the partners of such firm, to upload such tender. The power of
attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908.

19.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Purba

Bardhaman, Dist:- Purba Bardhaman, West Bengal.
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20.

Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Bid documents before the Bid
Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no

representation in that behalf will be entertained by the Bid Inviting Authority.

21,

The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within
07 (seven) days from the date of issue of work order, otherwise the work order may be cancelled.

22,

Operation & maintenance: (SI. No. 18) Operation and maintenance including supply of all
accessories of the same for a period of 60 (Sixty) months after the completion of specified period of
Successful Trial Run 3 moths.

The work is of maintenance in nature, the Defect Liability Period of the work shall be Sixty months
from the actual date of completion of the work.

For work with 5 Years Defect Liability Period:

(i) Security Deposit amount which is deducted from every running bill shall be refunded to the
contractor as per Govt. norms vide PWD Order No. 5784-PW/L&A/2M-175/2017 dated 12.9.2017 for
the item 1 of BOQ.

23

The successful bidder has to provide detailed estimate along with rate analysis (if any) for all civil
and electro mechanical works including planning, desighing and drawings as per the clause 57 of
Section C with all necessary break up elaborately for comparison of rate with departmental estimate
if asked by the concerned authority before acceptance of bid which will be treated as part of the bid

document.

24.

Clause 57 of Section C has been prepared on the basis of major items of the work so that contractor
may get payment after completion of major items in a phase wise way . If any item the contractor
feels as major item but not reflected in the clause will be pointed out during pre-bid meeting. All
other items (if any) not shown in the payment schedule or in bid document but required for
successful completion and commissioning of the project will be in the scope of Bidder.

25,

Agency’s whole responsibility is to ensure that the require quantum of the water should available
from the structure and for this extensive survey work to be done in all respect

26.

The successful Bidder may submit the payment break-up supported with analysis of the cost as %
wise against each item of work in order to assess the value of Work done and make payment after
issuance of acceptance of bid for necessary approval from the Superintending Engineer, West
circle, M.E. Dte., Burdwan. In case of any dispute arising in that breakup and analysis thereof,

decision of the Superintending Engineer, West circle, M.E. Dte., Burdwan will be binding and final.

27.

If there is any contradiction between any clauses of the NleB, decision of the Superintending
Engineer, West Circle, MED will be final.
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Drawing of OHRs have been uploaded which is for the purpose of tendering to have idea regarding

28. specification and minimum volume of work and drawing for execution will be provided before
execution of work which is duly approved by the Superintending Engineer,West Circle,MED.
Before quoting the rate the bidder should taken into account all the taxes like GST,IT,Cess and
29.

others and if the rates are changed during execution of work the same will be within scope of this
bid.

30. | There will be no escalation of cost in any ground.

31. | Job Card holders shall be mandatorily engaged where unskilled workers required.

32, | Successful contractor shall furnish certificate after completion of work that only

Job Card holders where engaged where unskilled workers required.

g.
Superintendi g’fE%gineer, West Circle
Municipal Engineering Directorate
Patal Bazar, Tinkona, Purba Bardhaman.
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INSTRUCTION TO BIDDERS/BIDDERS

SECTION - A4

1. General guidance for e-tendering
Instructions / Guidelines for Bidders for electronic submission of the tenders have been annexed for

assisting them to participate in e-tendering.

2. Registration of Bidder
Any Bidder willing to take part in the process of e-tendering will have to be enrolled and registered with
the Government e-procurement system, through logging on to http://wbtenders.gov.in. The Bidder is to

click on the link for e-tendering site as given on the web portal.

3. Digital Signature certificate (DSC)

Each Bidder is required to obtain a class-ll or Class-lll Digital Signature Certificate (DSC) for
submission of tenders, from the service provider of the National Information’s Centre (NIC) or any other
bonafide service provider on payment of requisite amount. Details are available at the Web Site stated

in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token.

4. The contractor can search and download NIB and Tender Documents electronically from computer
once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the
only mode of collection of Tender Documents.

5. Submission of Tenders.

General process of submission, Tenders are to be submitted through online to the website stated in Cl.
2 in two folders at a time for each work, one in Technical Proposal and the other is Financial Proposal
before the prescribed date and time using the Digital Signature Certificate (DSC) the documents are to
be uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed

into non readable formats).

A. Technical proposal

The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing

1. Prequalification Document

i. Prequalification Application (Sec-B, Form - )
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ii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NleB against each of
the
serial of work.

2. NleB with Bid Documents (downloads and upload the same Digitally Signed)

3. Technical Document (To be filled, scanned & digitally signed)

i. Financial Statement (Section — B, Form —Il).

ii. Affidavits( (Ref:- format for general affidavit shown in “Y” Part “B”.)
iii. Bank Solvency Certificate.

iv. Form Ill & IV Of Section B.

A-2. Non statutory Cover Containing / My Documents

i. GST Certificate (up to date).

ii. Registration Certificate under Company Act. (if any).

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum
iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

v. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five years(year just

preceding the current Financial Year will be considered as year —I)

vi. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op (S) (ARCS) bye

laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S).

vii. List of machineries possessed by own/arranged through lease deed along with authenticated

documents of lease / sub-lease / hire basis etc.

viii. List of laboratory Instrument.

ix. List of technical staff along with structure and organization (Section — B, Form — lil).
x. Credential: Scanned copy of Original Credential Certificate as stated in NleB

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will

render the Bid liable to be summarily rejected for both statutory and non statutory cover.
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Intending Bidders should upload Non-Statutory documents as per following folders in My

Document:

E-Bidding system of
Government of West Bengal

Bidder Document Sub Category Master

Sl. Category Name Sub Category Name Sub Category Description
No.
A CERTIFICATES A1. CERTIFICATES 1. GST Certificate, P tax, PAN
2. E.S.l ,PF Registration Certificate.
B COMPANY B1. COMPANY DETAILS 1. Proprietorship Firm (Trade License).
DETAILS 2. Registered Deed of partnership Firm

3. Registration Certificate under Company Act. (if
any). Ltd. Company (Incorporation Certificate,
Trade License)

4. Power of Attorney (For Partnership Firm /
Private Limited Company, if any)

5. Society (Society Registration copy, Trade

License)
C CREDENTIAL C1. CREDENTIALA1 Similar nature Work & Completion Certificates
issued by competent authority (as per Sl. No. 3 of
NieB)
D EQUIPMENT D1. LABORTARY 1. List of Machineries and equipment as necessary
D2.CIVIL MACHINERIES for field as well as laboratory test of all materials
D2. ELECTRICAL | as per NleB
MACHINERIES
D2. MECHNANICAL
MACHINERIES
D2. MISCELLENEOUS
MACHINERIES
E FINANCIAL INFO | E1. Audit Sheet (in 3CD or | P/L & BALANCE SHEET (as per NleB)
similar)
F MANPOWER F1. TECHNICAL | 1. List of sufficiently qualified technical person (as
PERSONNEL per Sl No 3 of NileB)
F2. TECHNICAL 1. List of technical personnel employed under the
PERSONNEL ON organisation (or on contact basis) in details with
CONTRACT name, qualification, experience and, address with
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contact number.
G DECLARATION DECLARATION 1 1. Bank Solvency Certificate (As per NleB)
DECLARATION 2 2. Valid Document in support of annual turnover
as per NleB.
DECLARATION 3 3. Corrigendum and additional document (if any).

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will
render the Bid liable to summarily rejected for both statutory & non statutory cover. All Corrigendum &
Addendum Notices, if any, have to be digitally sighed & uploaded by the contractor in the Declaration
Folder of My Documents.

B. Bid Evaluation
i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of relevant

Government order needs to be furnished (applicable in case of Registered Labour Co-Operative

Society).

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting Authority
electronically from the website using his/ her Digital Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in
order, cover (Folder) for non-statutory documents (vide Cl. No.— 5.A-2) will be opened. If there is any
deficiency in the statutory documents the Bid will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be
downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal and
recommendation thereafter and processing of comparative statement for acceptance etc. will be made
by the Municipal Engineering Directorate, under the department of Municipal Affairs, Govt. of West
Bengal. Comparative Statement may be forwarded to appropriate authority depending on the value of
the work as applicable as per existing norms and guidelines under AMRUT programme.

v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Bidder

and for which their proposal will be considered and uploaded in the web portals.

vii. While evaluation, the committee may summon the bidders and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these are

not produced within the stipulated time frame, their proposals will be liable for rejection.
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C. Financial proposal

As per Sl. 9 Part Il (a) , Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid
capacity as mentioned in the N.L.T. to be derived from the information furnished in FORM-I and I
(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that his /
their Working Capital beyond own resource may be insufficient, he/they may include with the
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter of
guarantee should be addressed to the Tender Inviting / Accepting Authority and should guarantee duly
specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder will be
provided with a revolving line of credit. Such revolving line of credit should be maintained until the

works are taken over by the Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which
must demonstrate the soundness of Bidder’s financial position, showing long term profitability
including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts:

Submission of false document by Bidder is strictly prohibited and in case of such act by the Bidder the
same may be referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture

of earnest money forthwith.

8. Bid Evaluation Committee (BEC):

A Bid Evaluation Committee (BEC) has been constituted under the
Superintending Engineer West Circle, Municipal Engineering Directorate,
Government of West Bengal, who is the tender inviting authority for all
works beyond the tender accepting power of the Executive Engineers.

The members of Bid Evaluation Committee would be: -

1. Superintending Engineer, West Circle, - Chairperson &
Convenor
West Circle, MED, Govt. of WB
> Executive Engineer, West Circle, MED, Govt. of WB — Member
Assistant Engineer, West Circle, MED, Govt. of WB.
— Member
a. Junior Engineer, West Circle, MED, Govt. of WB. — Member

Or, as per consecutive orders from competent authority.
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The Bid Evaluation Committee will do the technical and financial
evaluations of the bidders for different types of works and make
recommendation to the tender accepting authority. The bidders will have to
meet all the minimum criteria regarding:-

(a) Financial Capacity

(b) Technical Capability comprising of personnel & plant & equipment
capability

(c) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed
documents in support of the minimum criteria as mentioned in (a), (b), (c) above
with the help of his DSC and the declaration executed through prescribed affidavit
in non-judicial stamp paper of appropriate value duly notarized. If any document
submitted by a bidder is either manufactured or false, in such case the eligibility
of the bidder/ tenderer will be out rightly rejected at any stage without any
prejudice and further penal action may be taken against him as per rule. The Bid
Evaluation Committee reserves the right to ignore minor deficiencies at their discretion and no
challenge whatsoever against such decision of the said committee will be entertained.

9. ACCEPTANCE/REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder

or Bidders of the ground for Employer’s (tender accepting authority) action.

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting and Accepting Authority
through acceptance letter/ Letter of acceptance. The Letter of acceptance will constitute the formation

of the Contract.

The Agreement in Printed Tender Form will incorporate all necessary documents e.g. N.I.B., all
addenda-corrigendum, special terms and condition (Section —C), different filled-up forms (Section -B),

Price Schedule and the same will be executed between the Tender Accepting Authority and the

successful Bidder.

)
Superinten ngéEongineer, West Circle
Municipal Engineering Directorate
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SECTION - B,

FORM -1

PRE-QUALIFICATION APPLICATION
To

Superintending Engineer, West Circle,
Municipal Engineering Directorate,
Patal bazar (Top Floor), Tinkonia, Bardhaman.

Ref: - Tender for

(Name of work) N.l. B. No.:

Dear Sir,

Having examined the Statutory, Non statutory and NIT documents, | /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / we on

behalf of in the capacity

duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group
of firms for Application and for completion of the contract documents is attached herewith. We are

interested in bidding for the work(s) given in Enclosure to this letter. We understand that:

(a) The Tender Inviting and Accepting Authority/Engineer-in-Charge can amend the scope and value of
the contract bid under this project.

(b) The Tender Inviting and Accepting Authority reserves the right to reject any application without
assigning any reason.

Enclose: - e-Filling:-

1. Statutory Documents
2. Non Statutory Documents
Date: - Signature of applicant

Including title and capacity in which application is made.
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SECTION - B4

Form - 1l
FINANCIAL STATEMENT

B.1 Name of Applicant:

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five

financial years.

(Attach copies of the audited financial statement of the last five financial years)

1st 2nd Year | 3rd Year 4th Year | 5th Year
Year
(Rs. In (Rs. In (Rs. In (Rs. In
(Rs. In lakh) lakh) lakh) lakh)
lakh)
a) Current Assets :
(It should not include investment in any
other firm)
b) Current liabilities :
(It should include bank over draft)
c) Working capital :
(@) - (b)
d) Net worth : (Proprietors Capital or
Partners Capital or Paid up Capital +
Reserve and surplus )
e) Bank loan/ Guarantee :
(As per clause G.2. with all sub clauses)
Work in hand i.e. Work As on As on As on As on As on
order issued 31.03.2024 | 31.03.2023 | 31.03.2022 | 31.03.2021 | 31.3.2020
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Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date

AFFIDAVIT “Y”»

Declaration of the Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Appropriate Value And Duly Notarized)

|, e rmrereereressereeesseresresseraeresserenssanrenearanrannaranrannn , son of
............................................................................................................. , aged about
.................................... years by occupation .................csceenenenen.... do hereby solemnly affirm and

confirm as follow:
1. That, | am 1 1> of
............................................. have duly authorized by and competent to affirm this affidavit on behalf

of the said Bidder.

2. That, | have inspected the site of work covered under NIB (NIB No ) circulated through

Office memo bearing No dated ---------- and have made myself fully acquainted
with the site conditions existing level/proposed level and local conditions in and around the site of
work. | have also carefully and meticulously gone through the Bid documents. Bid of the above named
Bidder is offered and submitted upon due consideration of all factors and if the same is accepted, | on
and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide by all the

covenants, conditions and stipulations of the Contractual documents and to carry out, complete the
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works to the satisfaction of the Bid accepting Authority of the Work and abide by all instructions as
may given by the Engineer in Charge of the work time to time. | also hereby undertake to abide by the
provisions of Law including the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice
Act 1961, GST Act as would be applicable to the Contractor upon entering into formal Contract /

agreement with the Bid Inviting/Accepting authority.

3. That | declare that, no relevant information as required to be furnished by the Bidder has been
suppressed in the Bid documents.

4, That the statement above made by me is true to my knowledge.

Deponent

Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)
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SECTION - B4

FORM- 111

STRUCTURE AND ORGANISATION

A.1 Name of applicant:

A.2 Office Address:

Telephone No. and Mobile Phone No. :

E mail Id:

A.3 Attach an organization chart showing the structure of the company with names of Key personnel
and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.
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SECTION -B

FORM - IV

DEPLOYMENT OF MACHINERIES (in favour of owner / lessee)

(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of
Machineries.)

Name of Make | Type | Capacity | Motor / Machine | Possession Status | Date of
Machine / Engine release If
Instrument No. No. Idle | Engaged Engaged

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery (as applicable),
(iii) Road Challan (as applicable) from Factory to delivery spot, is to be furnished.

Signature of applicant including title

and capacity in which application is made.

Successful agency shall have to make an agreement (in two copies) with the Superintending
Engineer, west Circle, Municipal engineering directorate in the prescribed pro-forma by depositing
requisite cost in cash stating that the agency is agreeable to supply the Pipe materials as and when
require (as per the rates quoted and terms and conditions laid down in the quotation papers) to the

Municipal engineering directorate with in the Municipal / Adjoining areas (as the case may be).

(S
oS
Superintending Engineer, West Circle
Municipal Engineering Directorate
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Memo No. :- MED/SE(W)/ 176(1-4) /W-288/2024 Pt.I Date:- 26.05.2026

Copy Forwarded for information and wide circulation to:

1. The Hon’ble Mayor, Asansol Municipal Corporation.
2. The State Mission Director AMRUT, ILGUS Bhawan, HC Block, Sector-lll, Saltlake, Kol-106.
3. The Chief Engineer (South Zone), M.E.Dte., Bikash Bhawan, Saltlake, Kol-106.

4. The Executive Engineer, M.E.Dte., Asansol Division.

2©

.0

Superintending ‘Engineer, West Circle
Municipal Engineering Directorate
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SECTION - A

1.0 SCOPE OF WORK: (Ref. :Table-1 , Page-3):

Name of work: Construction of under mentioned RCC Over Head Reservoirs (OHR) along with Land

Development, Approach Road, Guard Room (as applicable) & Boundary Wall (as applicable) and

dismantling of existing OHR (as applicable) including Sub Soil investigation on Turnkey Basis as per

Departmental design, drawing & specification etc. along with Head works including supply of all

materials as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0

(Phase-Ill) within Asansol Municipal Corporation.

i) Work to be completed as per the specification given below and conforming to the approved drawing.

i) Concrete design mix report to be submitted from reputed institutions/laboratories well in advance before

execution of work.

iii) Concrete cube testing machine shall be installed at site with necessary calibration etc.

iv) Sub-soil investigation (3 nos. of bore holes) is to be carried out by soil-experts engaged by the

contractor at the OHR site. If the SBC is evaluated below the considered value in departmental design

i.e. 12-12.5 t/m?, enhanced foundation design & drawing shall be submitted, duly vetted by reputed

Technical Institute, at the O/O the Superintending Engineer, West Circle for necessary approval through

O/0 the Executive Engineer, Asansol Division. No extra payment shall be made for that.

v) Steel or ply shuttering shall be used to execute the work.
vi) Brief Specification for OHR Construction/ Boundary wall/ Guard Room/ Land Development/ Drain:

(Detailed specifications to be followed during execution as per approved drawings and direction of EIC)

SI. No. Description of items
Construction of Annular Raft foundations using M25 design mix concrete. Below RCC -
BFS,PCC(1:3:6), Polythene Sheet shall be provided as per specifications and drawings and as
1 per direction of E.I.C
2 Construction of R.C.C. columns and bracings up to bottom of heel beam including
RCC stair case using M25 design mix concrete as per specifications and
drawings and as per direction of E.I.C
Construction of R.C.C. heel beam and above components shall be done with M30 design mix
3 concrete as per specifications and drawings and as per direction of E.I.C
4 Construction of all allied works like R.C.C. stair case, M.S. ladders, G.I.
railings, plastering works using cement: mortar 1:4 (applicable to all exposed surface including
column and bracing),
Cement : mortar 1:3 for top dome, bottom dome, conical dome and shell wall shall be used.
ASF shall be done inside of conical ,shell wall and bottom dome
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- Non toxic water proofing coating, painting works with emulsion paint with acrylic primer
on plastered surfaces, lightning conductors with earthing, mechanical water level
indicator , Non toxic Epoxy paint coating on ceiling of top dome inner face, bituminous
coating on the top of dome, supplying erection |fitting, fixing of down pipes from OHR and
diameter of CIDF pipes as per direction of EIC, valves with chambers, drain etc. as per
specifications and drawings and as per direction of E.I.C

Construction of 24 m? area Guard Room Building 24 m’ area including foundation and RCC
Column and slab using M20 nominal mix complete with Brick Work, plaster, Painting, door,
window, toilet floor finishing, sanitary and plumbing, 10 user septic tank, circular soak well
with PVC storage tank of 500 litre. capacity etc. With electrical fan light connection facility
5 complete in all respect. as per specifications and drawings and as per direction of E.I.C

Construction of Boundary wall including Brick Work, complete in all respect as per

6 specifications and drawings and as per direction of E.I.C

Land development work including ramming surface dressing, Approach Road C.C. (M-30
Grade), Drain and complete in all respect as per specifications and drawings and as per
7 direction of E.I.C

2.0 LIMIT OF CONTRACT:

The limit of contract starts from Construction of RCC Over Head Reservoir (OHR) as mentioned in Table 1 with
20m staging height over Annular Raft Foundation, Guard Room (as applicable) Land Development, Approach
Road, Drain & Boundary Wall (as applicable) including dismantling of existing OHR (as applicable) at premises
as per Departmental design, drawing & specification etc. along with Head works including supply of all materials
as required complete in all respect of proposed Water Supply Scheme under AMRUT 2.0 at Asansol Municipal

Corporation.

It is the responsibility of the contractor to make good or reconstruct the part or whole of a structure if
gets damaged or demolished / crushed / settled down due to water thrust or similar external reasons or faulty
design at his own cost. Faulty Design submitted by the contractor even if accepted by the department will not
relieve the contractor from above responsibility. Contractor will be considered total responsible for any accident

caused due to negligence on his part/poor workmanship/faulty design.

Contractor has liberty to go for design mix for achieving Rich concrete having minimum cement content
as stipulated in I.S. code or go for variation if so required at the subject to the satisfaction & permission of E.I.C.
The same is also applicable when contractor opt to adopt alternative methodology for facilitating any
construction work.
26

0>
Superinte mgéEngineer, West Circle
Municipal Engineering Directorate

SECTION- B
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10.

11.

CONDITIONS & REQUIREMENTS FOR BIDDING

Submission of eBid document will not be allowed beyond the schedule time indicated in the
eBidding.

Each Bidder shall upload his offer in envelopes (statutory and non statutory)& .xls sheet after
digitally signed super scribing the name of the work, name & address of the bidder, NIB No and

date of submission of the eBid.

Each page of the eBid documents, drawing etc. has to be digitally signed / initialled by the
authorized signatory.

No eBid proposal will be entertained without the earnest money being submitted as indicated in
the eNIB. No interest will be allowed for the said earnest money and the Bid issuing authority
will hold the same till finalization of the eBid.

Any conditional eBid will be liable for rejection.

eBids will be opened in presence of the Bidder or their authorized representatives who opt to be

present.

The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to
the date notified for submission of the eBid or also to extend the time mentioned in the eNIB
under intimation to the Bidders.

eBid once offered cannot be withdrawn within a period of 180 calendar days from the date set
for opening of eBids. Any extension of this validity period if required will be subject to

concurrence of the Bidders.

Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking
clarifications thereof or interpretation of any of the conditions of the eBid documents before the
Bid Inviting Authority by uploading his/her doubt within a period of seven days from the date of
publishing of Bid documents. The bidder shall submit his/her queries in writing at least four
working days in advance from the date of pre-bid meeting.

Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in
pursuance to the representation made by the intending Bidders under Clause 10 above shall be
final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting
Authority however, reserves the right to have pre Bid conference with the intending Bidders if

deemed necessary.

Intending Bidders are required to inspect the site of the Project with particular reference to
location and infrastructure facilities. They are to make a careful study with regard to availability
of materials and their sources and all relevant factors as might affect their rates and prices.
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12.

13.

14.

15.

16.

17.

If expenses incurred for site inspection and all activities in the preparation and uploading of the
eBid shall be borne by the Bidders.

Extra claim or any concession on the ground of insufficient data or information and absence of
knowledge of conditions prevailing at the site or situation arising during the execution of the

work shall not be entertained.

eBid, which have been considered valid on the result of general examination (Prequalification
stage) at the time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding
the general examination carried out earlier, the Bid Inviting authority reserves the right of
rejection of any eBid, which may be found to be defective during the detail scrutiny.

Bidders before uploading the eBid documents shall have to ensure that “Declaration by the
Bidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid
documents in the form of Affidavit to be affirmed by the same person signing the Bid

documents.

The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or

to split up the work in groups or to relax any clause without assigning any reason thereof.

This set of Bid documents consists of: a) Main Bid Documents consists of PART | & PART
Il (Technical) & financial (.xIs sheet).
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1.0

(1)

(a)

(b)
(c)
(d)

(e)

()

(9)

(h)

()

(k)
(1)

SECTION-C

General Conditions of Contract

DEFINITIONS AND INTERPRETATION:

In the Contract, as hereinafter defined, the following words and expressions shall have to be

meanings hereby assigned to them, except where the context otherwise requires:

"Approved" means provisionally approved in writing, including subsequent written confirmation
of previous verbal approval and "approval" means provisional approval in writing, including as
aforesaid. However in spite of approval from Competent Authority contractor is solely

responsible for design-cum-execution of the whole project as it is turnkey job.
“Authority” means the TIA or his authorized representatives of Asansol Division M.E.DTE.
"Bank" means the "State Bank of India" or any other Scheduled/Nationalized Bank.
"Calendar day" means a period of twenty four hours extending from midnight to midnight.

"Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from

any bank or treasury.

"Contractor" means the person or persons, firm or Corporation who have entered into the

contract for the performance of the work.

"Contract price"” means the sum as stated in the Bid submitted by the contractor subject to such
additions thereto or deductions therefore as may be made under the provisions of; the contract
documents and accepted by the Employer.

"Constructional Plant” means all appliances or things of whatsoever nature required in or about
the execution or maintenance of the works but do not include materials or other things intended

to form or forming part of the permanent works.

"District” or Asansol Municipal Corporation Area means the area described as such in
Schedule-l of the Act;

"Drawings"” means the drawings referred to in the Bid documents and any modification of such
drawings approved in writing by the undersigned from time to time or approved in writing by the
Superintending Engineer, WEST Circle, MED.

"Employer" means the Superintending Engineer, WEST Circle, MED

"Engineer in Charge” means the Executive Engineer, Asansol Division of Municipal Engineering
Directorate to whom the Superintending Engineer, WEST Circle, MED, delegate his Authority by
the way of declaring him as EIC in the Bid documents.
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(m)

(n)

(0)

(p)

(q)

(s)

(t)
(u)

(v)

(w)

(x)

(y)

(2)

(aa)

"Engineer's Representatives" means any Assistant Engineer or Assistant of the Engineer or any
Clerk of works appointed from time to time by the Employer or the Engineer to perform the
duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the Contractor

by the Engineer-in Charge.

"Ground Level" means the level of the referred point of the exposed surface of the ground, road

or pavement free from extraneous materials;

"Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments

Act, 1881 or such other day on which the office of the Authority remains closed for the day;

“Local Authority” not only means a Municipal Corporation or Municipality or other authority
legally entitled to the control or manage local funds but also includes the West Bengal State
Electricity Board.

"Month" means English calendar month;

"Permanent Work" means the permanent works including equipment to be supplied, executed,
erected and maintained in accordance with the Contract;

"Road" shall include a street, avenue, lane, by-lane or any other access routes over which a

person authorized by a Local Authority has a right of way;
"Rupees"” (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

"Site" means the land and other placed on, under in or through which the Permanent. Works or
Temporary Works are to be executed and any other lands and places provided or arranged by
the employer for working space or any other purpose as may be specifically designated in the
Contract as forming part of the Site,

"Specification” means the specification referred to in the Bid and any modification thereof or
addition thereto as may from time to time be furnished or approved in writing by the
Superintending Engineer, WEST Circle, MED.

"Store"” means such storage areas including depot, go down, stockyard, dumping yard etc.
maintained by the Authority) or where supply of any material for the construction or any work

has been undertaken by any authorized agent, by such agent within the District.

"Temporary Works" means all temporary works of every kind required in or about the execution

or maintenance of the Permanent Works.

"Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by

subsequent notification(s).

"Bidder" means the person, or persons, firm or corporation submitting a Bid for the work

contemplated either directly or through a duly authorized representative.

"The Act" West Bengal Municipal Act, 1975
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(bb) "Time" expressed by hours of the clock shall be according to the Indian Standard Time.

(cc) "Water main" means any pipe or conduit of cast iron, DI (Ductile Iron) pipe, steel or of any other

material intended to conveyor distribute water;
(dd) "Works" shall include both Permanent Works and Temporary Works.

(ee) "Work" means all of the work of the project called for or shown in the Bid documents including

preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa
where the context demands.

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be
deemed to be part thereof or be taken into consideration in the interpretation or construction

thereof or of the Contract.

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site.

2.0 ENGINEERS-IN-CHARGE AND HIS REPRESENTATIVES

1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry
out such duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation and
acceptance of rates for altered or substituted items of work or for additional items of work or their deletion shall

however always rest with the same authority (by designation) as had accepted the original Bid.

2) Representative(s) shall be responsible to the EIC and his / their duties are to watch and

supervise the Works and to test and examine any materials to be used or workmanship employed in connection
with the works. He shall have no authority to relieve the Contractor of any of his duties or obligations under the
Contract, not, accept as expressly provided hereunder or elsewhere in the Contract, to order any work involving

delay or any extra payment by the Employer, nor to make any variation of or in the Works.

The Executive Engineer, Asansol Division, MED may delegate in writing to the EIC any of the power and
authorities vested in the engineer and shall furnish to the Contractor and to the Employer a copy of all such
written delegations of Power and authorities. Any Written instructions or approval given by Engineer's
representative to the contractor within the terms of such delegation, but not otherwise, shall bind the Contractor

as though it had been given by the Superintending Engineer, WEST Circle, MED, provided always as follows:

a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power of
the Superintending Engineer, WEST Circle, MED thereafter to disapprove such work or materials and to order

the pulling down, removal of breaking up thereof.

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be

entitled to refer the matter to the TIA, who shall thereupon confirm, reverse or vary such decision.

ASSIGNMENT AND SUB LETTING
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3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there
under, otherwise than a change in the Contractor's bankers of any money due or to become due under this

contract, without the prior written consent of the Superintending Engineer, WEST Circle, MED.
4.0 SUBLETTING

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the
Contractor shall not sublet any part of the Works without the prior written consent of the Executive Engineer,
Asansol Division, MED, which shall not be unreasonably withhold and such consent, if given, shall not relieve
the Contractor form any liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of the said sub-contractor including his agents, servants or workmen as fully as if they
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the

provision' of labour on a piece-work basis shall not be deemed to be a subletting under this clause.
5.0 CONTRACT DOCUMENTS

1a) Language: The Contract documents shall be drawn up in the English language. All

correspondence, orders, notices etc. shall also be in English.

1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is

to be construed accordingly.

2) Documents Mutually Explanatory: The several documents forming the contract are to be taken as
mutually explanatory of one another but in case of ambiguities or discrepancies the same shall be explained
and adjusted by the Executive Engineer, Asansol Division, MED, who shall thereafter issue to the Contractor
instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any such
instructions shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not
reasonably have been foreseen by the Contractor, the Engineer shall certify and the Executive Engineer,

Asansol Division, M ED shall pay such additional sum as may be reasonable to cover such costs.
6.0 DRAWINGS

1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive
Engineer, Asansol Division, MED, one copy of original approved drawing and design to be submitted to Asansol
Municipal Corporation but one copy thereof shall be furnished to the Contractor free of charge. The Contactor
shall provide and make at his own expenses any further copies required by him. At the Completion of the
Contract, the Contractor shall return to the Executive Engineer, Asansol Division, and M.E.Dte. All drawings as

provided under the Contract.

2) Copy of drawing:- One copy of drawings to be kept on site. One copy of the Drawings furnished by the
Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable times
be available for inspection and use by the Engineer and his/municipal Representatives and by any other

persons authorized by the Engineer in writing.
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3) Disruption of progress: The Contractor shall give written notice to Executive Engineer, Asansol
Division, MED whenever planning or progress of the works is likely to be delayed or disrupted unless any
further approval of drawing or order, including a direction instruction or approval is issued by the Superintending
Engineer, WEST Circle, MED on recommendation of Executive Engineer within a reasonable time. The notice
shall include details of the drawing or order required, and of why and by whom it is required and of any delay or

disruption likely to be suffered if it is further delayed.

7.0 FURTHER DRAWINGS

The Executive Engineer, Asansol Division, MED shall have full power and authority to supply to or demand from
the Contractor, from time to time, during the progress of the Works, such further drawings as shall be necessary
for the purpose of the proper and adequate execution and maintenance of the Works. The Contractor shall
carry out and be bound by the same. Adequacy as determined by the Executive Engineer, Asansol Division,
MED shall be final and binding on the Contractor.

8.0 GENERAL OBLIGATION

(1) Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract,
and with due care and diligence, execute and maintain the Works and supply all labour, including the
supervision thereof, materials, equipment, Constructional Plant and machinery, tools and all other things
whether of a temporary or permanent nature, required for such execution and maintenance, so far as necessary
for providing the same is specified in or is reasonably to be inferred from the Contract. The Contractor shall take
full responsibility for the adequacy, stability and safety or all Site operations and methods of construction,
erection etc.

9.0 CONTRACT AGREEMENT

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared

and completed in the form annexed with such modification as may be necessary.

10.1 GUARANTEE / Security Deposit:

Security Deposit: Security Deposit @ 8% (eight percent) will be deducted from each and every Running
Account Bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional
8%) will be refunded without any interest only after successful completion of the whole work as per PWD
order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of new building / new
bridge / new culvert, the Defect Liability Period of the work shall be five (5) years from the date of
completion of the work;

For work with five (5) years Defect Liability Period:

i) No security deposit shall be refunded to the contractor for first 3 years from the date of
completion of the work;
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ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years
from the actual date of completion of the work;

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of
five years from the actual date of completion of the work.

i) All equipment shall be free from any defects due to faulty design of the components, materials and/or

workmanship

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than

guaranteed values.

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the
Superintending Engineer, WEST Circle, MED until all the work done by the contractor has satisfactorily

passed all tests required and run for a reasonable period to his satisfaction.

If during testing of work, including equipment prior of formal acceptance, the same or the material
thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace
all such equipment etc. in a condition which will meet the guaranteed performance and be up to the

specification, in both material and workmanship.

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the
opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance
with the contract and/or to the neglect or failure on the part of the contractor to comply with any obligation
expressed or implied on the contractor's part under the contract. If the contractor shall fail to do any such work
as per aforesaid requirement of the Engineer-in-Charge, the Superintending Engineer, WEST Circle, MED shall
be entitled to have such work carried out by its own workman, or by others hired for the purpose, and if such
work is in the opinion of the Engineer-in-Charge for which the contractor should have carried out at the
contractor's own cost, the department shall be entitled to recover from the contractor the supervision cost
deemed fit together with the cost increased for the purpose and may deduct the same from any money due to

or that may become due to the Contractor.
10.2 PERFORMANCE GUARANTEE

The contractor will have to entered into an agreement through banker to ensure performance guarantee on

non-judicial stamps Rs.10/-. Suitable proforma will be supplied in due course of time.
11.0 INSPECTION OF SITE

The Executive Engineer, M.E. Dte or his authorized person shall have made available to the Bidder with the Bid
documents such data like its location, distance from fixed point including the layout drawing and location of the
primary grid point, level drawing data, the source of filling the reservoir and the Bid shall be deemed to have
been based on such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder
may also undertake investigations at his own cost on such levels or any other levels prior to submission of his

offer.
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The Bidder shall also be deemed to have inspected and examined the site and its surroundings and
information available in connection therewith and to have satisfied himself, so far as is practicable, before
submitting his Bid; as to the form and nature thereof, including the sub-surface conditions, topographical level of
proposed site, the hydrological and climatic conditions, the extent and nature of work and materials necessary
for the completion of the Works, the means of access to the Site and the accommodation he may require and,
in general 'shall be deemed to have obtained all necessary information, subject as above mentioned, as to

risks, contingencies and all other circumstances which may influence or affect his Bid.

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL
OBSTRUCTIONS

The Bidder shall be deemed to have satisfied himself before Biding as to the correctness and
sufficiency of his Bid for the Works and 'of the rates and prices quoted in the Schedule of prices, which Bid
rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under

the Contract and all matters and things necessary for the proper execution and maintenance of the Works.

If, however, during the execution of its Works the Contractor shall encounter physical conditions, other
than Climatic conditions on the Site, or artificial obstructions, which conditions or obstructions could, in his
opinion, not have been reasonably foreseen by an experienced contractor, the Contractor shall forthwith give
written notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial
obstructions could not have been reasonably foreseen by an experienced contractor, then the Engineer shall
certify and the Executive Engineer, Asansol Division, MED shall pay the additional cost to which the Contractor

shall have been put by reason of such conditions, including the proper and reasonable cost.

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection

therewith, and

b) Of any proper and reasonable measures approved by the Superintending Engineer, WEST Circle, MED
on recommendation of Engineer in charge which the Contractor may take in the absence of specific instructions

from the Executive Engineer, Asansol Division, MED as a result of such conditions or obstructions encountered.

13.0 WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the
Works in strict accordance with the Contract to the satisfaction of the Executive Engineer, Asansol Division,
MED and shall comply with and adhere strictly to the Superintending Engineer, WEST Circle, MED’s
instructions and directions on any matter whether mentioned in the Contract or not touching or concerning the
Works.

14.0 WORK PROGRAM
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(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of
his Bid, submit to the Executive Engineer, Asansol Division, MED for his approval a program showing the order
of procedure in which he proposes to carry out the Works. The Contractor shall, whenever required by the
Executive Engineer, Asansol Division,, MED, also provide in writing for his information, general description of

the arrangements and methods, which the Contractor proposes to adopt for the execution of the Works.

(2) If at any time it should appear to the Executive Engineer, Asansol Division, MED that the actual
progress of the Works does not conform to the approved program referred in sub-clause (1) of this Clause, the
Contractor shall produce, at the request of the Executive Engineer, Asansol Division, MED, a revised program
showing the modifications to the approved program necessary to ensure completion of the Works within the

time for completion as defined in Clause 42 hereof.

(3) The submission to and approval by the Executive Engineer, Asansol Division, MED of such program or
the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the

Contract.
15.0 CONTRACTOR'S SUPERINTENDENCE

The Contractor shall give or provide all necessary superintendence during the execution of the Works
and as long thereafter as the Superintending Engineer, WEST Circle, MED may consider necessary for the
proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent and
authorized agent or representative approved of in writing by the Superintending Engineer, WEST Circle, MED,
which approval may at any time be withdrawn, is to be constantly on the Works and shall give his whole time to
the Superintendence of the same. If such approval be withdrawn by the Superintending Engineer, WEST Circle,
MED, the Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as
hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the works and
shall not thereafter employ him again on the Works in any capacity and shall replace him by another agent

approved by the Executive Engineer, Asansol Division, MED.

Such authorized agent or representative shall receive, on behalf of the Contractor, direction and
instruction from the Executive Engineer, Asansol Division, MED or, subject to the limitations of Clause 2 hereof
the Engineer's Representative. The agent or representative of the Contractor must be able to speak and
communicate in English / Bengali. In the absence of the Contractor's designated agent or representative for a
particular operation on any site of the works the Contractor's supervisory staff or sub-agent or leading hands
shall be instructed to receive and carry out any instruction or direction issued or given by the Executive

Engineer, Asansol Division, MED or the EIC.
16.0 EMPLOYEES

N Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the

execution and maintenance of the Works

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-
agents, foreman and leading hands as arc competent to give proper supervision to the work they are

required to supervise, and
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b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and

maintenance of the Works.

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the

Executive Engineer, Asansol Division, MED.

2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work any
person employed by the Contractor in or about the execution or maintenance of the Works who, in the opinion
of the Executive Engineer, Asansol Division, MED, misconducts himself, or is incompetent or negligent in the
proper performance of his duties, or whose employment is otherwise considered by the Executive Engineer,
Asansol Division, MED to be undesirable and such person shall not be again employed upon the Works without
the written permission of the Executive Engineer, Asansol Division, MED. Any person so removed from the
Works shall be replaced as soon as possible by a competent substitute approved by the Executive Engineer,

Asansol Division, MED.
17.0 SETTING-OUT

The Contractor shall be responsible for the' true and proper setting-out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness, subject as
above mentioned, of the position levels, dimensions and alignment of all parts of the Works and for the
provision of all necessary instruments, appliances/and labour in connection therewith. If, at any time during the
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of any
part of the Works, the Contractor, on hem), required to do so by the Engineer or the Engineer's Representative,
shall at his own cost, rectify such error to the satisfaction of the Engineer or the Engineer's Representative,
unless such error is based on incorrect data supplied in writing by the Engineer, in which case the expense of
rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line or level by the
Engineer or the Engineer's Representative shall not in any way relieve the contractor of his responsibility for the
correctness thereof and the Contractor shall carefully protect and reserve all bench-marks, sigh trails
pegs and other things used in setting out the Works.

18.0 WATCHING AND LIGHTING

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards,
fencing, as and when/where necessary or as required by the Executive Engineer, Asansol Division, MED or the
Engineer's Representative, for the protection of the works, contractor's employees, employees supervisor or for

any other reason deemed fit by the Engineer.

19.0 WORKS & RISKS

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of
Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility
for the care thereof. Provided that if the Executive Engineer, Asansol Division, MED shall issue a Certificate of

Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable for the care
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of that part of the Permanent Works (O & M not counted) from the date stated in the Certificate of Completion in
respect of that part and the responsibility for the care of that part shall pass to the Executive Engineer, Asansol
Division MED provided further that the Contractor shall take full responsibility for the care of any outstanding
work which he shall have undertaken to finish during the period to Maintenance until such outstanding work is

completed.

In case any damage, loss or injury shall happen to the Works, or to any part thereof, from any cause
whatsoever, save and except the expected risks as defined in sub-clause (2) of this Clause, while the
Contractor shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make good
the same, so that at completion the permanent Works shall be in good order and condition and in conformity in
every respect with the requirements of the Contract and the Executive Engineer, Asansol Division ,MED
instructions. In the event of any such damage, loss or injury happening from any of the excepted risks, the
Contractor shall, if and to the extent required by the Executive Engineer, Asansol Division, MED and subject
always to the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the
Employer. The Contractor shall also be liable for any damage to the Works occasioned by him in the Course of
any operations carried out by him for the purpose of completing any outstanding works or complying with his
obligations under Clause 48 or 49 hereof.

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies,

rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted to employees
of the Contractor or of his sub-contractors and arising from the conduct of his workers, riot commotion or use or
occupation by the Executive Engineer, Asansol Division, MED of any part of the Permanent. Works, or a cause
solely due to the Engineer's design of the Works, or ionizing radiations or contamination by radio-activity from
any nuclear fuel or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or
other hazardous properties of any explosive, nuclear assembly or nuclear component thereof, pressure waves
cause by aircraft or other aerial devices travelling at sonic or supersonic speeds, or any such operation of the
force of nature as an experienced contractor could not foresee, or reasonably make provision for or insure

against all of which are herein collectively recurred to as "the expected risks."
20.0 INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure
in the names of the Employer and the Contractor against all loss or damage from whatever cause arising, other
than the expected risks, for which he is responsible under the terms of the Contract and in such manner that the
Employer and Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered
during the Period of Guarantee for loss or damage arising from a cause, occurring prior to the commencement
of the Period of Guarantee, and for any loss or damage occasioned by the Contractor in the course of any

operations carried out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof together with the

materials for incorporation in the Works at the replacement value.

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of

such Constructional Plant and other things. These shall include materials belonging to the Executive Engineer,

NIT (8th Call)_OHR_AMRUT_2.0_ASANSOL_Ph-III Page 38




Asansol Division, MED but issued to or intended to be issued to the Contractor for use in the Works. Such
insurance shall be affected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall whenever required, produce to the Executive Engineer,
Asansol Division ,MED or the Engineer's Representative the policy or policies of insurance and the receipts for

payment of the current premiums.

21.0 DAMAGES

i) Damage to persons and property: The Contractor shall, except if and so far as the Contract

provides otherwise, indemnify the Executive Engineer, Asansol Division ,MED against all losses and claims in
respect of injuries or damage to any person or material or physical damage to any property whatsoever which
may arise out of or in consequence of the execution, operation and maintenance of the Works and against all
claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto

except any compensation or damages for or with respect to :
a) The permanent use of occupation of land by the Works or any part thereof.

b) The right of the Executive Engineer, Asansol Division ,MED to execute the Works or any part thereof on over

under, in or through any land.

¢) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or

maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents,
servants or other contractors, not being employed by the Contractor, or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury
or damage was contributed to by the Contractor, his servants or agents such part of the compensation as may
be just and equitable having regard to the extent of the responsibility of the Superintending Engineer, WEST
MED, his servant or agents or other contractors for the damage or injury.

2) Indemnity of Secretary: The Contractor shall indemnify the Executive Engineer, Asansol Division ,MED

against all claims, proceedings, damages, costs charges and expenses in respect of the matters referred to the

provision to sub-clause (1) of this Clause.

22.0 INSURANCE

1) Third Party Insurance: Before commencing the 'execution of the Works the Contractor, but without

limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any
material or physical damage, loss or injury which may occur to any property, including that of the Executive
Engineer, Asansol Division ,MED, or to any person, including any employee of the Executive Engineer,
Asansol Division ,MED, by or arising out to the execution of the Works or in the carrying out of the Contract,

otherwise than due to the matters referred to in the proviso to Clause 21 (1) thereof.
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2) Minimum Amount of third party insurance - Such insurance shall be affected with an insurer and in

terms approved by the Executive Engineer, Asansol Division ,MED, which approval shall not be unreasonably
withheld, and for a least the amount started in the Appendix to the Bid. The Contractor shall, whenever
required, produce to the Executive Engineer, Asansol Division, MED or the Engineer's Representative the
policy or policies or insurance and the receipts for payment of the current premium. However, the Bidder should
insure for an amount commensurate with the risk involved subject to the minimum amount prescribed

elsewhere in the Bid.

3) Provision to indemnify Employer - The terms shall include a provision whereby, in the event of any

claim in respect of which the Contractor would be entitled to receive It1dcndmty under the policy being brought
or made against the Executive Engineer, Asansol Division, MED, the insurer will indemnify the Employer

against such claims and any costs, charges and expenses in respect thereof.

23.0 ACCIDENT, INJURIES

1) Accident or injury to Workmen: The Executive Engineer, Asansol Division, MED shall not be

liable for or in respect of any damages or compensation payable at law in respect or in consequence of any
accident or injury to any workman or other person in the employment of the Contractor or any subcontractor,
save and except an accident or injury resulting from any act or default of the Executive Engineer, Asansol
Division, MED, his agents, or servants. The Contractor shall indemnify and keep indemnified the Executive
Engineer, Asansol Division, MED against all such damages and compensation, save and except as aforesaid,
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation

thereto.

2) Insurance Against Accident, etc. to workmen: The Contractor shall insure against such

liability with an insurer approved by the Executive Engineer, Asansol Division, MED, which approval shall not be
unreasonably withheld, and shall continue such insurance during the whole of the time that any person is
employed by him on the works and shall, when required, produce to the Executive Engineer, Asansol Division,
MED or the Engineer's Representative such policy of insurance and the receipts for payment of the current
premium. Provided always that, in respect of any person employed by any sub-contractor, the Contractor's
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such manner that the Executive Engineer, Asansol Division,
MED is indemnified under the policy, but the Contractor shall require such sub-contractor to produce to the
Executive Engineer, Asansol Division, MED when required, such policy of insurance and the receipt for the

payment of the current premium.

3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the

insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance
are required to be notified and the Contractor shall indemnify and keep indemnified the Executive Engineer,
Asansol Division, MED against all losses, claims, demands, proceedings, costs, charges and expenses
whatsoever arising out of or resulting from any default by the Contractor in complying with the requirements of

this sub-clause whether as a result of the avoidance of such insurance or otherwise.
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4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 23 hereof shall

be entirely at the cost and expenses of the Contractor and be included within his rates.
24.0 REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or
any other insurance which he may be required to effect under the terms of the Contract, then and in any such
case the Executive Engineer, Asansol Division, MED may effect and keep in force any such insurance and pay
such premium or premiums including fines as may be necessary for that purpose and from time to time and
deduct double the amount so paid by the employer as aforesaid from any moneys due or which may become

due to the Contractor or recover the same as a debt due from the Contractor.

25 i) Giving of Notices and Payment of Fees: The Contractor shall give all notices and pay all fees

required to be given or paid by any National or State Statute, ordinance, or other law, or any rules regulation, or
bye-law of any local or other duly constituted authority 111 relation to the execution of the Works and by the
rules and regulations of all public bodies and companies whose property or rights are affected or may be

affected in any way by the Works.

ii) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with

the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or
any local or other duly constituted authority which may be applicable to the Works and with such rules and
regulations of public bodies and companies as aforesaid and shall keep the Executive Engineer, Asansol
Division, MED indemnified against all penalties, fines and liability of every kind for breach of any such Statute,

ordinance of Law, regulation of bye law.

26.0 FOSSILS, ETC.

All fossils, coins articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the site of the Works shall as between the Employer and the Contractor

be deemed to be the absolute property of the Employer.

27.0 PATENT RIGHTS AND ROYALTIES

The Contractor shall save harmless and indemnify the Executive Engineer, Asansol Division, MEDfrom
and against all claims and proceedings for or on account of infringement of any patent, rights, design
Trade mark or name or other protected right in respect of any Constructional Plant, machine works, or
material used for or in connection with the Works or any of them and from and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in respect thereof in relation thereto.
Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and
other payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or

equipment required for the works or any of them.
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28.0 INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works shall, so far as compliance with the
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly
with the convenience of the existing plant workers, member of the public, or the access to use and
occupation of public or private roads, railways and footpaths to or of properties whether in the

possession of the Executive Engineer, Asansol Division, MED or of any other person or local authority.

29.0 TRAFFIC

1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the

highways, railways or bridges communicating with or on the routes to the Site from being damaged or
injured by any traffic of the Contractor or any of this sub-contractors and, shall select routes, choose
and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited, as far as
reasonably possible, and so that no unnecessary damage or injury may be occasioned to such

highways, railways and bridges.

2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of

Constructional plant, machinery or pre-constructed units or parts of units of work over part of a
highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge
unless special protection or strengthening is carried out, then the Contractor shall before moving the
load on to such highway, railway or bridge give notice to the Executive Engineer, Asansol Division,
MEDor Engineer's Representative or the local authority of the weight and other particulars of' the load
to be moved and his proposals for protecting or strengthening the said highway, railway or bridge. The
Contractor at his own cost and expenses shall carry out such proposals, including any modifications

thereto that the Engineer or the local authority may require.

3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or

injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant
machinery or pre-constructed units or parts of units of work, the Employer shall conduct the necessary
investigation for the purpose of determining the Contractor's liability. If the damage is due to failure on
the part of the Contractor to observe and perform his obligations under sub-clause (1) and (2) of this
Clause then the restoration / repair of the damaged portion of road or structure certified by the Engineer
or local authority to be due to such failure shall be undertaken by or be chargeable against the
Contractor.

4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the

Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as
though "highway" included a lock, dock, sea wall or other structure related to a waterway and "vehicle"

included craft, and shall have effect accordingly.

30.0 RESTRICTION
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a) Restriction of Movements: The work shall have to be executed within the protected area of

existing water works. The existing rules and regulation related to ingress and egress of labour and
material shall have to be followed strictly in consultation with and as per direction of the Executive
Engineer, Asansol Division, MEDor the local authority as the case may be. No labour, Supervisor or
Engineer of the contractor shall enter inside the treatment plant, pump house or any other existing
installations without prior permission of concerned officers Executive Engineer, Asansol Division
Circle,MED.

b) Opportunities for other contractors: The Contractor shall in accordance with the requirements
of the Executive Engineer, Asansol Division, MED, afford all reasonable opportunities for carrying out
their work to any other contractors employed by the Employer and their workmen and to the workmen
of the employer and of any other duly constituted authorities who may be employed in the execution on
or near the Site of any work not included in the Contract or of any contract which the Employer may
enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the written
request of the Executive Engineer, Asansol Division, MED or the Engineer's Representative, make
available to any such other contractor, or to the Employer or any such authority, any roads or ways for
the maintenance of which the Contractor is responsible, or permit the use by any such of the
Contractor's scaffolding or other plant on the Site, or provide any other service of whatsoever nature,
the Employer shall pay to the Contractor in respect of such use or service such sum or sums if at all as

shall, in the opinion of the Engineer, be reasonable.
31.0 CONTRACTOR TO KEEP SITE CLEAR

During the progress of the Works the Contractor shall keep the site reasonable free from all necessary
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear

away and remove from the Site any wreckage, rubbish or Temporary Works no longer required.
32.0 CLEARANCE OF SITE ON COMPLETION

On the completion of the Works the Contractor shall clear away and remove from the site all
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Superintending Engineer, WEST Circle, MED.

33.0 LABOUR: 1) Engagement of labour: The Contractor shall make his own arrangements

for the engagement of all labour, local or otherwise, and save in so far as the Contract otherwise

provides, for the transport, housing, feeding and payment thereof.

2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local
conditions, provide on the Site, to the satisfaction of the Superintending Engineer, WEST Circle, MED
representative, an adequate supply of drinking and other water for the use of the Contractor's staff and

work people.
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3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift

or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the

Construction site.

4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any

person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.

5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his

employment have due regard to all recognized festivals days of rest and religious or other customs.

6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with and overcoming

the same.

7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and for
the preservation of peace and protection of persons and property in the neighbourhood of the Works

against the same.

8) Compliance with Laws, regulation etc. relating to labour: In respect of the
engagement, employment, transport, payment, feeding, housing and working conditions of labour and
all matters connected there with the Contractor shall at all times during the continuance of the Contract,
comply in all respects with and carry out all obligations imposed on him by the provisions and

requirements of the following statutes.

a) The Apprentices Act 1961 (Act 52 0f1961) and Rules and Regulations issued there under from time to

time.

b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under

(West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.

c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the
Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948
including modifications thereto the Rules and Regulations framed there under from time to time.

d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any
local or other duly constituted authority which may be applicable, including any such Law, Regulation
or Order that may be passed or ordered from time to time and come into force during the tenure of the
Contract.

9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant

Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules and
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Regulations made there under from time to time, and shall in particular be responsible for the payment

of all contributions as laid down under the Act/Rules.

10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him
in and for performance of the Contract to be members of registered Trade Unions and shall not in any
manner prevent or discourage any such workman from becoming a member of a registered Trade

Union or discriminate against any workmen who is a member of a registered Trade Union.

11) Local Labour: As far as possible local labour shall be engaged as unskilled labour.

12) Fair Wages - The Contractor shall in respect of all workmen employed by him in and for the

performance of the Contract pay rates of wages and observe the conditions of employment not less

favourable than those provided under the relevant labour law as applicable to the State.

13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or

Local Authorities Concerned, adequate medical attendance for his employees and labour.

14) Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of

any accident at or about the site or in connection with the execution of the Work, report such an
accident to the Engineer. The Contractor shall also report such accident to the competent authority

whenever law requires such a report.

15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the

Labour Commissioner or of the Assistant Commissioner of the State such returns as may be called for
from time to time in respect of labour employed by the Contractor and by his subcontractors in the
execution of the Contract. If so required, the Contractor shall furnish the names and address of all
subcontractors to the Labour Commissioner. Statutory provisions in these regards are to be also

complied with.

16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing

provision of sub-clause (1) to (15) of this Clause 33.
34.0 RETURNS OF LABOR ETC.

The Contractor shall, if required by the Superintending Engineer, WEST Circle, MED, deliver to the
Superintending Engineer, WEST Circle, MED, or at his office a return in detail in such form and at such
intervals as the Superintending Engineer, WEST Circle, MED may prescribe showing the supervisory
staff and the number of the several classes of labour from time to time employed by the Contractor on
the Site and such information respecting Constructional Plant as the Superintending Engineer, WEST

Circle, MED his Representative may require.

35.0 MATERIALS AND WORKMANSHIP
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1) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other place
or places as may be specified in the Contract, or at all or any of such places. The Contractor shall
provide such assistance, instruments, machines, labour and materials as are normally required for
examining, measuring and testing any work and the quality, weight or quantity of any material used and
shall supply samples or materials before incorporation in the Works for testing as may be selected and
required by the Executive Engineer, Asansol Division,MED, be it at site or at the manufacturer/Vendors

premises or elsewhere.

2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of

materials as may be required by the Executive Engineer, Asansol Division, MED.

3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is

clearly intended by or provided for in the Contract and in the cases only of a test under load or of a test
to ascertain whether the design of any furnished or partially finished work in appropriate for the
purpose which it was intended to fulfill, is particularized is the Contract in sufficient detail to enable to

Contractor to price or allow for the same in his Bid.

4) Cost of Tests not provided for, etc.: If the Executive Engineer, Asansol Division, MED orders

any test, which is either;
a) Not so intended by or provided for, or
b) (In the cases above mentioned) is not so particularized, or

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent
person or organization at any place other than the Site or the place of manufacture or fabrication of the
materials tested, then the cost of such test shall be borne by the Contractor, if the tests shows the
workmanship or materials not to be in accordance with the provisions of the Contract or the Engineer's

instruction.
36.0 INSPECTION OF OPERATIONS

The Engineer and any person authorized by him shall at all times have access to the Works and to all
workshops stores and places where work is being prepared or from where material manufactured
articles or machinery are being obtained for the Works and the Contractor shall afford every facility for

and every assistance in or in obtaining the right to such access.

37.0 EXAMINATION

1) Examination of work before covering up: No work shall be covered up or put out or view

without the approval of the Engineer or the Engineer's Representative and the Contractor shall afford
full opportunity for the Executive Engineer, Asansol Division, MED or the Engineer's Representative to
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examine and measure any work which is about to be covered up or put out of view and to examine
foundations before permanent work is placed thereon. The Contractor shall give due notice to the
Engineer's Representative where any such work or foundations is or are ready or about to be ready for
examinations and the Engineer's Representative shall, without unreasonable delay, unless he
considers if unnecessary and advises the Contractor accordingly attend for the purpose of examining

and measuring such work or of examine such foundations

2) Uncovering and making openings: The Contractor shall uncover any part or parts of the

Works or make opening in or through the same as the Engineer may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of the Engineer If any such part or parts
have been recovered up or put out of view after compliance with the requirement of sub-clause (I) of
this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering,
making openings in or through, reinstating and making good the same shall be, borne by the Employer,

but in any other case all costs shall be borne by the Contractor.

38.0 REMOVAL

1) Removal of improper work and materials: The Executive Engineer, Asansol Division, MED

shall during the progress of the works have power to order in writing from time to time.

a) The removal from the Site, within such time or time as may be specified in the order, of any materials,

which in the opinion of the Engineer, are not in accordance with the Contract.
b) The substitution of improper, substandard and unsuitable materials, and

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment
therefore, of any work which in respect of materials or workmanship is not in the opinion of the

Engineer, in accordance with the Contract.

2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying

out such order, the Employer shall be entitled to employ and pay other persons to carry out the same
and all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by
the Employer, or may be deducted by the Employer from any sum due or' which may become due to the

Contractor.

39.0 SUSPENSION

1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the

progress of the works or any part thereof for such time or times and in such manner as the Engineer
may consider necessary and shall during such suspension properly protect and secure the work, so far
as is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in giving effect
to the Engineer's instruction under this Clause shall be borne and paid by the Employer unless such

suspension is
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a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or

c) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part
thereof in so far as such necessity does not arise from any act or default by the Engineer or the
Employer or from any of the expected risks defined in Clause 19 hereof provided that the Contractor
shall not be entitled to recover any such extra cost unless he gives written notice of his intention to
claim to the Employer within twenty-eight days of the Engineer's order. The Executive Engineer,
Asansol Division, MED shall settle and determine such extra payment and/or extension of time under
Clause 43 hereof to be made to the Contractor in respect of such claim as shall in the opinion of the
Employer be fair and reasonable.

2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is

suspended on the written order of the Executive Engineer, Asansol Division, MED and if permission to
resume Work is not given by the Executive Engineer, Asansol Division, MED within a period of ninety
days from the date of suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of
sub-clause (1) of this Clause, the Contractor may serve a written notice on the Employer requiring
permission within twenty eight days from the receipt thereof to proceed with the Works, or that part
thereof in regard in which progress is suspended and, if such permission is not granted within that
time, the Contractor by a further written notice so served may, but is not bound to, elect or treat the
suspension where it affects part only of the Works as an omission of such part under Clause 50 hereof,

or where it affects the whole Works, as an abandonment of the Contract by the Employer.
40.0 COMMENCEMENT TIME AND DELAYS

Commencement of works: The Contractor shall commence the Works on Site within the
period named in the Appendix to the Bid after the receipt by him of a written order to this effect from the
Engineer and shall proceed with the same with due expedition and without delay, except as may be

expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractors' Control.

The successful contractor shall within four weeks from the date of issue of Letter of Intent

furnish one or more drawing stating and showing the following:
1.0 Any other data that the Bid considers relevant for construction of civil structure.

2.0 Any other reasonable data that may be asked for.

41.0 POSSESSION

1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the

Site of which the Contractor is to be given possession from time to time and the order in which such
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portions shall be made available to him and subject to any requirement in the Contract as to the order
in which the Works shall be executed, the Employer will, with the Engineer's written order to commence
the Works, give to the Contractor possession of so much of the Site as may be required to enable the
Contractor to commence and proceed with the execution of the Works in accordance with the
Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such reasonable
proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time to
time as the Works proceed, give to the Contractor possession of such further portions of the Site as
may be required to enable the Contractor to proceed with the execution of the Works with due dispatch

in accordance with the said Programmed or proposals, as the case may be.

If the Contractor suffers delays or incurs cost for failure on the part of the Employer to give possession
in accordance with the terms of this Clause, the Employer shall grant an extension of time for the
completion of the Works and certify such sum as, in his opinion, shall be fair to cover the cost incurred,
which sum shall be paid by the Employer.

42.0 TIME :-

1) Time of Completion and progress of Works: The progress of the work shall conform to
the approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the
contract as the completion of any section of the Works before completion of the whole, the whole of the
Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the time stated
in the Contract calculated from last days of the period named in the Appendix to the Bid as that within
which the Works are to be commenced, or such extended time as may be allowed under Clause 43

hereof.

2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to

the approved program and continues at any stage to fail behind his schedule by as much as twenty
percent (20%) of the said approved work programmed, within thirty (30) days from receipt by him of a
written notice from the Engineer, or if in the opinion of the Engineer the delay will substantially affect
operation activities or execution of a major work item and it is ascertained by the Engineer that the
Contractor cannot remedy the occasion within the stipulated time, the Executive Engineer, Asansol
Division, MED on recommendation of Engineer shall have full authority to undertake measures to

recover from such adverse condition in terms of the provisions of Clause 62 thereof.
43.0 EXTENSION OF TIME FOR COMPLETION

Should the amount of extra or additional work of any kind or any cause of delay referred to in
these Conditions, or other special circumstances of any kind whatsoever which may occur, other than
through a default of the Contractor, be such as fairly to entitle the Contractor to an extension of time for
the completion of the works, the Executive Engineer, Asansol Division, MED on recommendation of
Engineer shall determine the period of such extension and shall notify the Employer and the Contractor
accordingly. Provided that the Engineer is not bound to take into account any extra or additional work

or other special circumstances unless the Contractor has within twenty-eight days after such work has

NIT (8th Call)_OHR_AMRUT_2.0_ASANSOL_Ph-III Page 49




been commenced, or such circumstances have arisen or as soon as is practicable, submitted to the
Engineer full and detailed particulars of any extension of time to which he may consider himself entitled
in order that such submission may be investigated at the time.

44.0 NO NIGHT OR SUNDAY WORK

Subject to any provision to the contrary contained in the Contract, none of the Permanent
Works shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally
recognized as days of rest, or other locally recognized equivalent without the permission in writing of
the Engineer, except when the works is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the Works, in which case the Contractor shall immediately advise the
Engineer, provided always that the provisions of the Clause shall not be applicable in the case of any

work which it is customary to carry out by rotary of shifts.

45.0 RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED

If for any reason, which does not entitle the Contractor to an extension of time, the rate of
progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to ensure
completion by the prescribed time or extended time for completion, the Executive Engineer, Asansol
Division, MED on recommendation of the Engineer shall so notify the Contractor in writing and the
Contractor shall thereupon take such steps as are necessary and the Engineer may approve to expedite
progress as to complete the Works or such section by the prescribed time or extended time. The
Contractor shall not be entitled to any additional payment for taking such steps. If as a result of any
notice given by the Executive Engineer, Asansol Division, MED under this Clause, the Contractor shall
seek the Executive Engineer, Asansol Division, MED permission to do any work at night or on
Sundays, If locally recognized as days of rest, or their locally recognized equivalent, such permission
shall not be unreasonable refused. When work at night has to be carried out, the Contractor shall, at his
own cost and expense, make adequate arrangements for lighting and provide necessary facilities for
safety etc. and comply with all stipulations as may have been imposed by the Executive Engineer,

Asansol Division, MED in granting permission for night work.

46.0 DAMAGES FOR DELAY

1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works

within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum
stated in the Contract as liquidated damages for such default and not as a penalty for every day of part
of a day which shall elapse between the time prescribed by Clause 42 hereof and the date of certified
completion of the Works, the Employer may without prejudice to any other method of recovery, deduct
the amount of such damages from any money in his hands, due or which may become due to the
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Contractor. The payment or deduction of such damages shall not relieve the Contractor form his

obligation to complete the Works, or from any other of his obligations and liabilities under the Contract.

2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any
part or section of the Works has been certified by the Engineer as completed, pursuant to Clause 47
hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any period of
delay after such certificate and in the absence of alterative provision in the contract be reduced in the
proportion which the value of the part or section so certified bears to the value of the whole of the
Works.

3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for
delay of each day or part thereof, shall be at the rate of one percent (I %) or such smaller amount as the
Employer may decide, or the total value of the Contract Price excluding the value of such part or
section of the works as may have been covered by certificate of completion in terms of the provisions
of sub-clause (2) above, Provided however that in no case shall be total amount of liquidated damages

exceed ten percent (10%) of the total Contract Price for whole Works.

4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in

sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the use
of the Employer without reference to the actual loss or damage sustained and whether or not any

damage shall have been sustained.

5) No bonus for early completion: The Contractor shall not be entitled to payment of any bonus for

early completion of the Works.

47.0 CERTIFICATION OF COMPLETION OF WORK

1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been
completed where equipment in question is placed in position undergoes all necessary tests such as
those for alignment, verticality, leak proof mess, insulation etc. as may be specified elsewhere in the

Bid documents and put to operation.

2) Completion: Completion is a stage when the equipment and the structure as a whole are
certified by the Employer. The date shall only be indicative for the purpose of reckoning the period of
Maintenance Period and shall not be co-related with the release of any payment provided that non-
continuous of sporadic functioning shall not be deemed as commissioning and also provided that non-
commissioning of minor works, the decision on determination of major or minor works resting with the

employer, shall not multify the act of completion for the aforesaid purpose.

An item shall be considered as minor work where its non-completion may not in the opinion of the

employer, stand in the way of commencement of plant operation.

48.0 MAINTENANCE
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1) Defect Liability Period: It is 5 years after completion of the work as per satisfaction of the E.I.C.

All operational equipments viz. Valves etc. shall function freely.

2) Cost of Execution of work of repair, etc.: The repair work shall be carried out by the

Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due to
the use of materials or workmanship not in accordance with the Contract, or to neglect or failure on the
part of the Contractor to comply with any obligation, expressed or implied, on the Contractor's part
under the Contract. If, in the opinion of the Engineer, such necessity shall be- due to any other cause,

the value of such work shall be ascertained and paid for as if it was an additional work.

3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do
any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ and
pay other persons to carry out the same, which in the opinion of the Employer, the Contractor was
liable to do at his own expense under the Contract. In the said event, all expenses consequent thereon
or incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by

the Employer from any sum due or which may become due to the Contractor.
49.0 CONTRACTOR TO SEARCH

The Contractor shall, if required by the Executive Engineer, Asansol Division, MED in writing, search
under the directions of the Engineer, for the cause of any defect, imperfection or fault appearing during
the progress of the Works or in the period of Maintenance. Unless such defect, imperfection or fault
shall be one for which the contractor is liable under the contract, the cost of the work carried out by the
contractor in searching as aforesaid shall be borne by the Employer. If such defect, imperfection or
fault shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in
searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and
make good such defect, imperfection or fault at his Own expense in accordance with the provisions of
Clause 48 hereof to the satisfaction of the Engineer.

50.0 ALTERATIONS, ADDITIONS AND OMISSIONS

1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or
any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it
shall, in his opinion, be desirable, he shall have power to order the Contractor to do and the Contractor
shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any such work.
¢) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and
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e) Execute additional work of any kind necessary for the satisfactory completion of the works or for
deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in any way
vitiate or invalidate the Contract, but the value, if any, of all such variations shall be taken into account

in ascertaining the amount of the Contract Price.

2) Orders for variations to be in writing: The Contractor shall make no such variations

without an order in writing from the Employer. Provided that no order in writing shall be required for
insignificant increase or decrease in the quantity of any work where such increase or decrease is not
the result of an order given under this Clause, but is the result of the quantities exceeding or being less
than those stated in the Schedule of prices. Provided also that if for any reason the Employer shall
consider it desirable to give any such order verbally, the Contractor shall comply with such order and
any confirmation in writing of such verbal order given by the Employer whether before or after the
carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause.
Provided further that in the event of non-receipt of written confirmation from the Employer, the
Contractor shall, within eleven working days, confirm the same from his end in writing to the Employer,
and If such confirmation is not contradicted in writing within fourteen working days by the employer, it

shall be deemed to be an order in writing by the Employer.

51.0 VALUATION

1) Valuation of variations: All extra or additional work done or work omitted or substituted by order

of the Employer shall be valued at the rates and prices set out in the Contract if, in the opinion of the
Employer, the same shall be applicable as it is or with addition to or subtraction from an accepted item,
if the Contract does not contain any rates or prices applicable to the extra or additional work, then the
rates or prices shall be obtained from the western Circle, Public Works Department schedule of rates as
was in vogue on the date of submission of the Bid. The same is being escalated to an extent determined
by comparing the cost of a similar item appearing in the Schedule of Prices with those in PWD
schedule. Where such rates are not available in P.W.D. schedule of rates, the market-analysed rate as
approved by the Employer shall be final and binding. In case of such analysed rates, 10% profit
including overhead consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or

other expenses shall be taken into account shall be considered to be inclusive of contractors profit.

2) Variation Exceeding 20 Percent: - If, on certified completion of the whole of the Works, it shall

be found that a reduction or increase greater than twenty percent (20%) of the sum named in the Letter
of Acceptance, excluding all fixed sums, provisional sums if any, results from

a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices
excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not from
any other clause, of the Contract Price shall be adjusted by such sum as may be agreed between the
Contractor and the Employer or, failing agreement, fixed by the Employer having regard to all material
and relevant factors, including the Contractor's site and general overhead costs.
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c) Claims: The Contractor shall send to the Executive Engineer, Asansol Division, MED once in
every month an account giving particulars, as full and detailed as possible, of all claims for any
additional payment to which the Contractor may consider himself entitled and of all extra or additional
work ordered by the Employer which he has executed during the preceding month. No final or interim
claim for payment for any such work or expense will be considered which has not been included in
such particulars. Provided always that the Employer shall at his discretion be entitled to authorize
payment to be made for any such working expense, notwithstanding the Contractor's failure to comply
with this condition, that the Contractor has, at the earlier practicable opportunity, notified the Employer
in writing that he intends to make a claim for such work, provided always that a release of payment
shall be preceded by the claim and valuation of variation, in that order.

52.0 PLANT TEMPORARY WORKS AND MATERIALS

1) Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and

materials provided by the Contractor shall, when brought to the Site be deemed to be exclusively
intended for the execution of the Works and the Contractor shall not remove the same or any part
thereof, except for the purpose of moving it from one part of the Site to another, without the consent, in
writing, of the Engineer which shall not be unreasonably withheld.

2) Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site

all the said Constructional Plant and Temporary Works remaining thereon and any unused material

provided by the Contractor to the satisfaction in the Engineer.

3) Employer not liable for damage to plant, etc.: The employer shall not at any time be

liable for the loss of or damage to any of or damage to any of the said Constructional Plant, Temporary

Works or materials same as mentioned in Clause 19 and 62 hereof.

4) ) GST, Cess and other imposts. The Contractor shall pay GST, Cess, and all other taxes,

duties and charges as may be applicable from time to time in respect of materials purchased by him or
plants and equipment brought to Site. No separate payment shall be made for all these and they shall

be deemed to have been covered within the Contractor's rates for the finished items of work.

5) Temporary Works: At least fourteen (14) days in advance of taking up any temporary works,

the contractor shall submit to the Engineer for approval complete drawings of all temporary works he
may require for the execution of the Works. He shall, so required by the Engineer, submit his
calculations relating to the strength of the temporary works proposed. Modifications that the Engineer
may require shall be made by the Contractor at the latter's cost and expenses. At the discretion of the
Engineer, a higher stress up-to a maximum of twenty five percent (25%) in excess of the stress

normally allowed for permanent structures may be permitted in the design of temporary works.
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Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall
remain wholly responsible for their adequacy, safety, proper maintenance and of all obligations in
regard to such works specified or implied in the Contract, until the removal of such works.

53.0 APPROVAL OF MATERIAL, ETC. NOT IMPLIED

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein shall not interfere with rejection of any such materials at

any time by the Engineer.

54.0 MEASUREMENT : For measurement, the metric system should be used.

55.0 WORKS TO BE MEASURED

The engineer shall, except as otherwise stated, ascertain and determine by measurement the
value in terms of the Contract of work done in accordance with the Contract. He shall, when he requires
any part or parts of the works to be measured, give notice to the Contractor's authorized agent or
representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the
Engineer's Representative in making such measurement, and shall furnish all particulars required by
either of them. Should the Contractor not attend, or neglect or omit to send his agent on two
consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the
Engineer, which shall be taken to be the correct measurement of the work. For the purpose of
measurement such permanent work as is to be measured by records and drawings at suitable intervals
of such work and the Contractor, as and when called upon to do so in writing shall, within fourteen
days, attend to examine and agree upon such records and drawings, with the Engineer or Engineer's
Representative and shall sign the same when so agreed. If the Contractor does not so attend to
examine and agree upon such records and drawings on two consecutive occasions they shall be taken
to be correct. If, after examination of such records and drawings, the Contractor does not agree with the
same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the
Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer,
a notice in writing giving details of the respects in which such records and drawings are claimed by him
to be incorrect together with reasons thereof.

56.0 METHOD OF MEASUREMENT

The Works shall be measured but, notwithstanding any general or local custom, except where

otherwise specifically described or prescribed in the Contract.

57.0 Payment Break up:
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Percentage of payment to be

SINo. Description of items made w.r.t. tendered amount
1 On completion of construction of foundations
as per specifications and drawings and as per 20
direction of E.I.C
2 On completion of R.C.C. columns and bracings up to
bottom of heel beam as per specifications and 15

drawings and as per direction of E.I.C

3 On completion of R.C.C. heel beam, tank, top dome
and lantern as per specifications and drawings and as 25
per direction of E.I.C

4 On completion of all allied works like

R.C.C. stair case, M.S. ladders, G.I.

railings, plastering works(applicable to all exposed
surface except column and bracing), non-toxic water
proofing
coating, painting works, lightning conductors with
earthing, mechanical water level indicator,
bituminous coating on the top of dome, supplying,
erection /fitting, fixing of down pipes from OHR,
valves with chambers, drain etc. as per specifications
and drawings and as per direction of E.I.C

20

Construction of structural work of 24 m2 area Guard
Room Building including foundation and RCC Column
and slab complete with Brick Work, plaster, Painting,
door, window, toilet floor finishing etc. With electrical
5 fan light connection facility complete in all respect..

Construction of Boundary wall including Brick Work,
7 complete in all respect. 5
Balance work of Boundary wall including Brick Work,
plaster, Painting, Main gate, finishing work etc.

8 complete in all respect. 5
Land development work including ramming surface
9 dressing and complete in all respect.

On Completion of Water Tightness test, disinfection of
OHR, Site clearance including necessary dressing as per
10 specification and Drawing and as per Direction of EIC. 5

Security Deposit: Additional Security Deposit @ 8% (eight percent) will be deducted from each and every
running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional
8%) will be refunded without any interest only after successful completion of the whole work as per PWD
order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of new building / new
bridge / new culvert, the Defect Liability Period of the work shall be five(5) years from the date of
completion of the work;

For work with five (5) years Defect Liability Period:
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(i) No security deposit shall be refunded to the contractor for first 3 years from the date
of completion of the work;

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years
from the actual date of completion of the work;

(iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry
of five years from the actual date of completion of the work.

60.0 REMEDIES AND POWERS

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving order made

against him, or shall present his petition in bankruptcy, or shall made an arrangement with or
assignment in favour of his creditors, or shall age to carry out the Contract under a committee of
inspection of his creditors or, being a corporation, shall go into liquidation (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall assign the
Contract, without the consent in writing of the Employer first obtained, or shall have an execution levied
on his goods, or if the Engineer shall certify in goods, or if the Engineer shall certify in writing to the

Employer that in his opinion the Contractor :
a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the

Works for twenty eight days after receiving from the Engineer written notice to proceed, or

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days
after receiving from the Engineer written notice that the said materials or work had been condemned
and/or rejected by the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with

the Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the

contrary, sublet any part of the Contract.

Then the Employer may, after giving fourteen day's notice in writing to the Contractor, enter
upon the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract,
or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting the
rights and powers conferred on the Employer or the Engineer by the Contract, and may himself
complete the Works or may employ any other contractor or agency to complete the Works. The
Employer or such other contractor may use for such completion so much of the Constructional Plant,
Temporary Works and materials, which have been deemed to be reserved exclusively for the execution
of the Works, under the provisions of the Contract, as he or they may think proper and the Employer
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may, at any time, sell any of the said Constructional Plant, Temporary Works used and unused
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may
become due to him from the Contractor under the Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any such

entry and expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or
after such investigation or enquiries as he may think fit to make or institute and shall certify what
amount, if any, had at the time of such entry and expulsion been reasonably earned by or would
reasonably accrue to the Contractor in respect of work then actually done by him under the Contract
and the value of any of the said unused or partially used materials, and Constructional Plant and any

Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on
account of the Contract until the expiration of the Period of Maintenance and thereafter until the costs
of execution and maintenance, damages for delay in completion, if any and all other expenses incurred
by the Employer have been ascertained and the amount thereof certified by the Engineer. The
Contractor shall then be entitled to receive only such sums or sums, if any, as the Engineer may certify
would have been payable to him upon due completion by him after deducting the said amount. If such
amount shall exceed the sum which would have been payable to the Contractor on due completion by
him, then the Contractor shall, upon demand, pay to the Employer the amount of such excess and it

shall be deemed a debt due by the Contractor to the Employer and shall be recoverable accordingly.

61.0 URGENT REPAIRS

If, by reason of any accident, or failure, or other event occurring to in or in connection with the
Works, or any part thereof, either during the execution of the Works, or during the period of
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the Engineer's
Representative, be urgently necessary for the safety of the Works and the Contractor in unable or
unwilling at once to do such work or repair, the Employer may employ and pay other persons to carry
out such work or repair as the Engineer or the Engineer's Representative may consider necessary.

If the work or repair so done by the Employer is work which in the opinion of the Engineer, the
Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by
the Employer in so doing shall be recoverable from the Contractor by the Employer, or may be
deducted by the Employer from any sums due or which may become due to the Contractor, Provided
always that the Engineer or the Engineer's Representative, as the case may be, shall, as soon after the
occurrence of any such emergency as may be reasonably practicable, notify the Contractor thereof in

writing.

62.0 SPECIAL RISKS
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Notwithstanding anything in the Contract contained:

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by
way of identity or otherwise for or in respect of destruction of or damage to the Works, same to work
condemned under the provision of Clause 38 hereof prior to the occurrence of any special risk
hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect of
injury or loss of life which is the consequence of any special risk as hereinafter defined The employer
shall indemnify and save harmless to Contractor against and from the same and against and from the
same and against and from all claims, proceedings, damages, costs, charges and expenses whatsoever

arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit
to the Site, or any other property of the Contractor used or intended to be used for the purposes of the
Works, shall sustain destruction of damage by reason or any of the said special risks the Contractor

shall be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as may be required
by the Engineer, or as may be necessary for the completion of the Works, or the basis of cost plus such

profit as the Engineer may certify to be reasonable;
b) Replacing or making good any such destruction or damage to the Works;

c) Replacing or making good such materials or other property of the Contractor used or intended to be

used for the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or

impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile,

ammunition, or explosive of war, shall be deemed to be a consequence of the said special risks.

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any
increased cost of or incidental to the execution of the Works, other than such as may be attributable to
the cost of reconstructing work condemned under the provisions of Clause 38 hereof, prior to the'
occurrence of any special risk, which is howsoever attributable to or consequent on or the result of or
in any way whatsoever connected with the said special risks, subject however to the provisions in this
Clause hereinafter contained in regard to outbreak of war, but the 'Contractor shall as soon as any such
increase of cost shall come to his knowledge forthwith notify the Executive Engineer, Asansol Division
,MED thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of
foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it
relates to the country in which the works are being or are to be executed or maintained, rebellion,
revolution, insurrection, military or usurped power, civil war, or unless solely restricted to the
employees of the Contractor or of his Sub-Contractor and arising from the conduct of the Works, riot,

commotion or disorder.
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6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether

war is declared or not, in any part of the world which, whether financially or otherwise, materially
affects the execution of the works, the Contractor shall, unless and until the Contract is terminated
under the provisions of this Clause, continue to use his best endeavours to complete the execution of
the Works. Provided always that the Employer shall be entitled at any time after such outbreak of war to
terminate the Contract by giving written notice to the Contractor and upon such notice being given, this
Contract shall, except as to the rights of the parties under this Clause and to the operation of Clause 64
hereof, terminate but without prejudice to the rights of either party in respect of any antecedent breach

thereof

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of

the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site

all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the

Contractor shall be paid by the Employer, in so far as such amounts or items shall not have already
been covered by payments on account made to the Contractor, for all work executed prior to the date of

termination at the rates and prices provided in the Contract and in addition

a) The amounts payable in respect of any preliminary items, so far as the work carried out or
performed, and a proper proportion as certified by the Engineer of any such items, the work or service

comprised in which has been partially carried out or performed.

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to
the Contractor or of which the Contractor is legally liable to accept delivery such materials or goods
becoming the property of the Employer upon such payments being made by him.

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by
the Contractor in the expectation of completing the whole of the Works in so far as such expenditure

shall not have been covered by the payments in this sub-clause before mentioned.

d) Any additional sum payable under the provisions of sub-clause (l), (2) and (4) of this Clause.
Provided always that against any payments due from the Employer under this sub-clause, the Employer
shall be entitled to be credited with any outstanding balances due from the contractor for advances in
respect of Constructional Plant and materials and any other sums which at the date of termination were
recoverable by the Employer from the Contractor under the terms of the Contract and provided that if
the termination be made in exercise of Clause C-60(1), no payment shall be released under ClauseC-
62(8) (a) to (d).

63.0 FRUSTRATION
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Payment in event of Frustration: A war, or other circumstances outside the control or both parties,

arises after the Contract is made so that either party is prevent from fulfilling his contractual
obligations, or under the law governing the Contract, the parties are released from further performance,
then the sum payable by the Employer to the Contractor in respect of the work executed shall be the
same as would have been payable under Clause 62 hereof if the Contract had been terminated under

the provisions of Clause 62 thereof.

64.0 SETTLEMENT OF DISPUTES

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between

the Employer and the Contractor or the Engineer and the Contractor in connection with, or arising out
of the Contract, of the execution of the Works, whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach of the Contract, it shall
be settled in the court of law having jurisdiction within Nadia District, provided that such a recourse
shall not be resorted to without exhausting all other reasonable avenues of redresser.

65. NOTICES

1) Contractor's local office and service of notices to contractor: The Contractor shall have a

local office at or near the Site of work; full address thereof shall be intimated by the Contractor or his
authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written orders to
be given by the Employer or by the Engineer to the Contractor under the terms of the Contract shall
deemed to have been served by sending by post to or delivering the same to the Contractor's local
office.

2) Service of notice to employer: All Notice to be given to the employer under the terms of the

Contract shall be served by sending by Registered post or delivering the same to the address given
below:

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nhominated

address to another address by prior written notice to the other two and in that event shall resume

receiving of communication 28 days after delivery of such notice.

66.0 PRICE ADJUSTMENT

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated
contract period or extension thereof and no price adjustment shall be allowed.

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into
account. For this purpose the taxes and duties prevailing on the last date of submission of the technical
bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties for different
bought out items shall be specified by the contractor, falling which the assessment of the Employer
shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and Electricity etc. shall not be

considered.

67.0 MISCELLANEOUS
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Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials

intended for the Works shall be conveyed, stored and used by the Contractor and his sub-contractors
In accordance with all laws, decrees, instruments, orders and regulations imposed by the Government
or any of its instrumentalists. Observance of all safety provisions shall be the obligation of the
Contractor and nothing herein shall release him from full responsibility for damage or injury to persons

or properties resulting from his use of these dangerous materials.

68.0 CONTRACT CONFIDENTIAL

Except with the prior written approval of the Employer and to subject the such conditions as may be
prescribed, the Contractor and/or any member of his organization shall not in any case communicate to
any person or entity and information connected with the performance of the Services or in carrying out
the Works not make public any information for the purpose of publication or advertisement. The
Contractor shall treat all matters related to the Contract as private and confidential.

69.0 CONTRACTOR TO PROVIDE FACILITIES

The Contractor shall provide such labour, materials and other facilities that the Engineer or his
Representative may require to assist them in carrying out normal tests and checks on materials and

workmanship and in measurement of works.

70.0 INTERFERENCE WITH EXISTING FACILITIES

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the

use of existing facilities of any kind.

71.0 ACTS OF INFLUENCE

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his
organization shall commit any act which may influence the judgment or decision of the Employer or the
Engineer or any their agents, representatives, employees or members of their respective organization.
Any breach of this provision shall constitute a breach of Contract on the part of the Contractor and
apart from penal measures against the Contractor according to the law the Employer shall have the

Authority to take action for the Contractor’s default in terms of the provisions of Clause 60 hereof.

72.0 INDIVIDUALS NOT PERSONALLY RESPONSIBLE

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly
authorized representatives, agents or employees for acts performed or discharged in the exercise of
their authorized duties or responsibilities or in carrying out their obligations by virtue of the provisions
or scope of work contained in the Contract, if being understood that they are acting solely as agents
and representatives of the Employer in good faith.

73.0 CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful
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Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole arrangement
between the parties entering into the Contract All previous correspondence, negotiations,
representation, explanations statements, promises or guarantees (whether oral or written) as are not
included with the Contract as executed, shall normally be excluded in the interpretation of the Contract.
74.0 COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original with
6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film approved
by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the Engineer-in-
Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra payment will
be made for it. The Completion drawings are to be got approved by the Employer and shall have to be
submitted before the issue of certificate of final acceptance as in Clause C-57 (6).

Superintending Engineer, West Circle
Municipal Engineering Directorate

SECTION -D

SPECIAL PROVISIONS

1.0 GENERAL

1.1 Extended scope of the contract:-
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The contract comprises the Construction of RCC Over Head Reservoir (OHR) of different capacities with
20m staging height over Annular Raft foundation, Sub-Soil test, Guard Room (as applicable), Land
Development, Boundary Wall (as applicable), Approach Road and dismantling of existing OHR (as
applicable) at given sites as per Departmental design, drawing & specification etc. along with Head
works including supply of all materials as required complete in all respect of proposed Water Supply
Scheme under AMRUT 2.0 (Phase-lll) at Asansol Municipal Corporation.

1.2 Item wise details of the lump sum prices and interim payment schedule:-

The successful contractor will, against each of the job items quoted in the schedule or prices on lump
sum basis, submit a detailed break up of lump sum prices for the approval of the Superintending
Engineer, WEST Circle ,MED for the purpose of preparing interim payment schedule and calculating the
consumption of materials to be issued by the Authority. The break ups will be such as to fairly agree
with the lump sum price quoted. The Superintending Engineer, Circle, MED, on recommendation of
Executive Engineer of Asansol Division of Municipal Engineering Directorate shall have the authority to
modify the breakup of prices keeping, however, the total of the prices fairly equal to the lump sum
amount quoted. Lump sum prices quoted in the schedule of prices shall remain fixed irrespective of the
variations (i) in ltems and quantities during actual execution compared with those provided in the
break-ups.

Such break-ups for Civil Works shall include all the components and stages of the progress of the

works to facilitate the contractors for Running Account bills.
i) Raft Foundation
i) Cement Concrete
i) Reinforcement
iv) Brick Work
V) Structural Steel Work
Vi) Doors, Windows, Rolling Shutters, Gates etc.
Vii) Roof Treatment
viii) Plumbing and Sanitary Works

iX) Pipe Lines and appurtenant structures

and other works.

1.3 Store shed

The Contractor shall provide at his own cost a store shed of adequate capacity for storing
materials. The shed should be of such construction that it must protect the materials against
deterioration. A raised platform well above the highest flood level shall be made for stacking cement in
such a way that the cement procured earlier can be consumed first so as to avoid deterioration due to
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prolonged stacking. If any modifications to the store shed is suggested by the Executive Engineer,
Asansol Division, MED recommendation of the Engineer for better storing of materials that should be
carried out by the Contractor at his own cost.

1.4. Land for Contractor's Establishment

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries,
he may utilize portion of the land belonging to the Employer at such location as would not interfere to
execute other co works. For all these, the Contractor shall have to obtain the requisite permission of
the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a plan of the
proposed layouts for the site facilities. The Engineer reserves the right to alter and modify the

Contractor’s proposals as the Executive Engineer, Asansol Division, MEDmay deem fit.
1.5 Water and Electricity for Construction

1.5.1. The Contractor shall have to make his own arrangement for supply of water and for electrical
power that may be required for or in connection with the works. No payment on this account will be

entertained. However, Municipality may assist in getting power.

1.5.2. Arrangement for supply of piped water may not be possible. The Contractor will have to make
arrangement for supply of drinking water and water required for constructions works by sinking tube
wells or other suitable alternatives. The Tenderer shall investigate this matter during site inspection
before submission of tenders: No payment will be entertained on -this account.

1.5.3. Nevertheless electrical power from usual supply agencies may not be continuously available due
to various reasons including load shedding. In case of non-availability of electrical power the contractor
will have to make his own arrangements for electrical power through generations. Contractor should
include such aspects while quote his rate. No payment will be entertained on this account. When
drawing power from the Municipality power point, the contractor shall have to bear the cost of electrical
charges. The route of conveyance shall be subject to approval by the Engineer-in-Charge and will be in

accordance with prevailing I.E. Rules.

1.6 First-Aid Facilities:- The Contractor shall arrange for medical attentions to be promptly

available when necessary. He shall for this purpose provide a number of First-Aid stations at suitable
locations within easy reach of the workmen and other staff engaged in the Works. Each First-Aid station
shall be properly equipped and will remain in charge of a suitably qualified person. The Contractor shall
also provide for transport of serious cases to the nearest hospital. All these arrangements shall be to

the approval of the Executive Engineer, Asansol Division, MED.

1.7 Fire Fighting Arrangement / Fire Extinguishing arrangement:- The Contractor shall

provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall provide
requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be
always filled with sand and some with water. These equipments shall be provided at suitable prominent

and easily accessible places and shall be properly maintained.
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1.8 Safety Measures:- The Contractor shall be responsible for the safety of all workmen and

other persons entering or in the works and shall at his own expense and to the approval of the

Executive Engineer, Asansol Division, MED, take all measures necessary to ensure their safety.

Such measures shall include the provisions of helmets (Specially where work at a height is involved),
provision of gum-boots to workers engaged in cement concrete or other works, scaffolding or other
measures required for working at a height, shall be strong and rigid and have to be provided with
suitable and convenient access. Shoring required for deep excavation must be adequate and rigidly
braced and strutted. The Contractor shall provide depending on the exigencies of the location and
nature of work and other relevant factors, other safety measure that Executive Engineer, Asansol

Division, MED may direct.
1.9 Supervisory Staff:-

The Contractor shall engage an experienced and qualified Site Manager to be in day-to-day charge of
the work and he should be authorized to receive instructions from the Engineer. He shall receive orders
given by the Engineer from time to time and shall act on them promptly. The Contractor shall, during
working hours, maintain engineer and supervisors of sufficient training and experience to supervise the
various items and operations of the work. Orders and directions as given to such engineers and
supervisors or other staff of the Contractor shall be deemed to have been given to the Contractor. The
Chief Engineer of the Contractor responsible for this work, by whatever designation he may be known,
but who will be specified on award of the Contract shall at least once in a fortnight inspect the works

and shall discuss with the Engineer the conduct and progress of the work.
1.10 Joint Survey

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown
in the drawings or given in the specifications. Before starting the work he shall also carry out at his own
cost, survey of the whole work site jointly with the representative(s) of the Authority. Discrepancies
noticed between drawings and the joint survey shall be informed in writing to the Executive Engineer,
Asansol Division, MED and got set right before execution of works. Such deviations as may arise out of
the joint survey shall not viable the provisions of contract or entitle the Contractor to any extras in any

way.

1.11 Layout and Checking

The contractor shall provide all labour, skilled and unskilled and all materials needed for carrying out,
as directed, survey, laying out, setting out, checking of works, taking measurements, testing hydraulic
and other structures, without any extra payment. The Contractor shall also provide approach and

access to all the works and stores without any extra cost.

1.12 Reference Points
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After the joint survey has been plotted and approved by the Executive Engineer, Asansol Division, MED
recommendation of the Engineer, permanent base lines, cross line and bench marks shall be
established by the Contractor so as to serve as reference points and "Dimensional Control Basis" of

works. He shall prepare and submit a plan showing such reference points with their full description.
1.13 Co-operation with other Contractors

Some works in plant site, have been already done/are being done/will be done through other
contractors. In the event of any such work the contractor shall have to work in full co-operation and in
close co-ordination with other contractor/contractors. Any difficulty that may arise in this connection
will have to be amicably settled by the contractors amongst themselves. If that be not possible, the
matter shall be referred to the Executive Engineer, Asansol Division, MED whose decision shall be final

and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any
necessary access to others as it required is given. The contractor will be permitted to use only the
access to the site as indicated on the site plan of Tender Drawing.

1.14 Approval of Materials and Equipment to be used

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval
shall be furnished by the contractor to the Executive Engineer, Asansol Division, MED in good time
before the collection of such materials and equipment so as to permit inspection and testing. The
samples shall be properly marked to show the name of the materials, name of the manufacturer and
place of origin and item for which it is to be used. Only upon approval, the materials of approved quality
shall be brought to site. Samples approved shall be on exhibition at all times, properly stores and
prevented from deterioration for the purpose of comparison with the materials brought to site of work
from time to time for use in work.

1.15 Testing & Testing Equipment

1.15.1. Testing of materials to be used in the permanent work or of the quality of finished items, shall

have to be done from approved laboratory at the expense of the contractor.

The contractor shall afford at his own cost necessary facilities in providing the requisite materials and
other assistance that may be required by the Engineer including transport of the test specimens to the
laboratory referred to above,

1.15.2 The Contractor shall provide at his own cost necessary equipment for such testing which by the
nature of work may have to be done at site or for taking samples for testing in laboratories. These
include sufficient number of slump cones, standard 150 mm metal cube moulds, sets of L.S sieves,
weighing balances, graduated measuring cylinders, complete set of equipment for in-site density test,
thermometers and any other miscellaneous equipment that may be required by the Engineer or his
Representative. The Contractor shall also provide necessary arrangement for curing of concrete cube

specimens as instructed by the Engineer.
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1.15.3 The contractor shall install a Cube Testing Machine with proper calibration at the OHR site.
1.16 Construction Records

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and
positions of all permanent works (showing therein any approved deviation between the drawing and the
work as actually executed), The information available from the records must be adequate and complete

to enable preparation of "as-made" drawing by the Contractor from these records,
1.17 Progress Photographs

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the
progress of work or interesting features thereof. The time and the position where from a photograph is
to be taken should be as per direction of the Engineer or his Representative, Three copies of each of
these photographs to an enlarged size of about 25 cm x 20 cm together with the CD / DVD, shall be
supplied to the Executive Engineer, Asansol Division, MED and these shall become the property of the
Employer. Each photograph shall be suitably captioned with the date of the photograph, location and
other relevant particulars, further prints and CD of the photograph, location and other relevant
particulars shall not be kept by the Contractor or reproduced without written permission of the

Employer. Digital Camera with 10.0 Mega pixels should be used for taking photos.

Restrictions to photography or security restrictions that may be applicable to any particular area must
be carefully and rigidly observed.

The number of photographs (each consisting of three prints and the CD/DVD as aforesaid) for the
complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other

installations shall be taken without prior approval of the concerned officers
1.18 Satisfactory completion of various items

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items
of the sub-work are to fit in perfectly in the whole plant in every respect so as to form effective working
parts of the whole plant as per satisfaction of the Executive Engineer, Asansol Division, MED. Each
sub-work will be considered as complete when it is completed as per specifications and put into
commission, as per standards, as a successful component part of the whole plant.

1.19 Checking Quality of Work

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the
Contractor shall, at any time during continuance of the contract, offer sample of work done or if
necessary pull down a reasonable part of the work enough for such inspection and testing as the
Engineer may direct and the Contractor shall make good the same at his cost and to the satisfaction of

the Engineer without any extra cost.

1.20 Recording Measurements
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Though the offer is on lump sum basis, the Contractor shall give not less than five days notice, in
writing to the Engineer, about the work which is proposed to be covered or placed beyond the reach of
measurements so that measurements may be taken before the work is covered, bar bending schedule
is to be provided five days before the casting date. If any work is covered without such written notice,
the same shall be uncovered at the cost of the Contractor and in default hereof no payment or
allowances shall be made for such work. These requirements apply for all the component items

executed for the sub-work for which lump sum price is quoted
1.21 Reports and Returns

The Contractor shall maintain at Site daily records of progress with regard to the works carried out,
labour engaged and construction equipment deployed. These will form the basis of preparing periodic

reports and returns as may be required by the Engineer and in the manner as directed by him.

These daily records shall be made accessible to the Executive Engineer, Asansol Division, MED &
Engineer or his Representative as and when desired by him.

1.22 Site Order Books

1.22.1 For the purpose of quick communication between the Engineer or his Representative and the
Contractor or his Agent or Representative, Site Books shall be maintained at site in the manner
described below. Any communication relating to the works may be conveyed through records in the
Site Books. Such a communication from one party to the other shall be deemed to have been
adequately served specified elsewhere in the General Conditions of Contract. Each Site Book shall

have machine-numbered pages in triplicate and shall be carefully maintained and preserved.

1.22.2 The Contractor shall keep Site Books at various places Site work is being carried out so as to be
readily available to the Engineer or his Representative. Any instruction or order which the Engineer or
his Representative may like to issue to the Contractor may be recorded by him in the Site Book and two
copies thereof taken by him for his record. The Contractor or his Agent or Representative may similarly
maintain separate Site Book for any communication he may like to send to the Engineer or his
Representative. Two copies thereof when sent to the Engineer's Representative and receipt obtained
thereof, will constitute adequate service of the communication to the Engineer.

2.0 MATERIAL

2.1 The Contractor is liable to procure materials like Cement and Steel of required specifications
from his own for smooth progress of the work under terms and conditions stipulated hereinafter.
Procurement of cement and steel materials require prior permission from appropriate authorities
(Superintending Engineer, Municipal Engineering Directorate) for approval of Brand & quality of
materials to be procured by the Contractor.

2.2 However, if, in the interest of the Works, any material be issued to the Contractor, the provisions
of Clause 2 shall apply mutates mutants and the issue rate thereof shall be as fixed by Executive

Engineer, Asansol Division,

2.3 Cement :-
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The Cement shall be Portland Pozzolona Cement conforming to IS 1489-1991 Part-l1 &Il and/or Portland
Slag Cement conforming to IS 455-1989

2.4 Steel

Steel bars conforming to IS: 1786; 1985 (Reaffirmed 1990) specifications.
(i) For OHR- Brand/manufacturer as TATA/SAIL/RINL
(ii) For Boundary wall , Approach Road, guard room- Brand/manufacturer as other than
TATA/SAIL/RINL

3. TECHNICAL ASSISTANCE

Training of Technical Personnel: - The Contractor shall undertake to train one technical personnel
selected and sent by the ULB to the works of the Contractor. These engineers shall be given special
training in the shop and drawing office where the equipment will be designed and manufactured and
where possible in any other plant where Contractor's manufactured equipment of similar type is under
installation tests or maintenance, to enable them to become fully familiar with the equipment being
supplied by the Contractor. The period of training shall be as decided by the ULB but in any case shall
not exceed six months for any individual. During the period of training the Contractor shall arrange for
reasonable accommodation of the engineers and transport from the place of accommodation to the
works or plant.

The Contractor's supervisory personnel at site shall continuously and intensively instruct and train an
adequate number of the ULB authority operating and maintenance personnel at site during erection and
commissioning of the plant to enable them to take over the operation and maintenance of the plant after
the maintenance period. No extra payment shall be made by ULB for the training of personnel under
this clause.

4. TERMS OF PAYMENT:- As per Clause 57 of SECTION-C

5. NO INTEREST ON DUES: -No interest will be payable by the Employer on the amount due to

Contractor pending final settlement.

6. DISPOSAL OF THE EXCAVATED MATERIALS

All materials obtained from any excavation required to be carried out under this contract will be the
property of the ULB and the Contractor shall not have any claim on it. It will not be used for any
purpose other than refilling the excavations as needed or levelling the compound or in construction of
any embankment or in any manner as directed by the Engineer. After completion of work or earlier if so
directed by the Employer the surplus excavated materials shall be disposed off by the contractor to any
distance without any extra cost, but only after being so directed by the Employer.

7. POSSESSION PRICE TO COMPLETION
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The Authority shall have the right to take possession for use of any completed or partly completed part
of the work. Such possession or use shall not be deemed to be an acceptance of any work not

completed in accordance with the agreement.

8. TENDER TO STRICTLY COMPLY WITH SPECIFIED CONDITIONS AND ALL OTHER
SPECIFICATIONS

It should be clearly noted that the Bidders have to strictly comply with the specifications and other
terms and conditions laid down in this document and no variations are permissible. This is necessary
for the purposes of comparison of tenders received.

The Contractor shall stand guarantee for producing potable water as per the standards laid down in the
tender and for the works carried out under this Contract.

Superintending Engineer, West Circle
Municipal Engineering Directorate

SECTION - E

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK

1.0 GENERAL

1.1 General Materials
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1.1.1. All materials used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall comply
with the relevant latest Indian Standard Specifications (Referred to as IS as revised or modified up-to
the date one month prior to Tender date). British or American Standard Specifications shall be referred
to in case any particular specification is not available in any of the aforesaid Specifications. For
materials not specified in the aforesaid, direction of the Engineer-in-Charge shall be followed. All

disputes shall be referred to the Employer, whose decision shall be final and binds.

1.1.2. Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior
approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance
representative samples in quantities and in the manner as directed by the Engineer-in-Charge for his
approval. Materials brought to the Site, which in the option of the Engineer-in-Charge do not conform to
the approved sample and if so directed by him shall be removed by the Contractor from the Site and

replaced by the materials of approved quality.

1.1.3. In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may
subsequently reject the same if in his opinion the materials has since deteriorated due to long or
defective storage or for any reason whatsoever and is thereby considered unfit for use in the
permanent works. Any material thus rejected shall be immediately removed from the Site at

Contractor's cost and expense.

1.1.4. All materials brought to the Site shall be properly stored and guarded in the manner as directed
by the Engineer-in-Charge and to his satisfaction.

1.1.5. The Engineer on written request of Executive Engineer, Asansol Division, MED may carry out test
of materials as he may decide. The Contractor shall, at his cost and expenses, for this purpose supply

requisite materials and render such assistance to the Engineer-in-Charge as he may require.
1.2 Workmanship

All works are to be carried out in proper workman like manner. ltems of works not covered by these
Specifications or by other tender documents shall be carried out as per best practice according to the
direction of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in case of
necessity British or American Standard Specifications shall be taken as guide for the purpose.

1.3 Works Included

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all
materials, labour, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props,
bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary for efficient
execution of work.

14 Ground Conditions
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The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in

the area and allow for extra expenses likely to be incurred due to any limitations whatsoever.
1.5 Setting out and Levelling

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He

is to provide all instruments and proper qualified staff required for checking the Contractor's work.
1.6 Safety

The Contractor shall take adequate precaution to provide complete safety for prevention of accidents
on the site.

1.7 Keeping Works Free from Water

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and
other plant and equipment to keep site excavated foundation pits and trenches free from surface as
well as subsoil/leakage water from any other source thereof and continue to do so to the complete
satisfaction of the Engineer-in-Charge till the site is handed over. Method of dewatering shall need

approval of the Engineer-in-Charge but no payment whatsoever is allowed on this count.
1.8 Rubbish

1.8.1. The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area
indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above
work.

1.8.2. After the work is completed, the Contractor shall clear the area surrounding the buildings, all
hutments and excess stores and remnants of building materials such brick bats, metal, sand, timber,
steel etc.

1.9 Bench Marks and Ground water Gauges

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and

base line marks and base line marks from damage of movement during work.

1.10 Inspection

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be
excavated.

1.11 Contractor's Staff ;- The Contractor must provide at all times efficient staff of trustworthy,

skilful and experienced assistance capable of carrying out the work in accordance with the drawings

and specification and to correct levels. The cost this establishment should be included in his rates.
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1.12 Method of Measurement; - Unless otherwise specified, the method of measurement for

building works shall be as per IS: 1200.
1.13 Specifications Referred to

1.13.1 The specification contained herein is not exhaustive and for such items of works which may
arise and which are not covered by these specifications, the provisions in the relevant Indian Standard

(Latest Edition) shall apply.
1.13.2 A list of some Indian Standards is given herein.

1.13.3 Wherever reference to the Indian Standard mentioned below or otherwise appears in the

specification, it shall be taken as reference to the latest version of the Standard.

IS Code No Description

IS: 1200 Method of measurement of building and Civil Engineering works.

IS: 1542 Sand for plaster.

IS: 383 Aggregates-Coarse and fine, from natural source for Concrete.

IS: 515 Aggregates for use in Mass Concrete, natural and manufactured.

IS: 456 Code of Practice for Plain and Reinforced Concrete for General Building

construction.

IS: 3370 Code of Practice for Concrete Structures for the Storage of Liquids.
IS: 12269 Specification for 53 Grade Ordinary Portland cement.
IS: 1786 Specification for High Strength Deformed bars& wires for concrete

reinforcement.

IS: 1077 Common Burnt Clay Building Bricks.

IS: 1235 Flooring Tiles, Cement Concrete, Floor Finish

IS: 1443 Cement Concrete, Flooring Tiles, Laying and finishing.

IS: 1661 Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings.

IS: 226 Structural Steel (Revised) Iron Work

IS: 800 Code of Practice for use of Structural Steel in General Building Construction.
IS: 1199 Workability of Concrete
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IS: 1893 Earth quake code

2.0 EARTH WORK IN EXCAVATION & FILLINGS

21 General :- Applicable provisions of Conditions of contract shall govern work under this

section.

2.2 Excavation for Foundation, Trenches, Pit etc.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner
without endangering the safety of the nearby Structures or works without causing any hindrance to
other activities in the area. The existence of old buildings, boundary walls, hutment, sewer lines, water
lines, if any very close to the area of excavation should be given careful consideration while designing
carrying out the excavation work. The excavation shall be done in such method as would technically be
appropriate and befitting the site conditions subject to the approval of the Engineer-in-Charge. All
foundation trenches shall be excavated to the full width and depths shown on the approved drawing or

to such ordered to the Contractor.

The Contractor shall not undertake any earthwork without having obtained prior approval from the
Engineer-in-Charge to the methods he proposes to employ in order to execute the work in the most
efficient manner. He shall not modify such methods without the approval of the Engineer-in-Charge.
This approval, however, shall not in any way make the Engineer-in-Charge responsible for any

consequent loss or damage.

2.2.2. Should any excavation be taken down the specified levels, the Contractor shall fill in such
excavation at his own cost with concrete as specified for foundations, well rammed in position until it is

brought up to the specified level.

2.2.3. The Contractor shall notify when the excavation is completed and no concrete or masonry shall

be laid until the soil for each individual footing, rafts etc. is approved.

2.2.4. The Contractor shall keep the site clear of water at all times. To this end he shall provide
arrangements for bailing and pumping or any special arrangements as required within his quoted

prices.

2.2.5. All foundation pits shall be refilled to the finished ground level (formation level) with approved

materials, which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-Charge.

2.2.6. Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary

springs, leakage from any other sources etc., or any other reason.

2.2.7. For the work of excavation the Bidder shall include in his quotation the shoring, sheeting, bracing
and sheet pilling (if required). The quotation shall also include the cost of compaction of foundation

sub-base, removal and storage of excavated materials and back filling.
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2.3 Shoring:- Timber shoring whenever required shall be closed boarded with minimum 50mm thick
good and seasoned timber planks of sufficient length driven side-by-side to the required depth. The
gaps between adjacent timber planks shall such would not allow any flow of soil particles, if
necessary, the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing
struts, walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure.
Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is found
that it is not feasible to protect the structure by timber shoring only. The Bidder is strongly advised to
inspect the site before tendering and apprise himself of the requirement of any Sheet piling in addition

to the timber shoring before submitting his Quotation accordingly.

2.4 Back Filling

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and
filled with approved excavated earth, all clods being broken up to the finished G.l. Filling shall be done
in 200mm layers, each layer to be property moistened and well ranm1ed. Any Excavated materials
which is surplus or which is consolidated unsuitable for back filling is to be disposed of in spoil dumps

as directed by the Engineer-in-Charge. No extra payment will be made for this.

3.0 CONCRETE

3.1 General

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.
3.1.2. All concrete work, plain or reinforced shall be carried out strictly in accordance with this

specification and any working drawing or instructions given from time to time to the Contractor.

3.1.3. The Contractor's states shall allow for wastages in all materials as well as for all tests of

materials and concrete.

3.1.4. No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly
authorized by him. The Contractor's Engineer shall personally check that both the form work and
reinforcement have been correctly placed and fixed, and shall satisfy himself that all work preparatory
to the casting is completely ready, before informing the Engineer-in-Charge for final inspection and
approval and for which purpose at least 24 hours’ notice shall be given by the Contractor.

3.1.5. The Indian Standards wherever referred to herein shall be the latest addition of such standards.

2.3 Cement

The Cement shall be Portland Pozzolona Cement conforming to IS 1489-1991 Part-l &Il and/or Portland
Slag Cement conforming to IS 455-1989

2.4 AGGREGATES
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The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS:
515. Samples of aggregates, proposed to be used in the work shall be submitted free of charge in
sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and chemical
analysis data for his approval. He will preserve approved samples for future reference. This approval

will not in any way relieve the Contractor of his responsibility of producing of specified qualities.
2.5 Coarse Aggregates

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black
granite trap stone obtained from approved source and shall consist of uncoated, hard, strong dense
and durable pieces of crushed stone, and be free from undesirable matters, viz. Disintegrated stones
soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious
substances. The aggregates shall be thoroughly washed with water and cleaned before use to the

satisfaction of the Engineer-in-Charge at no extra cost of the Employer.

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.

Reinforced Concrete : 20 mm
Plain Concrete Thin R. C. C. Members : 20 mm
With very narrow space : 12 mm.
Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and
shall be such as to produce a dense concrete of the specified proportions and or strength and
consistency that will work readily in position without segregation.

2.6 Fine Aggregates

Sand shall be clear River sand brought from approved source and consist of siliceous material, having
hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky
particles or other deleterious substances. The amount of undesirable shall not exceed the percentage
limits by weights as specified in relevant IS Codes. Washing of aggregates by approved means shall be

carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code.
Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample.
Fineness Modulus for sand should not be less than 2.5.

3.0 REINFORCEMENT: - Reinforcement will be of SAIL /| TATA / RINL make (for OHR)
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3.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in
considerations of the approved drawings for all R.C. C. works for review and checking by the Engineer-
in-Charge well before taking up the work.

3.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. All steel
(TATA/SAIL/RINL) for reinforcement shall be free from loose, oil, grease, paint or other harmful matters

immediately before placing the concrete.

3.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing
and all bars must be bent cold. The Steel (TATA/SAIL/RINL) shall be placed in such a way that it is
rigidly held in position while concrete is being cast. The correct clearance from the form shall be
maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the

Contractor free of charge.

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to
18 SWG at every intersection so that reinforcement will not be displaced in the process of depositing
concrete. The loops of binding wire should be tightened by pliers and welding of reinforcement for

lapping & binding should be done if desired by E.I.C. No extra payment will be made for this purpose.

3.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial
straightening and removing of loose rust, if necessary, cutting to requisite length, hooking and bending
to correct shape, placing in proper position including supplying and binding with block annealed wire

as stated in clause 3.4.3 above.

3.5 The brand of steel (TATA/SAIL/RINL) used for the work will selected & approve by the E.I.C in writing

before execution of work.

3.6 For other civil works (other than OHR) non TATA/SAIL/RINL shall be used on approval of the EIC.
3.5 Water

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as
possible, the water is of such quality that it is potable. If any chemical analysis of water is necessary
and ordered, the same shall be carried out at an approved laboratory at the Contractor’s cost and

expenses.
3.6 Concrete Proportioning

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall conform to IS:
456 & IS: 3370. The quality and character of concrete shall be governed by IS: 383. It should be sampled
and analyzed as per IS: 1199. The concrete should stand the test specified in IS: 516.

3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast
piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout the length

of the pile.
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3.6.3 The workability shall be measured by slump. Slump for different grades of concrete shall not

exceed following unless specifically permitted by the Engineer-in-Charge.
i) For M 15 concrete - 3.75 cm.
i) For M 20 concrete - 2.50 cm.
i) For M 25 concrete — 2.00 cm

3.6.4 All concrete works shall be thoroughly compacted and fully worked around the reinforcement,

around embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical
vibrators shall comply with IS: 2608, IS: 2506 and IS: 4656. Whenever vibration has to be applied
externally, the design of formwork and deposition of vibration shall receive special consideration to

ensure efficient compaction and to avoid surface blemishes.
3.6.5 Test for Water Tightness of Structures / Pipes

For liquid retaining structures including inlet chambers etc. shall be deemed to be satisfactory water
tight as per relevant clause of IS: 3370. The Contractor at his own expenses, if necessary, shall

undertake approved corrective measures.

As regards the pipelines, the tests shall be performed for the Hydrostatic Pressure of 10 Kg./Sq. cm in
case of S.W.M., D.l. Pipes and 2 Kg./Sq. cm. for P. S. C. respectively. The tests shall be carried out as
per relevant IS Codes and pipes shall be considered satisfactory if the tests results satisfy the
requirements of the relevant clauses of the Codes. The Contractor shall give all these Hydraulic Tests
by making his own arrangements for water supply and filling and disposing the water after the tests.
The Contractor shall rectify the defects noticed and carry out the tests again and repeat the testing
operation till successful result is obtained and accepted by the Engineer. The rates Quoted for the work
shall be considered as inclusive of cost of all Labour, materials and equipment required to give

successful tests for Water tightness.
3.7 WORKMANSHIP

3.7.1 All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes.
It should, however, be noted that for every 15 M® of concrete placed or for every one day's volume of
concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at
the Contractor's cost and expenses at a Laboratory as approved by the Authority. The nhumber of test
cubes may, however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3

(three) cubes in each case.

3.7.2 Structural Concrete: - Design mix Concrete shall be on all concrete works except in case of

Mud-mat concrete lean concrete where nominal mix concrete will be allowed. Design mix Concrete will
be used in Reinforced Concrete Structures shall be in Grade of M20, for works other than water training

structure & water retaining structure Grade of concrete as per latest amendment of 1S:3370. The mix
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shall be designed to produce the grade of concrete having required workability and a Characteristic
Strength not less than appropriate values given in IS: 456 - 2000. For mix design, procedure given in
Indian Standard recommendation or any other standard procedure shall be adopted. As long as the
quality of materials does not change a mix design done earlier may be considered adequate for later
work. Batching mixing, sampling and Strength Test of concrete shall be carried out in compliance with

the relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended therein.

The mix design by the Contractor shall be used for works only after obtaining written approval of the
Engineer-in-Charge. Mix design shall be entirely the responsibility of the Contractor and any approval

by the Engineer-in-Charge shall not relieve him of his responsibility in respect thereof.

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design
Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the Engineer-
in-Charge.

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight,
where the weight of cement is determined on the basis of weight per bag a reasonable humber of bags
be weighed periodically to check the net weight or should be either weighed or measured by volume in
calibrated tanks, All measuring equipments shall be maintained in a clean serviceable condition and

shall periodically checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall
be determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the
quantities of coarse and fine aggregates may be determined by volume but cement in any case shall be
weighed by weight only. If fine aggregate and volume batching is adopted, allowance shall be made for
bulking. The bulking shall be determined in accordance with IS: 2386 (Part-Ill).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate
shall be determined as per I1S: 2386 (Part-lll) and the amount of water to be added shall be adjusted

accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control should be
exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test
strength of every sample shall be determined in accordance with the recommendations of I1S: 456-2000.
If one out of ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%,
the concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in
strength up to a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1
% will be made on the cost of such concrete. If three out of ten test cubes show deficiency in strength
up to a limit of 10%, a reduction of 5% will be made on the cost of such concrete. If more than three test
cubes show a deficiency in strength up-to a limit of 10% a reduction of 10% will be made on the cost of
such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the concrete shall
be rejected. Such rejected concrete work shall have to be dismantled and replaced to the satisfaction of
the Engineer-in-Charge by the Contractor free of cost to the Employer. No payment for the dismantled
concrete, the relevant formwork and reinforcement, embedded fixtures etc. wasted in the dismantled
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portion, shall be made. In the course of dismantling, if any, damage is done to the embedded items or
adjacent structures, the same shall also be made good free of charge by the Contractor to the
satisfaction of the Engineer-in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on
the cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10%
limit, a reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three
out of ten test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be

made.

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the quantity
of water has to be increased in special cases, cement shall also be increased proportionally to keep the
ratio of water to cement same as adopted in trial mix design for each grade of concrete. No extra

payment for additional cement will be made.
3.8 PRE-CAST CONCRETE

Pre-cast Concrete items shall conform to relevant IS Specifications. Pre-cast items shall be suitably
marked with the date of casting identification marks and shall show the right way up as may be
required. The arrangements to be made by the Contractor for Site manufacture and handling of pre-cast
items shall be done to the approval of the Engineer-In-Charge. Each pre-cast unit shall be cast in one
operation and no construction joints shall be permitted. No damaged or defective units shall be built

into the works and units shall be so stored that they are not over' stressed.

Pre-cast units shall be provided in places as shown in the approved drawings. The pre-cast units shall
be cast at site strictly following the Specifications of Pre-cast Concrete work. Proper care shall be taken
to ensure that the units are obtained from the moulds without any damage. Before erecting in position
the units shall be cured adequately by keeping units immersed in water.

3.9 FORM WORK

3.9.1. The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided. The
work shall also include providing all necessary staging, centring, formwork and moulds for placing
concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick.
Surface to be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood
shuttering or steel shuttering may be used. In every case, joints of the shuttering are to be such as to
prevent the loss of liquid from the concrete. In timber shuttering the joints shall, therefore, be either
tongued or grooved or the joints must be perfectly close and lined with draft paper polythene films or
other types of approved materials. In case of plywood or steel shuttering also the joints are to be
similarly lined. All shuttering and framing must be adequately stayed and braced to the satisfaction of
the Engineer-in-Charge for properly supporting the concrete, during concreting and the period of
hardening. It shall be so constructed that it may be removed without shock or vibration to the concrete.

No through bolts are allowed for holding the shuttering in water retaining structure.
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3.9.2 Cleaning, Treatment and Removal of Form Works

All form works shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust
sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw
dust etc. shall be scrupulously removed from the interior of the forms before the concrete is poured.

Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-Charge.

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with
wire brushes, brooms etc. for the purpose of cleaning. Before shuttering is placed in position, the form
surface in contact with the concrete shall be treated with approved non-staining oil or composition.
Care shall be taken that the oil or composition does not come in contact with reinforcing steel or
existing concrete surface. They shall not be allowed to accumulate at the bottom of the shuttering.
Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-
in-Charge. The Contractor shall record on the drawings or in other approved manner, the date in which
the concrete is placed in each part of the work and the date on which the form work is removed there

from and have this recorded checked and countersigned by the Engineer-in-Charge.

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge
may delay the time of removal if he considers it necessary. Any work showing sighs of damage through
premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the
Employer.

3.10 PROTECTION AND CURING OF CONCRETE

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme
temperature. Concrete placed below the ground level shall be protected from failing earth during and
after placing. Concrete placed in ground containing deleterious substance shall be kept free from
contact with such ground or, with water draining from such ground during placing of concrete and for a
period of at least 3 (three) days or as otherwise directed by the Engineer-in-Charge, the ground water
around newly poured concrete shall be kept to an approved level by pumping or other approved means
of drainage at the cost of the Contractor. Adequate steps shall be taken to prevent flotation or flooding.
Steps, as approved by the Engineer-in-Charge, shall be taken to project immature concrete from
damage by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious

materials, etc. that may impair the strength and durability of the concrete.

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered
with Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after
final setting. This period may be extended at the discretion of the Engineer-in-Charge, up-to 14
(fourteen) days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm

depth for the period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-
in-Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible

after the concrete has set. No extra payment is allowed on such count.
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3.11 CONCRETE FINISH

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however,
the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts
by chipping and smoothening the surface with cement rendering at his own expenses. The shutter
marks shall invariably be removed by rubbing with carborandum stone. The Contractor shall therefore

take all precaution for avoiding the shutter marks.
3.12 CONSTRUCTION JOINTS

These shall be in according with IS: 337 or as directed.

3.13 Expansion Joints: - Expansion joints shall be provided at position as directed and the spacing
shall not exceed the limits specified in IS: 456. These shall comply strictly with the details shown on
approved construction drawings. Reinforcement shall not extend across any expansion Joint and the

break between the two sections must be complete.

3.14 Details of typical expansion joints and construction joints should comply with the suggestive
arrangements shown in IS: 3370 (Part-l), Clause 8.1 (a)(2), Figure 2 (for expansion Joints) and Clause

8.1(a) Figure 1, Clause 8.1 (b) Figure 4 (for construction joints).

3.15 PVC Water Stops: - The materials shall be durable and tough and as per approval of the

Engineer-m-Charge. The minimum thickness of PYC sealing strips shall be 6 mm. and the minimum
width 225-mm actual shape and size shall be as per drawings. The materials should be of good quality
polyvinyl chloride highly resistant to learning abrasion and corrosion as well as to chemicals likely to

come in contact with during use. The physical properties will generally be as follows:

Specific Gravity 1.3t01.35

Shore Hardness 60 Ato 80 A

Tensile Strength 100 to 150 Kg./Cm2

Minimum Safe Continuous Temperature 75°C

Ultimate Elongation Not less than 275%

Water Absorption Not more than 5% by weight in a 7 day test.

3.16 RUBBER WATER STOPS

The materials must be very durable and tough and as per approval of the Engineer-in-Charge. The ribs
shall be sufficient to ensure proper bonding with concrete. The width shall be minimum 225 mm and
thickness minimum 6 mm. The rubber water stop must be used in long lengths to avoid splicing as far
as practicable. Ends shall have at least 200 Cu M overlaps and voicanised. The materials shall be
natural rubber and be resistant to corrosion tear and also to attacks from acid, alkalis and chemicals

normally encountered in service. The physical properties will generally be as follows:-
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Specific Gravity 1.1to1.15

Shore hardness 65 Ato75 A

Tensile Strength 250 to 300 Kg/ Cm2

Maximum safe continuous temperature 750C

Ultimate elongation not less than 350%

Water Absorption Not more than 350% by weight in a 7 day test

3.17 CONTRACTOR'S SUPERVISION

The Contractor shall provide constant and strict supervision of all the items of construction during
progress of work, including the proportioning and mixing of the concrete and bending and placing of
reinforcement. Before any important operation, such as concreting or stripping of form work adequate
notice shall be given.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added
just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of

mixing.

41 The Contractor shall build all brickwork uniformly no one portion being raised more than 1
meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend the

full thickness of the brickwork. All joints shall be properly raked and the surface washed down.

4.2 All the bricks shall be kept fully immersed in water at least for a minimum period of six hours till

they are completely soaked and only thoroughly soaked bricks shall be used in the work.

4.3 The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface of

unfinished work shall be cleaned and thoroughly wetted before joining hew work to it.

5.0 PLASTERING, PAINTING AND SURFACE TREATMENT

5.1 Cement Plaster

5.1.2 The plastering work shall be governed by IS: 1661. Unless otherwise specified cement plaster
shall be composed of 1 part of cement and 6 parts of sand. For ceiling plaster, the composition shall be
1 part of cement and 4 parts of sand. The thickness of ceiling plaster shall be 6 mm. The thickness of
plaster to the fair faces of brickwork shall be 19 mm. The thickness mentioned shall be minimum
thickness. The Contractor shall allow in his rate for any rubbing out due to inequalities of brickwork.
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5.1.2 The rate shall also include for forming of any moulding drip course etc., and for extra thickness
due to corbelling of brick work in parapet or at any other place, If required, all internal angles shall be
rounded off as per drawing or as directed by the Engineer-in-Charge without any extra charges.

5.1.3. Cement and sand shall be measured and mixed dry thoroughly to a uniform colour on a platform
specially constructed for the purpose. Care should be taken to see that no foreign matters get mixed
with the mixture. Only enough water shall be mixed to make the mixture workable. The mix shall then
be turned over and again to a uniform colour and texture humber more cement mortar shall be mixed at
a time than cannot be used within thirty (30) minutes of mixing.

5.1.4. Surface to be plastered are to be brushed clean, wetted for 24 hours before the plaster is put in
and the joints of the brick work raked out 12 mm. deep minimum. The concrete faces to be plastered
shall be chipped, roughened and soaked with water for achieving required bond with the plaster without

any extra cost.

5.1.5 The surface of the plaster shall be finished absolutely in one plane. The Contractor shall rub down
any unevenness with carborandum stones at his cost and expenses. Care shall be taken to see that no
mark remains at the junction of plastering done at different times. If necessary, the junctions shall be
rubbed with carborandum stones to eliminate such undesirable marks. The Contractor may be required
to use normal sprinkling of thin cement slurry on the surface for satisfactory finishing of the plastering

work for which no extra payment shall be made.

5.1.6 Plaster shall be protected and cured by keeping it thoroughly wet with sprinkling of water for 10

(ten) days continuously.

5.1.7 The cost of plastering work shall also include the cost of necessary scaffolding, staging etc. as
would be required for the work.

6.0 SURFACE FINISHING

6.1 General: - The cost of all the items of work under this section should include the cost of

necessary scaffolding, staging, preparing sub base, removing stains from the floor, skirting, wood

work, glass etc. caused through execution of the work.
6.2 APPEX Emulsion Exterior & Interior Distemper colouring

6.2.1 APPEX Emulsion Exterior & Interior distemper colouring shall be done with approved make of
colouring as per direction of Engineer-in-Charge. The surface of the wall is to be brushed thoroughly
cleaned before the colouring is applied. Each coat of colouring has to be laid on with brushes. Each
coat of colouring means one continuous strike of brush with the prepared wash from top downwards.
Another similar strike bottom upward over first strike followed by another similar strike from right to left
and another from left to right over the right application of brush before it dries. Each coat must be

perfectly uniform when finished and free from brush mark etc.
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6.2.2. Three coats of colouring will mean a minimum of 3 (three) coats to produce on opaque white
surface to the entire satisfaction of the Engineer-in-Charge. If the surface is blotchy or otherwise
unsatisfactory, number of coats shall be applied till the desired effect is produced to the satisfaction of

the Engineer-in-Charge without any additional cost.

6.2.3 Interior wall shall be finished by acrylic distemper (two coats) over interior grade acrylic primer as

per manufacturer’s specification.
6.3 EXTERIOR WALL FINISH

6.3.1 External surface shall be finished with two coats of Protective and decorative acrylic emulsion
paint of approved colour, shade and manufacture over acrylic primer. The surface to be finished shall
be previously cleaned down to remove loose dust or dirt by use of stiff wire brush. All inequalities to be
rubbed down and defects rectified. The surface to be wetted well with water and the surface water is to
be allowed to run off. The acrylic emulsion paint to be applied strictly as per manufacturer's
specification. The first coat should be well brushed into the surface to form a good bond. Second coat
should be applied carefully to give a good finished appearance may be applied by brushing or spraying.

Each acrylic emulsion paint application shall be wetted at the end of the day with a fine water spray.
6.4 PAINTING TO STEEL WORKS

6.4.1 Any shop coat of paint shall not be considered as a coat of paint for the purpose of specification.

6.4.2. Ready mixed synthetic enamel paint of 'Jenson & Nicholson' 'British Paints’, 'Shalimar Paints or
similar other approved make and approved colour and shade shall only be used. The primer shall be
red oxide zinc chromate primer (1S: 2074) or any other anticorrosive primer as approved and directed
by the Engineer-in-Charge. The Contractor shall furnish the details of paints to the Engineer-in-Charge

for approval of paints before commencement of painting work.

6.4.2. The surface to be painted shall be properly cleaned, de-rusted, all loose scales removed and
smoothened with emery papers. Then a coat of anticorrosive priming shall be evenly applied. After this
has dried up, two successive coats of best quality ready mixed synthetic enamel paint shall be given to
the entire satisfaction of the Engineer-in-Charge. Brushes of approved size and make shall only be
used for application of paint and use of cloth is definitely prohibited.

7.0 DAMP PROORING WORK

7.1. Unless otherwise specified, damp proof course shall be 25-mm thick cement concrete (1:2:4) with
stone chips graded 10 mm to 3 mm with 3% SIKA or similar approved water proofing compound
conforming of IS: 2645 by weight of cement. The proportioning, laying etc., shall be done is conformity
with specification for cement concrete work. The damp proof course shall be used for all brick walls of
the building.
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8.0 ROOF WATER PROOFING TREATMENT

8.1. Both flat and curved roofs, whether accessible or inaccessible, shall have to be provided with
polyurethane based water proofing paint. Specification for Roof Water Proof Treatment with

Polyurethane based Water Proof Paint

8.2 Preparation of Surface: - The top surface of the roof shall be chipped off where necessary

and all loose particles, dust impurities, are to be removed by rubbing the entire roof surface with wire
brush and by application of High Pressure Compressed Heated Air to have a complete dust free and

moisture free surface.

The roof surface, receiving polyurethane based Water Proofing paint, shall be provided with cement
punning having smooth finish. A cross slope of 1 in 300 shall be provided in the roof of Building to

allow proper drainage of rainwater.

8.3 Specification of Materials: - The polyurethane based paint is essentially an elastic and water

proof film having a good adhesion to concrete; water and abrasion resistant properties and shall have
long term weather proof characteristics. The paint / film material shall be of two components which are
to be mixed and processed as per manufacturer's specification. The mixture shall be homogeneous

before applications, as it has tendency to settle.

The polyurethane based water proofing system shall be manufactured by reputed manufacturers of
proven recorded and shall be approved by the Central Building Research Institute (CBRI)/ National
Chemical Laboratory (NCL)/ The Council of Scientific and Industrial Research/New Delhi (CSRI)/
National Test House, Kolkata or similar such Government/ Public Sector Undertakings. The materials
are to be inspected / approved by the Engineer-in-Charge as per procedure to be mutually agreed upon

the agency and in charge of the work.

8.4 Since the product has a very short self-life, the materials are to be used in the work shall not be
older than four (4) months from the date of manufacture (i.e. the date of bottling). Necessary Test
Certificate of CBRI/NCL/CSIR/National House etc. are to be furnished by the contractor or the

Department, for the materials procured for the water proofing work.

8.5 Application: - The two components of polyurethane based water proofing system should be
mixed as per manufacturer's specification before application. The tack coat should be applied by
brushing or roller to the entire surface in normal temperature and 406 hours setting time should be
allowed before application of the second coat. The record and final coat of polyurethane based mixed
waterproofing sealing over the priming coat to be applied at normal temperature and curing time
between 36 to 48 hours should be allowed. The application to be made by technically trained and

approved applicators duly certified by the manufacturers.

8.6 Defects Liability Period - 5 years after completion of work As per PWD order No. 5784-
PW/L&A/2M-175/2017 Dated: 12.09.2017
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9.0 HAND RAILING

Double rows of 32 mm diameter G.l. (TATA Medium) tubular hand railing fixed in G.l. stanchions shall
be provided on the edge of walkways and platforms as specified. The stanchions shall be fixed with
mild steel rag bolts with chromium plated cap nuts. The stanchions shall not be less than 1000 mm.
high and placed at a distance not exceeding 2500 mm. The hand railing shall be fixed true to exact line
and level. G.I. stanchions and hand railing layout shall be of architectural design with pleasing

appearance.
10.0 SANITARY INSTALLATIONS

This shall be as per the approved drawings and as per direction of the EIC for the Guard Room only.
11.0 MANHOLE COVERS

Heavy-duty plastic fibber reinforced concrete manhole covers shall be of heavy duty type conforming
to IS: 1726.

12.0 TIMBER DOOR

The timber door shall be of Sal Wood for frame and shutters (Panel Shutter) of
Sishu/Gamar/Champ/Badam/Bhola/Mogra/Hallak .All such doors shall be fully panelled. All timber shall
be of best' quality, well seasoned and/or well treated for prevention and protection against decay etc. It
shall be uniform in substance, straight in fibbers, free from large or dead knots, sap, flaws, sub cracks,
shakes, or blemishes of any kind. Any insect damage or spoils across the grain shall not be
permissible. The colour of the timber shall be uniform throughout, firm and shining with a silky lustre
when placed and shall not emit dull sound when struck. The doors shall be made as per approved
drawings and as directed by the Engineer-in-Charge and the timber shall be sawn in direction of the
grains and shall be straight and square. The door fittings shall be highly polished as per direction of the

Engineer-in-Charge.
13.0 LIGHTENTING ARRESTOR

Required sets of Lightening Arrestor shall be provided by the Bidder at the highest point of OHR
conforming to the I.E. Rules specifications as per standard practice. The job includes supplying, fixing
and commissioning of sufficient no. of lightening arrestors which includes air-terminals, separate earth
electrodes, grid earthing and individual earthing with approved size of air-terminals, earth electrodes,
earthing strips as per IE rules/IS codes. Detail Calculations to be vetted by the department in the final

design.

Superintending Engineer, West Circle

Municipal Engineering Directorate
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ANNEXURE -V

LIST OF DEVIATIONS

The Bidders are advised to fill up the list of deviations, they indicate/sought for in their offer,
showing the specifications & the deviations wanted backed by all clarifications &
justifications.

If there is no deviation sought, the Bidder must indicate NIL in the list.

Sl. | ltems Details as per Bid Details of the offer | Reason for which such
No. specification deviation sought for with

technical backup

Signature of Bidder

S
S
Superinten |i1§6Engineer, West Circle

Municipal Engineering Directorate
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