OFFICE OF THE

SUPERINTENDING ENGINEER

WEST CIRCLE

MUNICIPAL ENGINEERING DIRECTORATE
PATAL BAZAR, SRD FLOOR, TINKONA
PURBA BARDHAMAN, PIN : 713101

-

e-mail ID : sewestcirclel@gmail.com

Memo No. :- MED/SE(W)/632/W-267/2022 Pt.I Dated:-07.03.2024

NOTICE INVITING e-TENDER

Notice Inviting e-Tender No: 24 of SE (WC)/MED/2022-23.

The Superintending Engineer, West Circle, Municipal Engineering Directorate, Patal

Bazar, 3" Floor, Tinkonia, Purba Bardhaman, Pin 713101 invites sealed competitive Bid on

Turnkey Basis (Two part System) from reliable and resourceful Companies / Firms /

Contractors having experience and acumen in construction work as noted below the eligibility

and depicted hereunder for participating in the e-Bid.

1. Name of Work:

Supplying & Laying of distribution network for Zone III with different
diameter D.I. (K-7) Pipes, OPVC Pipes, HDPE Pipes &. M.S. Pipes
including all D.I., OPVC, and HDPE Specials valves, valve chambers
including filling, hydro testing etc. all complete works for Water
Supply Scheme within Memari Municipality, District Purba Burdwan
under AMRUT 2.0 Scheme.

2. Scope of Work

Supply and delivery at site ISI Mark Socket and Spigot jointing system
centrifugally cast DI (K7) Pipes conforming to IS 8329-2000 (Third
revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint
(rubber gasket) with internal cement mortar lining and external
protection by metallic zinc coating with finish layer of epoxy coating
of outside as per IS: 8329-2000 specification with necessary jointing
material rubber gasket (IS: 5382:1985) including transportation,
loading unloading and stacking at site including free supply of

polyethylene sleeves, Supplying HDPE (Materials grade PE-100) pipes
conforming to IS 4984-1995 with latest revision & amendments if any
Pressure Rating: PN 06 with necessary HDPE specials, Supplying PVC-O
pipes conforming to IS 16647-2017 with latest revision &
amendments if any & Laying of D.I. (K-7) Pipes, OPVC Pipes, HDPE
Pipes & M.S. Pipes with all D.I.,, OPVC, and HDPE Specials &
supplying, fitting & fixing of 10 mm th. M.S. Pipes with IS 3589 Fe
410, including earth work in excavation in trenches, shoring (if
necessary) of adequate width having minimum depth to keep the top
surface of pipe 1.00M below of the existing ground level in any kind of
soil mixed with boulder, metal crust, concrete pavement, any road
sub-grade and its flank etc., dewatering the trenches, preparing the

NIT_LAYING_MEMARI_ZONE-III_AMRUT 2.0 Page 1




bottom surface of the trenches for continuous bedding including sand
filling (if necessary), Jack pushing work at PWD Crossing with M.S.
Casing & carrier pipe and over ground installation to cross small
ditches etc. supported with RCC pillars as & when necessary and
fitting, fixing, jointing (all types of joints) valves, specials etc. as per
requirement, in position, cutting, chamfering of pipes as required,
carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in
position sluice valve of different dia. & supply and fitting in position
D.I. Specials as per requirement, filling of the trenches with
excavated materials, consolidating the same in layers, guarding
trenches with temporary bamboo railing for safety where necessary,
emergency horizontal auger boring where necessary, removing the
surplus materials from site including all labour charges, tools and
plants, hydraulic pressure testing, cleaning and disinfection of pipes
etc. complete in all respect as per IS 12288-1987 (latest edition) and
excluding Permanent Roads Restoration and the instruction of E.I.C.
(D.I. pipes, Specials, rubber gaskets and other materials like M.S
Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings,
Mechanical Joints etc., where necessary, will be supplied by agency.
The surplus and unused materials are to be removed and clean the
sites at own cost.) Note: Some Quantity of DI (K7) PIPE will
be supplied by ULB.

Approximate quantity of Pipes to be laid
ZONE -llI

1) HDPE Pipe Line:

i) 110 mm dia. 22,140.00 m
i) 160 mm dia. :- 425.00 m
2) DI (K/7) Pipe Line:

i) 150 mm dia :- 880.00 m

i) 200 mm dia. :- 1660.00 m

i) 300 mm dia. :- 815.00 m

iv) 350 mm dia. :- 125.00 m (Excluding DI
pipe supply)

V) 400 mm dia. :- 35.00 m

3) OPVC Pipe Line:

i) 160 mm dia. :- 200.00
i) 200 mm dia. :- 420.00 m
4) M. S. Pipe Line:
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) 150 mm dia. :- 10.00 m
i) 200 mm dia. :- 17.50 m
i) 300 mmdia. :- 7.50 m

Total=26,735.00 m.

3. Location of Water Supply Scheme under AMRUT 2.0 within Memari Municipal area
Work: as per approved departmental drawing, Dist.- Purba Burdwan.

4, Eligibility to Having experience and technical acumen in Supplying & Laying
participate in Ductile Iron/ HDPE / OPVC Pipes with specials & M.S. Pipes in single
the Bid contract having quantity (in meter) not less than the 40 % of total

given quantity in Tender document or_at least Rs. 1.15 Crore project
value on similar nature whichever is higher during last five financial years
prior to the date of issue of this Notice in any Government
Department/Board/Semi-Govt./Corporation/Statutory  Authority /
Undertaking etc.

OR

Having experience and technical acumen in Laying Ductile Iron/
HDPE / OPVC / M.S. Pipes with specials in single contract having total
Tendered Value not less than the Rs. 1.15 Crore in Tender document
during last five financial years prior to the date of issue of this Notice
in any Government Department / Board / Semi-Govt. / Corporation /
Statutory Authority / Undertaking etc.

OR
Intending tenderers should produce credentials of one single running
work of similar nature as stated above which has been completed to
the extent of 80% or more or_at least Rs. 1.15 Crore project value on
similar_nature whichever is higher and which is not less than the as
stated above.
Note: for running work, Quantity / Tender Value will be considered as
80% of the allotted work which is to be completed in future.

OR
Intending tenderers should produce credentials of 2 (two) similar
nature of completed work as stated above, each of the minimum 30%
Quantity / Tendered Value not less than the 86_Lakh during 5 (five)
years prior to the date of issue of the tender notice.

AND

Having sufficient qualified technical personnel (to be employed under
the firm for at lowest 2 consecutive years) with sound knowledge and
experience in execution of similar nature of works.

AND

Bank solvency of not less than Rs. 86 Lakh by the Banker issued on and
after 01.09.2023 and valid for 12 months or after the date of publication of
the NIT for 12 months from RBI approved Bank.

AND

Having annual turnover of at lowest Rs. 1.15 Core or above in any one
year of last three Financial years.
AND

Current GST Registration Certificates, PAN Card, up to date Income
Tax Return receipts etc.
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Note:

a) Only works of nature depicted above completed
successfully will be treated as credential.

b) The bidder has no adverse report, on any account, against their
organization for any project worked during last 5 (five) years or
working at present. This clause will lead for rejection of application,
even after fulfilment of other eligibility criteria.

However, the tender inviting authority reserves the right to relax the
eligibility criteria if felt necessary for the interest of fair competition.

Documents to
be produced in
support of
Credential for
Bid Part-I
(Prequalification
Documents)

A successful performance and completion certificate supplemented
with work order along with payment certificate issued by the
competent authority shall have to be furnished in support of credibility
in terms with eligibility criteria depicted in this Notice (Ref: SI. No. 4
: Eligibility to participate in the Bid). Besides this, following
documents shall have to be furnished:

Particulars of ownership/partnership or Board of Directors pertaining
to the Organization/Company/Firm

Bank solvency of not less than Rs. 86 Lakh by the Banker issued on and
after 01.09.2023 and valid for 12 months or after the date of publication of
the NIT for 12 months from RBI approved Bank.

Valid documents in support of annual Turnover Rs. 1.15 Crore or
above in any one year of last three Financial years.

P.F, & E.S.I Registration Certificate

List of machines and equipment’s necessary for field as well as
laboratory test for all materials.

Experience and address, fax & telephone nos., mobile no., & E-mail ID
nos. of the firm.

All documents in original to be produced in due course of time
as & when asked by the Bid inviting authority.

Earnest Money

2% of the Quoted Bid price in two parts, vise

Rs. 2,00,000.00 (Rupees two Lakhs only) as an initial Earnest Money
Deposit shall accompany with Bid Proposal and may be remitted by
selecting from either of the following payments modes: -

i) Net Banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI Bank Payment Gateway.
Bank Acknowledgement Slip to be uploaded during online bid
submission;

ii) RTGS/NEFT in case of offline payment through bank account in
any Bank and also to be documented through e-filling.

a) Earnest Money Deposit i.e. 2% of bid amount beyond Rs.
2,00,000.00 (if any) shall have to be deposited after acceptance
of Bid Proposal as demand draft in favour of Executive Engineer
Burdwan Division, M.E.Dte. Payable at Burdwan and/or as per
direction of TIA.

Cost price of
Bid documents

Date and Time
Schedule:-

NIL

Sl. Particulars Date and Time

No.
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Date of publishing NIeT 09-03-2024
1 Documents.(online) From 6:00 P.M. onwards.
(Publishing Date)
Tender Document download 09 .03.2024
2 start date and time. (online) From 6:30 P.M. onwards.
Pre Bid Meeting with ZZ'U‘S'ZBZK/'I' atU1:00
the intending Bidders. At office of The Superintending
(Optional for the Engineer, West Circle, Municipal
bidders) Engineering Directorate,
Government of West Bengal, Patal
Bazar , Burdwan (The intending
bidders may send their queries, if
3 any through e-mail
sewestcirclel@gmail.com on or
before  pre-bid meeting. If
intending bidders remain absent in
the pre-bid meeting; their queries
if any may not be accepted in this
regard and claim of bidders for
queries may not be entertained
and replied in future.)
Start Date of Bid Submission. 11.03.2024
4 (Technical and Financial) from10:00 AM onwards.
(online)
Closing date  and 09.04.2024 up to 05:30 P.M
time of
5 download of
Tender Document (online).
Closing date and time 09.04.2024
6 (Technical and Financial) up to 5:30 P.M
(online).
Date GG, time  of 12.04.2024 after 10:00 A.M
opening of
7 Technical
Proposals (online).
Date and time of
8 uploading of list of Will be notified later on.
Technically qualified
bidders.(online)
Date of uploading of final list
of technically . e
9 qualified bidders after disposal Will be notified later on.
of appeals, if any.
Date and time of
opening of
10 Financial Will be notified later on.
Proposal (online).

9. Time of Time of completion of the Contract is 12 (twelve) month from the
completion date of issue of Work Order.

10. Site inspection Intending Bidders are required to inspect the site of the Project with
& general particular reference to location and infrastructure facilities. They are
information to make a careful study with regard to availability of materials and
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their sources and all relevant factors as might affect their rates and
prices. They are also acquainted with relevant IS specifications with
latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the
Bid documents and to have fully acquainted with all details of work
front, communications, underground utility services, seasonal
weather and its variation, labours, water supply, existing & proposed
site levels, position and diversion of transportation and barricading , if
required, electricity and any other general information including
topological condition & existing level and level pertaining to and
needed for the work to be completed in time properly.

11. Bid A full set of Bid documents consists of 2 Parts. These are
documents PART I :- Containing all documents in relation to the name of the
firm applied for and credential possessed along with all documents as
depicted in SI. No. 4 along with this NIeB and its all corrigenda’s.
And
Section A: Description of the Project.
Section B: Conditions & requirements for e-Bidding.
Section C: General conditions of the Contract.
Section D: General specifications of Workmanship and materials for
Civil Works.
&
Section E: ANNEXURES
Annexure under Section I :
i. Drawing of Pipeline network (Annexure I)
&
PART II :-Containing the Following Document.
Bid Price / Price Schedule. (.xls format)

12. Validity of Bid A Bid submitted shall remain valid for a period of 240 calendar days
from the date set for opening of Bids. Any extension of this validity
period if required will be subject to concurrence of the Bidders.

13. Withdrawal of A Bid once submitted shall not be withdrawn within the validity

Bid period. If any Bidder/Bidders withdraw his/their Bid(s) within the
validity period then Earnest Money as deposited by him/them will be
forfeited.

14. Acceptance of The "The Superintending Engineer, West Circle, M.E.Dte." will accept

Bid the Bid. He /She does not bind himself/herself to accept otherwise the
lowest Bid and reserves to himself/herself the right to reject any or all
of the Bids received without assigning any reason thereof.

15. Intimation The successful Bidder will be notified in writing of the acceptance of
his Bid. The Bidder then becomes the “Contractor” and he shall
forthwith take steps to execute Formal Contract Agreement in
appropriate "The Superintending Engineer, West Circle, M.E.Dte.," and
fulfil all his obligations as required by the Contract.

16. Escalation of There will be no escalation in cost for materials or labour and the

Cost contract price mentioned in the contract stands valid till completion of
the contract, and other obligation, if any.

17. Name & Executive Engineer, Burdwan Division, Municipal Engineering

address of Directorate, Department of Municipal Affairs, Purta Bhavan (5th
Engineer-In- Floor), Dist: - Purba Burdwan, WEST BENGAL
Charge E-mail ID —eemedbwd@gmail.com
(EIC) of the
Work
18. Execution of The Contractor is liable to execute the whole work as per direction
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Work and instruction of the Executive Engineer, Burdwan Division of
Municipal Engineering Directorate who is the "Engineer in Charge" of
the work under the control of “Superintending Engineer, west Circle,
Municipal Engineering Directorate.”

19. Payment Payment will be made to the successful Bidder by the Executive
Engineer, Burdwan Division of Municipal Engineering Directorate.
20. Influence Any attempt to exercise undue influence in the matter of acceptance

of Bid is strictly prohibited and any Bidder who resorts to this will
render his Bid liable to rejection.

Following clauses are to be adhering to by the concerned Bidder during the process of

Bidding.

21.

In case office faces sudden closure owing to reason beyond the scope and control of "The
Superintending Engineer, West Circle, M.E.Dte.", any of last date/dates as schedule in SI. No
8 may be extended up-to/to next and following working day without issuing further and
separate notice should the "The Superintending Engineer, West Circle, M.E.Dte.", feels it to
be necessary and exigent.

22,

Persons having authenticated and having registered Power of Attorney may be considered
lawfully becoming to be acting on and for behalf of the Bidder.

23.

Sufficient care has been taken to avoid variance in between the contents of the listed
Documents in the Bid document. However, if there is any variance between the contents of
different documents, the provision of documents appearing earlier in the list shall prevail over
the same provided in the contents coming later.

24,

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor
strictly.

25.

Bid Acceptance Authority is the "The Superintending Engineer, West Circle, M.E.Dte.".

26.

In case of any dispute arising from any clauses of similar nature between bid documents and
Municipal Agreement Form the decision of the Superintending Engineer, west Circle, 3™ floor,
Patal Bazar Market, Purba Burdwan will be final and binding.

27.

All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as
applicable will be made from the bills from time to time (please refer cl.57 of section C).

28.

No conditional Bid shall be entertained.

29.

In the event of e-Filing intending bidder may download the Bid document from the

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate &
necessary cost of Bid document (if any) may be remitted through online payment Gateway &
same may be documented along with earnest money Deposit through e-Filling, (scanned
copy to be submitted) (Details of which has been narrated in “Instruction to Bidders”).
Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the
Website http://etender.wb.nic.in. Bid document may be downloaded from website &
submission of Technical Bid/Financial Bid as per Bid Schedule.

30.

The requisite cost of Bid documents and Earnest Money, as specified in this NIeB may be
remitted by selecting from either of the following payments modes: -

i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway;

ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be
documented through e-filling.

Every such payment shall be made on or after the date of publish of NIeB. Any Bid without
payment of requisite Earnest Money (Except exemption as per G.0.) shall be treated as
informal and shall be automatically cancelled.

31.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the
site of works and its Surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice
inviting Bid, the cost of visiting the site shall be at the Bidder's own expense. Traffic
management and execution shall be the responsibility of the Agency at his/her/their risk and
cost.

32.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in ‘Instructions to Bidders’ before bidding.
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33.

During scrutiny, if it is come to the notice to Bid inviting authority that the credential
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed
to participate in the Bid and that application will be out rightly rejected without any prejudice.

34.

Before issuance of the work order, the Bid inviting authority may verify the Credential & other
documents with the original of the lowest bidder, if found necessary. After verification, if it is
found that such documents submitted by the lowest bidder is either manufactured or false, in
that case, L.O.A./ work order will not be issued in favour of the bidder under any
circumstances.

35.

If any discrepancy arises between two similar clauses on different notifications, the decision
of "Superintending Engineer, west Circle, M.E.Dte." is final & binding.

36.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the
notification thereof or any other laws relating thereto and the rules made and order issued
there under from time to time.

37.

Where an individual person holds a digital certificate in his own name duly issued to him
against the company or the firm of which he happens to be a director or partner, such
individual person shall, while uploading any Bid for and on behalf of such company or firm,
invariably upload a copy of registered power of attorney showing clear authorization in his
favour, by the rest of the directors of such company or the partners of such firm, to upload
such Bid. The power of attorney shall have to be registered in accordance with the provisions
of the Registration Act,1908.

38.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at
Burdwan, Dist.-Purba Burdwan, West Bengal.

39.

Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Bid documents before
the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such period no
representation in that behalf will be entertained by the Bid Inviting Authority.

40.

The successful Bidder will remain liable for following with West Bengal Contract Labour
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be
submitted within 07 (seven) days from the date of issue of work order, otherwise the work
order will be cancelled.

41.

The participating bidder has to upload the drawing of respective zone showing diameter and
location of Sluice valve (Sluice valve may be located at junction point and at the point where
diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as
mandatory document under technical bid. If not uploaded, the bidder will be not allowed to
participate in financial bid.

42.

The successful bidder has to provide detailed estimate along with rate analysis (if any) and
drawing of respective zone along with sectional drawing for each diameter of pipe (in
reference of drawing uploaded under technical document of this bid) for all works against
each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary
break up elaborately for justification of rates if asked by the concerned authority before
acceptance of bid which will be treated as part of contract and the working drawing will also
be prepared on the basis of this document later and will be sent for approval to competent
authority. The total estimated cost against total quantity of pipe will be represented by unit
rate for each item of work. For preparation of estimate, the agency may consult PWD
Schedule, PHE Schedule and approved market rate.

43.

Successful Bidder will have to submit requirement of all materials, work programme and
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe
(on the basis of clause 41 of this section) after awarding work order by competent authority.

44,

The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity
as given in sl no. 2 considering the actual site condition and scope of work.

45.

Payment will be made phase wise against each item of work as per clause 57 Of Section C of
the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from
each and every running bill. The entire amount of such 10% (ten percent) of Security Deposit
(Initial 2% + additional 8%) will be refunded without any interest only after successful
completion of the whole work in all respect as per clause 57 of section C after full satisfaction
of E.I.C.

46.

Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The Security Deposit
excluding operation and maintenance will be refunded as per PWD order No. 5784-PW/L&A/2M-175/2017
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the work shall be five years from the actual date of completion of the work;
For work with five years Defect Liability Period:

work;

completion of the work;

actual date of completion of the work.

AL

[Z A

(z{t 924~

The Superintending Engineer
West Circle, M.E.Dte.

INSTRUCTION TO BIDDERS/BIDDERS
SECTION - A-1

1. General guidance for e-Biding
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed
for assisting them to participate in e-Biding.

2. Registration of Bidder

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and
registered with the Government e-procurement system, through logging on to
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the
web portal.

3. Digital Signature certificate (DSC)

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for
submission of Bids, from the service provider of the National Information’s Centre (NIC) or
any other bonafide service provider on payment of requisite amount. Details are available at
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token.

4. The contractor can search and download NIeB and Bid Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using the
Digital Signature Certificate. This is the only mode of collection of Bid Documents.

5. Submission of Bids.

General process of submission, Bids are to be submitted through online to the website stated
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is
Financial Proposal before the prescribed date and time using the Digital Signature Certificate
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The
documents will get encrypted (transformed into non-readable formats).

A. Technical proposal

The Technical proposal should contain scanned copies of the following further two covers
(folders).

A-1, Statutory Cover Containing

1. Prequalification Document
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i. As per Sl. No. 4

ii. Prequalification Application (Sec-B, Form - I)

iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the
NIeB against each of the serial of work.

2. NIeB (download and upload the same Digitally Signed)

3. Technical Document (7o be filled, scanned & digitally signed)
i. Financial Statement (Section - B, Form - II).

ii. Affidavits (Ref:-Declaration Of The Bidder )

iii. Bank Solvency Certificate.

iv. Form III & IV Of Section B.

v. Declaration by the Bidder.

(The autocad drawing may be obtained from concerned divisional office after publishing of

the bid document for showing locations of different items if required and sluice valve
chambers and to be uploaded.)

A-2. Non statutory Cover Containing/My Documents

i. Registration Certificate under Company Act. (if any).

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last
five years(year just preceding the current Financial Year will be considered as year - I)

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of
Co-0Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’
Co.-0pt.(S)

vi. List of machineries possessed by own/arranged through lease deed along with
authenticated documents of lease / sub-lease / hire basis etc.

vii. List of laboratory Instrument.

viii. List of technical staff along with structure and organization (Section - B, Form - III).

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and
A2) will render the Bid liable to be summarily rejected for both statutory andnon-statutory
cover.

Intending Bidders should upload Non-Statutory documents as per following folders in My
Document:

E-Bidding system of
Government of West
Bengal

Bidder Document Sub
Category
Master

SI. No. Category Name Sub Category Name Sub Category
Description
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A CERTIFICATES

Al. CERTIFICATES

1. GST Registration / ST
Registration/ P.F/PAN /
P. Tax Clearance
Certificate

2. Income Tax
Acknowledgement
Receipt

(Latest)

3.E.S.I Registration
Certificate.

B COMPANY
DETAILS

B1. COMPANY
DETAILS 1

1. Proprietorship Firm
(Trade License).

2. Registered Deed of
partnership Firm

3. Registration
Certificate under
Company

Act. (if any). Ltd.
Company (Incorporation
Certificate , Trade
License)

4. Power of Attorney
(For Partnership Firm/
Private Limited
Company, if any)

5. Society (Society
Registration copy, Trade
License)

C CREDENTIAL

C1. CREDENTIAL1

Similar nature Work &
Completion Certificates
along with work order
and payment certificate
issued by competent
authority (as per SI No. 4
of NleB)

D EQUIPMENT

D1.LABOURTARY

D2. CIVIL
MACHINERIES

D2. ELECTRICAL
MACHINERIES

D2. MECHNANICAL
MACHINERIES

D2. MISCELLENEOUS
MACHINERIES

E FINANCIAL
INFO

1. List of Machineries
and equipment
necessary for field as
well as laboratory test of
all materials as per NleB

El. P/L & BALANCE
SHEET 2011-
2012

P/L & BALANCE
SHEET (As per NleB)

E2. PAYMENT
CERTIFICATE 1

E3 PAYMENT
CERTIFICATE 2

Payment Certificate in
support of valid
credential only to be
submitted(as per NleB)

F MANPOWER
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F1. TECHNICAL 1. List of sufficiently

PERSONNEL qualified technical
person
(as per SI No 4 of NleB)
F2. TECHNICAL 1. List of technical
PERSONNEL ON personnel employed
CONTRACT under

the organisation (or on
contact basis ) in details
with name, qualification,
experience and,

address with contact
number.

G DECLARATION DECLARATION 1 1. Bank Solvency
Certificate (As per NleB)

DECLARATION 2 2. Valid Document in
support of annual
(As per NleB)

DECLARATION 3 3. Corrigendum and
additional document (if

any).

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will
render the Bid liable to summarily rejected for both statutory & non statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor
in the Declaration Folder of My Documents.

B. Bid Evaluation

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of
relevant Government order needs to be furnished (applicable in case of Registered Labour
Co-Operative Society).

ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting
Authority electronically from the website using his/ her Digital Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if
found in order, cover (Folder) for non-statutory documents (vide Cl. No. - 5.A-2) will be
opened. If there is any deficiency in the statutory documents the Bid will summarily be
rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory

cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of
technical proposal and recommendation thereafter and processing of comparative statement
for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of
Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to
appropriate authority depending on the value of the work as applicable as per existing norms
and guidelines under AMRUT programme.

v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible
Bidder and for which their proposal will be considered and uploaded in the web portals.

vii. While evaluation, the committee may summon the bidders and seek clarification /
information or additional documents or original hard copy of any of the documents already
submitted and if these are not produced within the stipulated time frame, their proposals will
be liable for rejection.
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C. Financial proposal
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available
bid capacity as mentioned in the NIeB to be derived from the information furnished in FORM-
I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an
applicant feels that his/their Working Capital beyond own resource may be insufficient,
he/they may include with the application a letter of guarantee issued by a first class Bank to
supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/
Accepting Authority and should guarantee duly specifying the name of the project that in case
of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of credit
Such revolving line of credit should be maintained until the works are taken over by the
Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Bidder financial position, showing long
term profitability including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts

Submission of false document by Bidder is strictly prohibited and in case of such act by the
Bidder the same may be referred to the appropriate authority for prosecution as per relevant
IT Act with forfeiture of earnest money forthwith.

8. REJECTION OF BID

The Employer (Bid accepting authority) reserves the right to accept or reject any Bid
and to cancel the Bidding processes and reject all Bids at any time prior to the award of
Contract without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid
accepting authority) action.

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will
constitute the formation of the Contract.

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all
addenda-corrigendum, different filled-up forms (Section -B), Price Schedule and the same
will be executed between the Bid Accepting Authority and the successful Bidder.

i

g
NEF
The Superintending Engineer

West Circle, M.E.Dte.
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SECTION-B
FORM —I
PRE-QUALIFICATION APPLICATION
To
The The Superintending Engineer,
West Circle, M.E.Dte.,
Dist: -Purba Burdwan,
West Bengal,

Ref: - Bid for

(Name of work)

NleB

No.:

Dear Sir,

Having examined the Statutory, Non statutory and NleB documents, | /we hereby submit all the necessary
information and relevant documents for evaluation. The application is made by me / us on behalf
of In the capacity
duly authorized to submit

the order.
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for Application and for completion of the contract documents is attached herewith.
We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:
(a) Bid Inviting and Accepting Authority can amend the scope and value of
the contract bid under this project.
(b) Bid Inviting and Accepting Authority reserves the right to reject any
application without assigning any reason.
Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title
and capacity in which application is made.
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B.1 Name of Applicant :

SECTION -B
Form - 11

FINANCIAL STATEMENT

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial

years.

(Attach copies of the audited financial statement of the last five financial years)
1st Year | 2nd Year | 3rd Year | 4th Year | 5th Year
(Rs. In{(Rs. In|(Rs. In|(Rs. In| (Rs. In
lakh) lakh) lakh) lakh) lakh)

a) Current Assets :

(1t should not include investment in any other firm)

b) Current liabilities :

(It should include bank over draft)

¢) Working capital :

@) —(b)

d) Net worth :

(Proprietors Capital or Partners Capital or Paid up

Capital + Reserve and surplus )

e) Bank loan/ Guarantee :

(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. Work order | Ason As on As on Ason Ason Ason

issued 09.3.2024 | 31.03.2023 | 31.03.2022 | 31.03.2021 | 31.3.2020 | 31.03.2019

Signed by an authorized officer of the firm
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Title of the officer

Name of the Firm with Seal

Date

Declaration of the Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the
Bid documents which is required to be submitted in time duly)

Yo o )
..................................................................... , aged about ... years by
0CCUPALION oo do hereby solemnly affirm and confirm as follow:

1. That, I @am the .. @ ] have

duly authorized by and competent to affirm this affidavit on behalf of the said Bidder.

2. That, I have inspected the site of work covered under NIeB (NIeB No )
circulated through Office memo bearing NO ----------=----mmmmmmmmmm dated ----------
and have made myself fully acquainted with the site conditions existing level/proposed
level and local conditions in and around the site of work. I have also carefully and
meticulously gone through the Bid documents. Bid of the above named Bidder is offered
and submitted upon due consideration of all factors and if the same is accepted, I on and
for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide
by all the covenants, conditions and stipulations of the Contractual documents and to
carry out, complete the works to the satisfaction of the Bid accepting Authority of the
Work and abide by all instructions as may given by the Engineer in Charge of the work
time to time. I also hereby undertake to abide by the provisions of Law including the
provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, West
Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the Contractor
upon entering into formal Contract / agreement with the Bid Inviting/Accepting

authority.
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3. That I declare that, no relevant information as required to be furnished by the

Bidder has been suppressed in the Bid documents.

4, That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said

Before .1 .(1st class
Magistrate / Notary Public)

SECTION-B
FORM- 111
STRUCTURE AND ORGANISATION
A.1 Name of applicant :

A.2 Office Address :

Telephone No. and Cell Phone No. :
Fax No. :
E mail :

A.3 Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title
and capacity in which application

Judicial

is made

NIT_LAYING_MEMARI_ZONE-III_AMRUT 2.0

Page 17



C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): -

(Original document of own possession arranged through lease deed to be annexed)

SECTION -B

FORM -1V

(If engaged before Certificate from E.1.C. to be annexed in respect of anticipated dated of release of Machineries.)

Name of Machine /
Instrument

Make

Type

Capacity

Motor
Engine
No.

/ | Machine
No.

Possession Status

Idle

Engaged

Date of release If
Engaged

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,
(iii) Road Challan from Factory to delivery spot, is to be furnished.

Signature of applicant including title
and capacity in which application is made.
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Memo No. :- MED/SE(W)/632/W-267/2022 Pt.I Dated:-07.03.2024

Copy forwarded for information to-
1. The State Mission Director AMRUT, ILGUS Bhawan, HC Block, Sector-lll,
Saltlake, Kol106.

The District Magistrate, Purba Bardhaman.

w

The Joint Secretary, UD&MA for wide circulation in a day by National News Paper in
Bengali, English and Hindi News Paper.
The Chairman, Memari Municipality.
The Chief Engineer (South), M.E.Dte., Bikash Bhawan, Saltlake, Kol-106.

The Chief Engineer KMDA (E/M), Unnayan Bhawan, Saltlake Kolkata,

The Superintendent Engineer KMDA (E/M), Saltlake Kolkata

The Executive Engineer, M.E.Dte. Burdwan Division.

The Executive Engineer(E/M), Bikash Bhawan, Salt lake Kol-106

10. The Divisional Accountant, Municipal Engineering Directorate, Burdwan Division

© ©® N o g &

11. The Office Notice Board of Superintending Engineer, West Circle, for wide circulation.

12. The Guard File. 9

vre
o
The Superintending Engineer

West Circle, M.E.Dte.
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SECTION -A
DESCRIPTION OF THE PROJECT

1.0 GENERAL

Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7)
Pipes conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for
push-on joint (rubber gasket) with internal cement mortar lining and external protection by
metallic zinc coating with finish layer of epoxy coating of outside as per IS: 8329-2000
specification with necessary jointing material rubber gasket (IS: 5382:1985) including
transportation, loading unloading and stacking at site including free supply of polyethylene
sleeves, Supplying HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest
revision & amendments if any Pressure Rating: PN 06 with necessary HDPE specials, Supplying
PVC-O pipes conforming to IS 16647-2017 with latest revision & amendments if any & Laying of
D.l. (K-7) Pipes, OPVC Pipes, HDPE Pipes &. M.S. Pipes with all D.I. OPVC, and HDPE Specials &
supplying, fitting & fixing of 10 mm th. M.S. Pipes with IS 3589 Fe 410, including earth work in
excavation in trenches, shoring (if necessary) of adequate width having minimum depth to keep
the top surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with
boulder, metal crust, concrete pavement, any road sub-grade and its flank etc., dewatering the
trenches, preparing the bottom surface of the trenches for continuous bedding including sand
filling (if necessary), Jack pushing work at PWD Crossing with M.S. Casing & carrier pipe and over
ground installation to cross small ditches etc. supported with RCC pillars as & when necessary
and fitting, fixing, jointing (all types of joints) valves, specials etc. as per requirement, in
position, cutting, chamfering of pipes as required, carriage of materials from departmental store
to work site, constructing sluice valve chambers including supply and fitting in position sluice
valve of different dia. & supply and fitting in position D.l. Specials as per requirement, filling of
the trenches with excavated materials, consolidating the same in layers, guarding trenches with
temporary bamboo railing for safety where necessary, emergency horizontal auger boring
where necessary, removing the surplus materials from site including all labour charges, tools
and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all
respect as per IS 12288-1987 (latest edition) and excluding Permanent Roads Restoration and
the instruction of E.I.C. D.l. pipes, Specials, rubber gaskets and other materials like M.S Pipe,
Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary,
will be supplied by agency. The surplus and unused materials are to be removed and clean the
sites at own cost.

2.0 LOCATION
Water Supply Scheme under AMRUT 2.0 within at Zone Ill Memari Municipal area as per departmental drawing,
Dist.- Purba Burdwan.

3.0 DETAIL SCOPE OF WORKS

I. Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes
conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber
gasket) with internal cement mortar lining and external protection by metallic zinc coating with finish layer of
epoxy coating of outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS:
5382:1985) including transportation, loading unloading and stacking at site including free supply of polyethylene
sleeves for Water Supply Projects at Memari Municipality. (Approved make: Electrosteel /TATA /Jai Balaji /
Rashmi/ Jindal)
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Il. The agency has to quote the rate on the basis of quantity of laying as per approved drawing and existing
condition of the site as unit rate diameter wise. The participating agency has to carefully inspect the site with the
attached drawing and collect all data for preparation of justified estimate and thereafter evaluation of unit rate
against each item of BOQ. The participating agency also includes the cost of all such items in estimating the total
cost which is required to complete the work complete in all respect.

lll. The work is to be executed as per related IS Specification, Municipal Agreement Form.7 and other specification
laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only be supplied by this
Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be supplied
by agency and it should of reputed make and should be approved by the EIC.

IV. The contract comprises of laying of Distribution pipe line (D.l.Pipes (k/7) & M.S. Pipes as required) including all
D.l. Specials and laying, fitting, fixing, jointing and all other works incidental thereto as desired and set-forth in the
specification. Bidders are advised to inspect the site before tendering, extra claims on the ground of insufficient
data and absence of knowledge about conditions prevailing at site shall not be entertained.

V. A network drawing is attached with the quotation in .pdf format. The agency has to collect the .dwg format
(AutoCAD format) from the concerned division and plan everything on the drawing i.e., where additional work of
shoring, BFS, RCC column, sand filling, Sluice valve and chambers etc. are required. The whole planning thereof will
be uploaded in .pdf format in a folder under Technical bid. This will be one of criteria to judge the Technical ability
of the participating agency. This will be the basis on which the successful bidder has to submit the details of
estimate if asked for before acceptance of bid. The final drawing (6 copies) prepared on the basis of the above will
be prepared after issuance of work order and will be approved by competent authority, if found correct.

VI. The work has to be carried out on the basis of the approved drawing and part drawing has to be submitted
along with each R.A bill submitted by the Contractor.

VII. After completion of the work, a completion drawing (6 copies) in suitable scale with position of pipes (diameter
wise and its length), specials/fittings, valves issued to him by Department or supplied by them have to be submit
along with final bill. The final bill shall not be paid unless the said stipulation is complied with.

VIII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless these drawings must
be checked thoroughly by the tenderers’ who will be held responsible for satisfactory work of the pipe connection
with all its details. Any discrepancy noticed should be pointed out before the work is commenced. Under all
circumstances, the contractor will be held responsible for the satisfactory completion. In case of any discrepancy
between the drawing and the schedule of tender, the decision of the Superintending Engineer will be final and
binding.

IX. The works are to be carried out strictly in accordance with approved drawing and specification supplemented by
other detailed working drawings as the Engineer-in-Charge may sign, if necessary, from time to time. For any
change, no extra claim will be entertained.

X. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the vehicular traffic. The
contractors are to obtain the information regarding the layout and precise position of the underground Electric
Main, Telephone or other Cables. No responsibilities in this respect will be taken by the Directorate. The contractor
will have to cut metal road or bituminous road of any thickness where suitable Road flank is not available and its
cost isincluded in the relevant items of the work.

Xl. The trenches will have to be adequately protected against accidents continuously throughout day and night.
Demonstrations of danger signals, red lamps and other signs as may be required at the vintage point and
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imperative upon the contractors in the interest of public safety.

XIl. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-Charge, all Building
Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, Drains, Ditches, Culverts, Water Sources,
Water Mains and Other Pipes which may be or likely to be affected or endangered or disturbed by the works, being
in the line thereof and continuous thereto.

XIll. The contractors’ will be liable for and make good at their own expenses within a reasonable period of time to
be fixed by the Engineer-in-Charge, all damages which may be occasioned to one or combination of items in
building, walls, water mains and other pipes by or in consequence of the execution of the works or accident
whatsoever, in the event of default (in lapse with respect to the time limit) it shall be lawful for the undersigned to
employ other agency to make good the damages at the risk at cost of the contractors’ after a 24 hours written
notice period has elapsed. The expenditure amount in above situation will be deducted from the bills of agency.

XIV. In case of trenches in front of any holding so as to block its passage of communication, the contractors’ will
have to make for temporary arrangements to remove the difficulties by provision of wooden planks or otherwise
and removing the same after the trenches are filled up.

XV. The tenderers will consider the conditions and adjust the extent of liabilities involved and quote their rate
accordingly. Since no extra claims will be entertained separately on that account, inspection of sites prior to
tendering, therefore, should be done by the tenderer.

Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a minimum cover of one
metre over the top of the pipe.

XVI. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be done through any
materials (e.g. — soil, premixed road surface, concrete to roads etc.) with shuttering and dewatering as may be
required to protect the trenches and facilitate the works during execution. This also includes cutting and
removing trunks and roots of trees upto 20mm dia.

XVII. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where necessary), lowering
and placing them along trenches including laying, fitting and jointing with rubber gasket and / or solvent cement
joint and/or D.T. joint as the case may be. Filling the trenches in layers of 15 cm, each layer being adequately
watered and consolidated. The filling has to be done after completion of the joints and after affecting the
hydraulic test as per specification.

XVIII. After removal of the surplus excavated materials (except road metal) after the trenches have been rammed
to the satisfaction of the Engineer-in-charge, if any, serviceable materials such as bricks and stones, ballast and
chips, stone-setting, asphalt etc. are available from roads and other road flanks along which the pipes have been
laid for restoration of the same, contractor will arrange for stacking these materials properly and separately as per
direction of Engineer-in-Charge for which, no extra payment will be entertained in this situation.

XIX. The contractors’ rates for laying pipes will also include the cost of all the items of works mentioned with this
Clause excepting that for which, a separate item has been provided in the schedule.

XX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 metre cushion
cannot be maintained anywhere to maintain the hydraulic gradient in the undulating terrain, (+/-) 10 % deviation
in respect of such situation will be acceptable.

XXI. The contractor will provide his own arrangement for every cost, charges or expenses which may be claimed or
any person public or private or Government concerned, occurred to the property of life of any such concern or
person (as the case may be) by or in consequence of the execution of the said work or in respect of any labour of
work, entitled upon said work for which, no extra payment will be allowed.
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XXIl. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:

Foundation of trenches excavated as per drawing. The depth and width of trenches properly maintained during
execution. The bed of trench is to be properly levelled and rammed. Any water accumulated in the trenches due to
sewage or rain water to be dewatered at the cost of contractor. The laying rate includes for excavation in whatever
soil and stone, hard or soft, that may be found and breaking through any underground structure surface metalling,
pegging and trimming and pumping, if necessary, for removal of water or muddy water, taking out mud keeping the
top soil separately or unavailing of surplus materials, tapping and shoring excavated materials, matching temporary
instalment and maintenance of surface and every other expense in strict conformity with the specification.

The excavated areas around the foundation structure are to be filled up properly to the required levels with the
earth obtained from excavation. The filling should be done properly consolidated with Iron Rammer and sprinkling
water. The cost of filling up the trenches includes relevant items of work for which, no extra payment will be made.
XIV. TECHNICAL SPECIFICATION AND GENERAL CONDITIONS OF DI PIPES

1)  While furnishing the prices, Bidders are requested to quote their prices for different categories of
pipes diameter wise for class Kg [ k7 as per BIS Standard and prices shall be including all taxes & duties
and all cost of loading, unloading and transportation at site within Burdwan Municipal town of West
Bengal.

2)  Centrifugally Cast (Spun) Ductile Iron Pressure Pipes (Class K9/ k7) for Water Supply Application with
Socket and Spigot ends conforming to IS: 8329/2000 with latest Amendment.

3) D Pipes should conform to ISI Marked embossed on the pipes D.l. Pipes Manufacturers should have
valid BIS registration.

4)  D.I Pipes Manufacturers should furnish the name of the State where factory is situated.

5)  Inspection may be carried out by Third Party Inspection (TPI) Agency as stipulated through
RITES/MECON/EIL/PDIL.

6)  Each pipe shall have to be cast or stamped or legibly painted on it with the approved mark as per
relevant BIS specification (IS: 8329/2000) as follows.

a) The Manufacturer’s name of Trade Mark.
b) The nominal diameter of pipe.

c) Class of pipe.

d) LS.l Certification mark.

7)  Internal surface should quoted with cement mortar lining and external surface should have the
protection by metallic zinc coating with finish layer of epoxy coating of outside as per IS 8329-2000

8) Rubber Gasket should be conforming to IS 5382: 1985.

9)  Length of each pipe should be more than 4.0 m

10) Each pipe shall have to be cast or stamped or legibly and indelibly painted on it with the approved mark as
per relevant IS specification (IS : 8329-2000) as follows :

i) Name of trade mark
i) The nominal diameter of pipe
iii)  Batch Number

iv) Class of pipe
iv) ISl certification mark
vi) The last two digits of the year of manufacturer

12)  Materials supplied without inspection and stamping shall not be accepted and the same shall have to be
replaced by the supplier at their risk and cost within seven (7) days from the date of receipt of such
intimation.
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XXVIL.TIME OF COMPLETION:
The works for pipe line shall be completed in all respect by the contractors’ within 12 (twelve) months.

In the event of work being not completed within this stipulated period, the contractors’ will be liable to pay a
penalty as Clauses of Municipal Agreement Form. through which the tender will be accepted.

The contractor will show satisfactory cause for delay in starting work if the works are not started within 10(ten)
days from the date of issue of work order. Otherwise, the contract will be terminated. The contractor will
accordingly, prepare a time bound programme of execution with regard to all the items of work set-forth in a
schedule and submit the same to the undersigned within 7(seven) days’ from the date of work order.

For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the works out of
the contractors’ and to get the balance works done through any other agency at the risk and cost of the
contractors’.

In case of recurrence of unsatisfactory progress, the undersigned/E.l.C. shall have the power to rescind the
contract and to impose such penalties as have been specified in the Municipal Agreement Form.. The contractor
may further be debarred from tendering for works under this Directorate.

Before starting the work, the contractor shall submit a target of progress schedule showing the different portions
of work, he expects to complete against stages of time.

XXVII. SITE ORDER BOOK:

The contractor will produce Site order book at site before commencement of the work duly numbering the page
herein shall be recorded the orders, instructing comments, sketches etc. as may be issued at site by the
undersigned / Engineer-in-Charge or his authorized representative from time to time. The contractor also will
comply with such order, instruction, sketches etc. and will maintain the site order book till the contract is fulfilled
and will be required to produce the same on demand by the Engineer-in-Charge.

The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked two pages in
each unit of three should have perforation beside, so as to be easily detachable.

The contractors’ or authorized representative (to be categorical named by the contractors’) must sign any such
orders, instructions, comments and sketches issued as a token acceptance in all three pages of the Site Order
Book.

XXVIII. ACCIDENT OR INJURY TO WORKMEN:

The Employer shall not liable for or in respect of any damages or compensation payable at law in respect or
inconsequence of any accident or injury to any workman or other; person in the employment of the Contractor or
any sub-contractor, have and except any accident or injury resulting from any act or default of the employer, his
agents, or servants. The Contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto.

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED

a) Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes
conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber
gasket) with internal cement mortar lining and external protection by metallic zinc coating with finish layer of
epoxy coating of outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS:
5382:1985) including transportation, loading unloading and stacking at site including free supply of polyethylene
sleeves for Water Supply Projects at Memari Municipality. (Approved make: Electrosteel /TATA /Jai Balaji /
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Rashmi/ Jindal)

Laying of D.l. pipes (K/7) with specials & supplying ,fitting & fixing of M.S. Pipes including earth work in
excavation in of adequate width as per relevant IS Code having minimum depth to keep the top surface of pipe
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement,
road sub-grade and its flank etc., in position and carriage of materials from departmental store to work site,
filling of the trenches with excavated materials, consolidating the same in layers, removing the surplus materials
from site including all labour, tools and plants etc.

Supplying HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest revision &
amendments if any with necessary HDPE specials (excluding cost of CIDF valves) including labour charges for
earth work in excavation in any kind of soil including mixed soil with boulder, road sub-grade and aits flank but
excluding moorum laterite or sand stone / hard rock cutting with chisel required including cutting road flank/
brick pavement etc. without damaging the exisiting telephone/electrical cable line etc.(in case of damage of any
type of cable line by the agency at the time of execution necessary damage charge as applicable by the
respective authority will have to be brone by the agency at his own cost) upto the depth (av.) so as to maintain
1.10m.earth cushion from top of the pipe upto G.L. including loading unloading carrying lowering laying fitting
fixing carefully pipes, valves and specials with the all types of jointing materials in trenches maintaining proper
levels and alignment jointing the pipes and specials by butt welding/ adopting suitable method (But weld jointing
with help of hydraulic tack and trimming machines, Hitter etc. for reaching at

necessary melting point of HDPE pipe so that joint can be monolithic) so as to facilitate the maintenance of pipe
line locally as per conventional

method in future.

Pressure Rating : PN 6

b) Laying of M.S. / D.I pipes & specials over brick or concrete pillar or wall upto height of 2m above ground level
aligning assembling etc. all complete including cost of all sal-ballah staging, bamboo scaffolding tools & plants
specials for hoisting and positioning etc. all complete as per specification and direction of E.I.C.

c)Cutting M.S./D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it suitable for
rubber gasket/ rubber ring etc. complete as per direction of EIC. (for old line only).

d) Chamfering the spigot end of the M.S./D.I pipes for using in Tyton joints line or otherwise by means of electric
grinder set at site as per direction of E.I.C

e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with water &
subsequently disinfection of the same pipe line by flushing again with water containing bleaching powder
resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such filling including laboratory testing of
water sample obtained from disinfected pipe line & disposal of water from the pipe line after completion of the
work. The rate is including of cost of requisite water to be arranged by the Contractor.

f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI marked), with latest
amendment, including stacking and inclusive of Departmental inspection, packing charges, all taxes and duties
as applicable and payable, Flanged drilled as per IS 1538-1993 with latest amendment all complete along with
installation of the same as per direction of EIC.

(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay)

Class PN 1.0 with cap. (Sluice Valve to be supplied by agency)

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools & plants,
labour etc as per specification and instruction of E.I.C.

h) Hydraulically testing of different types of pipes in sections for a head of water not less than 1/2 (Half ) the
pressure recommended by I.S or corresponding pipe materials whether the gauge pressure will remain static
for 30 minutes by filling water including supply of necessary equipment’s such as generator sets, pumps gauges
etc. All complete as per specification and instruction of E.I.C. [Water have to be arranged by the bidder himself
and whole testing procedure will be accordance with as per IS : 3114 - 1965]

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved timber /
bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir ropes and boring holes for
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posts in any soil/ concrete surface / Bituminous surface packing the sides etc. including cost of restoration to the
damages of the ground to its original condition as per direction of EIC after removing barricade. 75 mm dia
bamboo railing and 100 mm dia bamboo posts @1.4 mtr apart. railing with 3 rows.

j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at site and
removing rubbish as directed within a lead of 75m in ground floor including roof.

k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & other sub-
grade materials by means of chisels’lHammer other equipments ( for trenches & laying of pipe line.)

I) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and jointing, making
barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia to 500 mm dia pipes
(including PWD Road). Horizontal road crossing by Jack pushing method including boring charge, pipe laying
and jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia
to 500 mm dia pipes (Including National Highways and Railways crossing).

m) Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing
given by contractor and approved by E.I.C with brick work in cement mortar (6:1) over 15 cm. of WCC (6:3:1)
with supply of approved quality (Heavy type) C.I surface box embedded in 100mm thick removable slab in
(4:2:1) including fitting, fixing and overhauling and instruction of E.I.C (Valves will be supplied by Agency).

n) Installation of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date including
all taxes & other incidental charges what so ever, carriage, loading unloading & stacking at working site.

0) Hire and labour charges for shuttering with centring and necessary staging upto 4 mtr. using approved stout
props for and thick hardwood planks of approved thickness with required bracing for concrete slabs , beams and
columns \lintels curved or straight including fitting , fixing and striking out after completion of works (upto roof of
g.f), as per drawing, specification & direction of E.I.C.

p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size) excluding shuttering
and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor

q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars, stirrups,
binders etc. including supplying of rods, initial straightening and removal of rust (if necessary), cutting to
requisite length, hooking & bending to correct shape ( if necessary) placing in proper position & binding with 16
gauge black annealed wire at every intersection etc. complete as per drawing & specification including cost of
wire.

r) Ordinary cement concrete ( mix 1:1.5:3) with graded stone chips (20 mm nominal size ) excluding shuttering
and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor

s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level & filling
joints with powder earth or local sand.

t) Jack pushing work:

i) Preparation of Drawing & Design for Entry Pit and Exit Pit for HDD work under National Highway/ Railway at
desired depth and other necessary paper correspondence as per requirement of the concerned Authority and
getting the approval of the same by the competent authority for the proposed HDD work.

i) Construction of a Entry Pit and Exit Pit at desired depth for each and one valve chamber for HDD as per
approved drawing of the concerned authority including excavation of earthwork and filling, reinforcement,
Concreting (M 25), as per specification and direction of Engineer in Charge and all complete in all respect.

iil) Removing of rust with brushing and cleaning the external surface of MS carrier & casing Pipes of 200 mm,
250mm internal dia. & 300mm, 350mm internal dia. respectively and other as required applying one coat of
approved primer over it and providing 2 coats of anti corrosive, non-toxic paint to all pipes and specials inside as
per IS Specification & direction of Engineer in Charge.
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iv) Fabrication of MS Specials viz. reducer, enlarger, tees, bends, puddles, bell mouth out of 10 mm thick MS
barrel / MS spirally welded pipe including cutting of the barrel/spirally welded pipe to exact size & shape
including supply of 10 mm plate from SAIL / TISCO as per direction of Engineer in Charge.

v) Supplying and laying of MS carrier & casing Pipes of 200 mm, 250mm internal dia. & 300mm, 350mm internal
dia. respectively and other as required pipe including lowering, inserting and jointing the same MS conduit as
per the level and slope as shown in the drawing and as per the direction of the Engineer in Charge and
complete in all respect (length of MS Pipe line at NH Road is approx. 66m. Final length are finalised as per
direction and approval of EIC and approved drawing during execution of work.)

Vi) Filling of steel pipes & D.I. Pipes and specials with water by contractor and testing hydraulically the same
under a head of pressure as per specification including supply of water and necessary equipments such as
blank flanges, gauges, pump etc. required for the testing including providing suitable end thrust block and
dismantling and removal of the same after completion of the testing, fixing special type of end cap, blank flanges
and removal of the same after completion of the testing, welding, jointing, gas cutting etc. as necessary
including of jointing materials, disposal of water after testing etc. all complete as per specification and direction
of the Engineer in Charge.

vii) Supply, fitting & fixing 200 mm dia & 250 mm dia.Cl Sluice Valve & 100 mm dia Cl Air Valve as per
requirement with necessary fittings and fixture including cost of 100 mm internal dia seamless steel pipe for as
length not exceeding 10 M.

u) Permanent Restoration works of all roads to be done as per approved drawing and as per direction
and satisfaction of E.I.C.

4.0 Limit of Contract

The limit of contract starts from preparation of complete drawing of respective zone showing diameter and
length of pipe, Valves etc. and after approval of same by competent authority proper execution according
to specification and after completion of the job preparation of final drawing and submission of the same to
competent authority. In between the above, all the works required for successful completion of the
component are in the scope of the above work.

The Superintending Engineer
West Circle, M.E.Dte.
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SECTION -B

CONDITIONS & REQUIREMENTS FOR BIDDING

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the eBidding.

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xlIs sheet after digitally
signed super scribing the name of the work, name & address of the bidder, NIB No and date of submission of the
eBid.

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the authorized
signatory.
4. No eBid proposal will be entertained without the earnest money being submitted as indicated in the NIB.

No interest will be allowed for the said earnest money and the Bid issuing authority will hold the same till
finalization of the eBid.

5. Any conditional eBid will be liable for rejection.

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to the date
notified for submission of the eBid or also to extend the time mentioned in the NIB under intimation to the Bidders.

7. eBid once offered cannot be withdrawn within a period of 240 calendar days from the date set for opening
of eBids. Any extension of this validity period if required will be subject to concurrence of the Bidders.

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking
clarifications thereof or interpretation of any of the conditions of the eBid documents before the Bid Inviting
Authority by uploading his/her doubt within a period of Forty eight hours before the date of Pre bid meeting as per
schedule.

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in pursuance to the
representation made by the intending Bidders under Clause 10 above shall be final and binding on the Bidders and
shall form a part of the eBid documents. Bid Inviting Authority however, reserves the right to have pre Bid
conference with the intending Bidders if deemed necessary. Any point or irregularities pr questions could not be
raised after expiry of pre bid meeting.

10. Intending Bidders are required to inspect the site of the Project with particular reference to location and
infrastructure facilities. They are to make a careful study with regard to availability of materials and their sources and
all relevant factors as might affect their rates and prices. The Bidders must be acquainted with existing ground level
(EGL), Highest flood level (HFL), Finished ground level (FGL)/Proposed ground level (PGL), and other required
levels.

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the eBid shall
be borne by the Bidders.

12. Extra claim or any concession on the ground of insufficient data or information and absence of knowledge
of conditions prevailing at the site or situation arising during the execution of the work shall not be entertained.

13. eBid, which have been considered valid on the result of general examination (Prequalification stage) at the
time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding the general examination carried
out earlier, the Bid Inviting authority reserves the right of rejection of any eBid, which may be found to be defective
during the detail scrutiny.
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14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the eBidder” in the
pro-forma set out in the eBid documents is to be filed separately with the eBid documents in the form of Affidavit to
be affirmed by the same person signing the Bid documents.

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or to split up
the work in groups or to relax any clause without assigning any reason thereof.

16. This set of Bid documents consists of:

a Detail Notice inviting Bid.

b. Declaration by the eBidder.

c Main Bid Documents consists of PART | & PART Il (Technical) & financial (.xIs format)
d Municipal Tender Form.

The Superintending Engineer
West Circle, M.E.Dte.

SECTION - C
General Conditions of Contract

1.0 DEFINITIONS AND INTERPRETATION

Q) In the Contract, as hereinafter defined, the following words and expressions shall have to be meanings
hereby assigned to them, except where the context otherwise requires:

() "Approved" means approved in writing, including subsequent written confirmation of previous verbal approval
and "approval" means approval in writing, including as aforesaid. "However, in spite of approval from Competent
Authority contractor is solely responsible for design-cum-execution of the whole project as it is turnkey job"

(b) Authority means the “The Superintending Engineer, West Circle, M.E.Dte.” or his Authorized representative and
the “directorate” means Municipal Engineering Directorate or its authorized representatives.

(c) "Bank™ means the "State Bank of India" or any other Nationalized Bank.

(d) "Calendar day" means a period of twenty-four hours extending from midnight to midnight.

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any bank or
treasury.

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the contract for the
performance of the work.

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such additions there to
or deductions therefore as may be made under the provisions of the contract documents and accepted by the
Employer.

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution or
maintenance of the works but do not include materials or other things intended to form or forming part of the

permanent works.

(i) "District" or Burdwan Municipal Area means the area described as such in Schedule-I of The Act;

()] "Drawings" means the drawings referred to in the Bid documents and any modification of such drawings
approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from time to time.

(k) "Employer" means “ The Superintending Engineer, West Circle, M.E.Dte.”

() "Engineer in Charge” means the Executive Engineer, Purba Burdwan Division of Municipal Engineering

Directorate.

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any Technical
Personnel of works appointed from time to time by the Employer or the Engineer to perform the duties set forth in
Clause 2 hereof, whose authority shall be notified in writing to the Contractor by the Engineer-in Charge.
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(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the ground, road or
pavement free from extraneous materials and High Flood Level(HFL) or Finished Ground Level(FGL) is the referred
top most point of the nearby road shown in site plan.

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments Act, 1881 or
such other day on which the office of the Authority remains closed for the day.

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other authority legally
entitled to the control or manage local funds but also includes the West Bengal State Electricity Distribution
Company Ltd.

@ "Month" means English calendar month.

(n "Permanent Work" means the permanent works including equipment to be supplied, executed, erected and
maintained in accordance with the Contract.

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a person
authorized by a Local Authority has a right of way.

® "Rupees” (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

() "Site" means the land and other placed on, under in or through which the Permanent. Works or Temporary

Works are to be executed and any other lands and places provided or arranged by the employer for working space or
any other purpose as may be specifically designated in the Contract as forming part of the Site.

(v) "Specification” means the specification referred to in the Bid and any modification thereof or addition
thereto as may from time to time be furnished or approved in writing by the “Superintendent Engineer, West Circle
Municipal Engineering Directorate, Further specification laid down in the P.W.D Schedule of Govt. Of West Bengal
& all relevant IS codes with latest amendments will be implied after due approval from S.E (SC). In case of any
ambiguity or completion of different schedule the decision of S.E (SC), will be final and bindings.

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. maintained by the
Authority) or where supply of any material for the construction or any work has been undertaken by any authorized
agent, by such agent within the District.

(x) "Temporary Works" means all temporary works of every kind required in or about the execution or
maintenance of the Permanent Works.

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by
subsequent notification(s).

(2) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the work
contemplated either directly or through a duly authorized representative;

(aa)"The Act" West Bengal Municipal Act, 1975.

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time.

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to conveyor
distribute water;

(dd)"Works" shall include both Permanent Works and Temporary Works.

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including preparation,
construction improvement and cleans up.

2 Singular and Plural: Works importing the singular only also include the plural and vice versa where the
context demands.

3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be deemed to be
part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract.

4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing the work order.

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES

Q) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out such duties
in issuing decisions, certificates and orders as are specified in the Contract. Fixation and acceptance of rates for
altered or substituted items of work or for additional items of work or their deletion shall however always rest with
the same authority (by designation) as had accepted the original Bid.

2 Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise the Works
and to test and examine any materials to be used or workmanship employed in connection with the works. He shall
have no authority to relieve the Contractor of any of his duties or obligations under the Contract, not, accept as
expressly provided hereunder or elsewhere in the Contract, to order any work involving delay or any extra payment
by the Employer, nor to make any variation of or in the Works.
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@) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power
of the Superintendent Engineer, West Circle Municipal Engineering Directorate, thereafter to disapprove such work
or materials and to order the pulling down, removal of breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be
entitled to refer the matter to the Superintendent Engineer, West Circle Municipal Engineering Directorate, who shall
thereupon confirm, reverse or vary such decision.

3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there under,
otherwise than a change in the Contractor's bankers of any money due or to become due under this contract, without
the prior written consent of the EIC.

4.0 SUBLETTING

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the
Contractor shall not sublet any part of the Works without the prior written consent of the Superintendent Engineer,
West Circle, Municipal Engineering Directorate, which shall not be unreasonably withhold and such consent, if
given, shall not relieve the Contractor form any liability or obligation under the Contract and he shall be responsible
for the acts, defaults and neglects of the said sub-contractor including his agents, servants or workmen as fully as if
they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the
provision' of labours on a piece-work basis shall not be deemed to be a subletting under this clause.

5.0 CONTRACT DOCUMENTS

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence, orders,
notices etc. shall also be in English.

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is to be
construed accordingly.

(2) Documents Mutually Explanatory: The several documents forming the contract are to be taken as mutually
explanatory of one another but in case of ambiguities or discrepancies the same shall be explained and adjusted by
the Superintendent Engineer, West Circle Municipal Engineering Directorate, in terms of the provisions in Clause B-
2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor
instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any such instructions
shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not reasonably
have been foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as may be
reasonable to cover such costs with recommendation of the Superintendent Engineer, West Circle Municipal
Engineering Directorate.

6.0 DRAWINGS

Q) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive Engineer,
Purba Burdwan Division, Municipal Engineering Directorate, but one copy thereof shall be furnished to the
Contractor free of charge. The Contactor shall provide and make at his own expenses any further copies required by
him. At the Completion of the Contract, the Contractor shall return to the Executive Engineer, Purba Burdwan
Division, Municipal Engineering Directorate, Govt. of West Bengal all drawings as provided under the Contract.

2 One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the Contractor
as aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable times be available for
inspection and use by the Engineer, and his Representatives and by any other persons authorized by the Engineer in
writing.

3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or progress of
the works is likely to be delayed or disrupted unless any further approval of drawing or order, including a direction
instruction or approval is issued by Superintendent Engineer, west Circle Municipal Engineering Directorate, on
recommendation of Executive Engineer Purba Burdwan Division, Municipal Engineering Directorate within a
reasonable time. The notice shall include details of the drawing or order required, and of why and by whom it is
required and of any delay or disruption likely to be suffered if it is further delayed.

4 The contractors should submit required design calculations along with drawing. If required by
Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the design shall be submitted in
latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft copies (in CD).
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7.0 ADDITIONAL COPIES OF DRAWINGS

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to time, during
the progress of the Works, such further drawings as shall be necessary for the purpose of the proper and adequate
execution and maintenance of the Works. The Contractor shall carry out and be bound by the same. Adequacy as
determined by the EIC shall be final and binding on the Contractor.

8.0 GENERAL OBLIGATION

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and with due
care and diligence, execute and maintain the Works and supply all labour, including the supervision thereof,
materials, equipment, Constructional Plant and machinery, tools and all other things whether of a temporary or
permanent nature, required for such execution and maintenance, so far as necessary for providing the same is
specified in or is reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the
adequacy, stability, safety & security or all Site operations and methods of construction, erection etc. During trial run
and annual maintenance period the contractor has to assured safety and security of the whole plant by providing
necessary guard/watchmen at his own cost.

9.0. CONTRACT AGREEMENT
The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared and
completed in the form annexed with such modification as may be necessary.

10.0. GUARANTEE

The contractor shall stand guarantee for successful operation of the plant for 12 months from the date of successful
commissioning of the pump and shall within the O&M period, after 3 months trial run remove/rectify/ make good
any such deficiency forthwith at his own cost. During the guarantee period (after the trial run period) the firm's
representative shall visit the site once in a month and advice in writing the Superintendent Engineer, West Circle
Municipal Engineering Directorate, about the condition, state of health, and operation & maintenance procedure of
the equipment.

The successful Bidder shall also give the following guarantee in respect of the equipment supplied by him.

i) All equipment shall be free from any defects due to faulty design of the components, materials and/or
workmanship

i) The equipment shall operate satisfactory. The performance and efficiency shall not be less than guaranteed
values.

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the EIC until
all the work done by the contractor has satisfactorily passed all tests required and run for a reasonable period to his
satisfaction.

If during testing of work, including equipment prior of formal acceptance, the same or the material thereof must
satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace all such
equipment etc. in a condition which will meet the guaranteed performance and be up to the specification, in both
material and workmanship.

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the opinion of the
Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance with the contract
and/or to the neglect or failure on the part of the contractor to comply with any obligation expressed or implied on
the contractor's part under the contract. If the contractor shall fail to do any such work as per aforesaid requirement
of the Engineer-in-Charge, the EIC shall be entitled to have such work carried out by its own workman, or by others
hired for the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor should
have carried out at the contractor's own cost, the department shall be entitled to recover from the contractor the
supervision cost deemed fit together with the cost increased for the purpose and may deduct the same from any
money due to or that may become due to the Contractor.

10.1 START-UP GURANTEES

Until such time as the equipment or material installed and erected under the contact is finally accepted by the
Department in keeping with the terms and condition of this contract and associated specifications the responsibility
for proper storage, testing, maintenance and efficient of the same shall be that of the contractor. Prior to start-up
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contractor shall be required to service of the equipment and during start-up render such assistance as may be
necessary or request for by the Employer.

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be provided and the
manufacturer recommendations for installation of the same shall be strictly adhered to and any defects developing
due to faulty installation transportation and / or erection during start-up or during a period of one year from the date
of commissioning shall be rectified, remedied or made good by the contractor through manufacturer, if considered by
the Department, at his own cost. When the equipment has manufactured by the bidder himself, rectification within
similar period is compulsory.

11.0. INSPECTION OF SITE

The EIC shall have made available to the Bidder with the Bid documents such data like its location, distance from
fixed point including the layout drawing and location of the primary grid point, level drawing data the source of
filling the reservoir and the Bid shall be deemed to have been based on such data. But the Bidder shall be responsible
for his own interpretation thereof. The Bidder may also undertake investigations at his own cost on such levels or
any other levels prior to submission of his offer.

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and information
available in connection therewith and to have satisfied himself, so far as is practicable, before submitting his Bid; as
to the form and nature thereof, including the sub-surface conditions, topography together in the level, the
hydrological and climatic conditions, the extent and nature of work and materials necessary for the completion of
the Works, the means of access to the Site and the accommodation he may require and, in general shall be deemed to
have obtained all necessary information, subject as above mentioned, as to risks, contingencies and all other
circumstances which may influence or affect his Bid.

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS
The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and sufficiency of his Bid
for the Works and of the rates and prices quoted in the Schedule of prices, which Bid rates and prices shall, except in
so far as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and
things necessary for the proper execution and maintenance of the Works. If, however, during the execution of its
Works the Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or artificial
obstructions, which conditions or obstructions could, in his opinion, not have been reasonably foreseen by an
experienced contractor, the Contractor shall forthwith give written notice thereof to the Engineer and if, in the
opinion of the Engineer, such conditions or artificial obstructions could not have

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall pay the
additional cost to which the Contractor shall have been put by reason of such conditions, including the proper and
reasonable cost with due recommendation of Superintendent Engineer, West Circle Municipal Engineering
Directorate.

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection therewith, and

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent Engineer west
Circle Municipal Engineering Directorate, which the Contractor may take in the absence of specific instructions from
the EIC as a result of such conditions or obstructions encountered.

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the Works in
strict accordance with the Contract to the satisfaction of the EIC and shall comply with and adhere strictly to the
EIC’s instructions and directions on any matter whether mentioned in the Contract or not touching or concerning the
Works.

14.0. WORK PROGRAM

Q) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of his
Bid, submit to the EIC for his approval a program showing the order of procedure in which he proposes to carry out
the Works. The Contractor shall, whenever required by the EIC, also provide in writing for his information, general
description of the arrangements and methods, which the Contractor proposes to adopt for the execution of the Works.
2 If at any time it should appear to the EIC that the actual progress of the Works does not conform to the
approved program referred in sub-clause (1) of this Clause, the Contractor shall produce, at the request of the EIC, a
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revised program showing the modifications to the approved program necessary to ensure completion of the Works
within the time for completion as defined in Clause 42 hereof.

3) The submission to and approval by the EIC of such program or the furnishing of such particulars shall not
relieve the Contractor of any of his duties or responsibilities under the Contract.

15.0. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall give or provide all necessary superintendence during the execution of the Works and as long
thereafter as the Superintendent Engineer, West Circle Municipal Engineering Directorate, may consider necessary
for the proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent and
authorized agent or representative approved of in writing by the Chairperson, which approval may at any time be
withdrawn, is to be constantly on the Works and shall give his whole time to the Superintendence of the same. If
such approval be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the
Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as hereinafter
mentioned after receiving written notice of such withdraw, remove the agent from the works and shall not thereafter
employ him again on the Works in any capacity and shall replace him by another agent approved by the
Superintendent Engineer, West Circle Municipal Engineering Directorate,. Such authorized agent or representative
shall receive, on behalf of the Contractor, direction and instruction from the Superintendent Engineer, West Circle
Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's Representative.
The agent or representative of the Contractor must be able to speak and communicate in English/Bengali. In the
absence of the Contractor's designated agent or representative for a particular operation on any site of the works the
Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive and carry out any
instruction or direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering
Directorate, or the EIC.

16.0. EMPLOYEES

1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the
execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. electrician shall be provided
at the time of operation of the plant and guarding arrangement should be provided at night.

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-agents,
foreman and leading hands as arc competent to give proper supervision to the work they are required to supervise,
and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and
maintenance of the Waorks.

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the EIC.
2 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work

any person employed by the Contractor in or about the execution or maintenance of the Works who, in the opinion of
the Executive Engineer, Purba Burdwan Division, misconducts himself, or is incompetent or negligent in the proper
performance of his duties, or whose employment is otherwise considered by the Executive Engineer to be
undesirable and such person shall not be again employed upon the Works without the written permission of the
Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible by a competent
substitute approved by the Executive Engineer.

17.0. SETTING-OUT

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original points,
lines and levels of reference given by the Engineer in writing and for the correctness, subject as above mentioned, of
the position levels, dimensions and alignment of all parts of the Works and for the provision of all necessary
instruments, appliances/and labour in connection therewith. If, at any time during the progress of the Works, any
error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor
required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify such error to the
satisfaction of the Engineer or the Engineer's Representative, unless such error is based on incorrect data supplied in
writing by the Engineer, in which case the expense of rectifying the same shall be borne by the Employer. The
checking of any setting-out or of any line or level by the Engineer or the Engineer's Representative shall not in any
way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall carefully protect
and reserve all bench-marks, sigh trails pegs and other things used in setting out the Works.

18.0. WATCHING AND LIGHTING

NIT_LAYING_MEMARI_ZONE-III_AMRUT 2.0 Page 34



The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, fencing, as
and when/where necessary or as required by the EIC or the Engineer's Representative, for the protection of the
works, contractor's employees, and employee’s supervisor or for any other reason deemed fit by the Engineer.

19.0. WORKS & RISKS

1) Care of Works: From the commencement of the Works until the date stated in the Certificate of Completion
for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility for the care
thereof. Provided that if the EIC shall issue a Certificate of Completion in respect of any part of the Permanent
Works, the Contractor shall cease to be liable for the care of that part of the Permanent Works (O&M not counted)
from the date stated in the Certificate of Completion in respect of that part and the responsibility for the care of that
part shall pass to the EIC provided further that the Contractor shall take full responsibility for the care of any
outstanding work which he shall have undertaken to finish during the period to Maintenance until such outstanding
work is completed. In case any damage, loss or injury shall happen to the Works, or to any part thereof, from any
cause whatsoever, save and except the expected risks as defined in sub-clause (2) of this Clause, while the Contractor
shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make good the same, so that
at completion the permanent Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the EIC instructions. In the event of any such damage, loss or injury happening
from any of the excepted risks, the Contractor shall, if and to the extent required by the EIC and subject always to
the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the Employer. The
Contractor shall also be liable for any damage to the Works occasioned by him in the Course of any operations
carried out by him for the purpose of completing any outstanding works or complying with his obligations under
Clause 48 or 49 hereof.

2 Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, rebellion,
revolution insurrection or military or usurped power, civil war or unless solely restricted to employees of the
Contractor or of his sub- contractors and arising from the conduct of his workers, riot commotion or use or
occupation by the EIC of any part of the Permanent. Works, or a cause solely due to the Engineer's design of the
Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or from any nuclear waste
from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive,
nuclear assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices travelling at
sonic or supersonic speeds, or any such operation of the force of nature as an experienced contractor could not
foresee, or reasonably make provision for or insure against all of which are herein collectively recurred to as "the
expected risks."

20.0. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in the names
of the Employer and the Contractor against all loss or damage from whatever cause arising, other than the expected
risks, for which he is responsible under the terms of the Contract and in such manner that the Employer and
Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered during the Period of
Guarantee for loss or damage arising from a cause, occurring prior to the commencement of the Period of Guarantee,
and for any loss or damage occasioned by the Contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof together with the
materials for incorporation in the Works at the replacement value.
b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of

such Constructional Plant and other things. These shall include materials belonging to the EIC but issued to or
intended to be issued to the Contractor for use in the Works. Such insurance shall be affected with an insurer and in
terms approved by the Employer, which approval shall not be unreasonably withheld, and the Contractor shall
whenever require, produce to the EIC or the Engineer's Representative the policy or policies of insurance and the
receipts for payment of the current premiums.

21.0. DAMAGES

Q) Damage to persons and property: The Contractor shall, except if and so far as the Contract provides
otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage to any person or material
or physical damage to any property whatsoever which may arise out of or in consequence of the execution, operation
and maintenance of the Works and against all claims, proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation or damages for or with respect to :
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a) The permanent use of occupation of land by the Works or any part thereof.

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any land.

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or
maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents,

servants or other contractors, not being employed by the Contractor, or for or in respect of any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the Contractor, his servants or agents such part of the compensation as may be just and equitable
having regard to the extent of the responsibility of the EIC, his servant or agents or other contractors for the damage
or injury.

2 Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, damages, costs
charges and expenses in respect of the matters referred to the provision to sub-clause (1) of this Clause.

22.0. INSURANCE

Q) Third Party Insurance : Before commencing the execution of the Works the Contractor, but without limiting
his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any material or
physical damage, loss or injury which may occur to any property, including that of the EIC, or to any person,
including any employee of the EIC, by or arising out to the execution of the Works or in the carrying out of the
Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) hereof.

2 Minimum Amount of third party insurance: Such insurance shall be affected with an insurer and in terms
approved by the EIC, which approval shall not be unreasonably withheld, and for a lowest the amount started in the
Appendix to the Bid. The Contractor shall, whenever required, produce to the EIC or the Engineer's Representative
the policy or policies or insurance and the receipts for payment of the current premium. However, the Bidder should
insure for an amount commensurate with the risk involved subject to the minimum amount prescribed elsewhere in
the Bid.

3) Provision to indemnify Employer: The terms shall include a provision whereby, in the event of any claim in
respect of which the Contractor would be entitled to receive It identify under the policy being brought or made
against the The Superintending Engineer, West Circle, M.E.Dte. the insurer will indemnify the Employer against
such claims and any costs, charges and expenses in respect thereof.

23.0. ACCIDENT, INJURIES

Q) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to any workman or other person
in the employment of the Contractor or any subcontractor, save and except an accident or injury resulting from any
act or default of the EIC, his agents, or servants. The Contractor shall indemnify and keep indemnified the EIC
against all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

2 Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability with an
insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall continue such insurance
during the whole of the time that any person is employed by him on the works and shall, when required, produce to
the EIC or the Engineer's Representative such policy of insurance and the receipts for payment of the current
premium. Provided always that, in respect of any person employed by any sub-contractor, the Contractor's obligation
to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the
liability in respect of such persons in such manner that the EIC is indemnified under the policy, but the Contractor
shall require such sub-contractor to produce to the EIC when required, such policy of insurance and the receipt for
the payment of the current premium.

3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the insurance
referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance are required to
be notified and the Contractor shall indemnify and keep indemnified the EIC against all losses, claims, demands,
proceedings, costs, charges and expenses whatsoever arising out of or resulting from any default by the Contractor in
complying with the requirements of this sub-clause whether as a result of the avoidance of such insurance or
otherwise.

4 All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 &

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates.

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE
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I the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or any
other insurance which he may be required to effect under the terms of the Contract, then and in any such case the
EIC may effect and keep in force any such insurance and pay such premium or premiums including fines as may be
necessary for that purpose and from time to time and deduct double the amount so paid by the employer as aforesaid
from any moneys due or which may become due to the Contractor or recover the same as a debt due from the
Contractor.

25.0. (1) Giving of Notices and Payment of Fees:

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State Statute,
ordinance, or other law, or any rules regulation, or bye-law of any local or other duly constituted authority 111
relation to the execution of the Works and by the rules and regulations of all public bodies and companies whose
property or rights are affected or may be affected in any way by the Works.

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the provisions of
any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or any local or other duly
constituted authority which may be applicable to the Works and with such rules and regulations of public bodies and
companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and liability of every kind for
breach of any such Statute, ordinance of Law, regulation of bye law.

26.0. FOSSILS, TREASURE TROVE ETC.

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and other remains or
things of geological or archaeological interest discovered on the site of the Works shall as between the Employer and
the Contractor be deemed to be the absolute property of the Employer and shall be handed over to the owner.

27.0. PATENT RIGHTS AND ROYALTIES

The Contractor shall save harmless and indemnify the EIC from and against all claims and proceedings for or on
account of infringement of any patent, rights, design Trade mark or name or other protected right in respect of any
Constructional Plant, machine works, or material used for or in connection with the Works or any of them and from
and against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof in relation
thereto. Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or equipment required for
the works or any of them.

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works shall, so far as compliance with the requirements of the
Contract permits, be carried on so as not to interfere unnecessarily or improperly with the convenience of the existing
plant workers, member of the public, or the access to use and occupation of public or private roads, railways and
footpaths to or of properties whether in the possession of the EIC or of any other person or local authority.

29.0. TRAFFIC

Q) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the highways,
railways or bridges communicating with or on the routes to the Site from being damaged or injured by any traffic of
the Contractor or any of this sub-contractors and, shall select routes, choose and use vehicles and restrict and
distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material
from and to the Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury may
be occasioned to such highways, railways and bridges.

2 Special Loads: Should it be found necessary for the Contractor to move one or more loads of Constructional
plant, machinery or pre-constructed units or parts of units of work over part of a highway, railway or bridge, the
moving whereof is likely to damage any highway, railway or bridge unless special protection or strengthening is
carried out, then the Contractor shall before moving the load on to such highway, railway or bridge give notice to the
EIC or Engineer's Representative or the local authority of the weight and other particulars of' the load to be moved
and his proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at his own cost
and expenses shall carry out such proposals, including any modifications thereto that the Engineer or the local
authority may require.

3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or injury to
railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant machinery or pre-
constructed units or parts of units of work, the Employer shall conduct the necessary investigation for the purpose of
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determining the Contractor's liability. If the damage is due to failure on the part of the Contractor to observe and
perform his obligations under sub-clause (1) and (2) of this Clause then the restoration / repair of the damaged
portion of road or structure certified by the Engineer or local authority to be due to such failure shall be undertaken
by or be chargeable against the Contractor.

4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the Contractor of water-
borne transport the foregoing provisions of this Clause shall be construed as though "highway" included a lock, dock,
sea wall or other structure related to a waterway and "vehicle" included craft, and shall have effect accordingly.

30.0. RESTRICTION

(@) Restriction of Movements: The work shall have to be executed within the protected area of existing water
works. The existing rules and regulation related to ingress and egress of labour and material shall have to be
followed strictly in consultation with and as per direction of the EIC or the local authority as the case may be. No
labour, Supervisor or Engineer of the contractor shall enter inside the treatment plant, pump house or any other
existing installations without prior permission of concerned officers EIC.

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements of the EIC,
afford all reasonable opportunities for carrying out their work to any other contractors employed by the Employer
and their workmen and to the workmen of the employer and of any other duly constituted authorities who may be
employed in the execution on or near the Site of any work not included in the Contract or of any contract which the
Employer may enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the
written request of the EIC or the Engineer's Representative, make available to any such other contractor, or to the
Employer or any such authority, any roads or ways for the maintenance of which the Contractor is responsible, or
permit the use by any such of the Contractor's scaffolding or other plant on the Site, or provide any other service of
whatsoever nature, the Employer shall pay to the Contractor in respect of such use or service such sum or sums if at
all as shall, in the opinion of the Engineer, be reasonable.

31.0. CONTRACTOR TO KEEP SITE CLEAR

During the progress of the works the Contractor shall keep the site reasonable free from all necessary obstruction and
shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site any
wreckage, rubbish or Temporary Works no longer required.

32.0. CLEARANCE OF SITE ON COMPLETION

On the completion of the Works the Contractor shall clear away and remove from the site all Constructional Plant,
surplus materials, rubbish and Temporary Works of every kind, and leave the whole of the Site and Works clean and
in a workmanlike condition to the satisfaction of the Superintending Engineer, West Circle, Municipal Engineering
Directorate.

33.0. LABOUR

Q) Engagement of labour: The Contractor shall make his own arrangements for the engagement of all labour,
local or otherwise, and save in so far as the Contract otherwise provides, for the transport, housing, feeding and
payment thereof.

2 Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local conditions,
provide on the Site, to the satisfaction of the EIC representative, an adequate supply of drinking and other water for
the use of the Contractor's staff and work people.

3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be under the
influence of any drug/narcotics or Alcoholic liquor within the vicinity of the Construction site.

4 Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his employment have
due regard to all recognized festivals days of rest and religious or other customs.
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(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders and requirements as may be made by the Government, or the local medical
or sanitary authorities for the purpose of dealing with and overcoming the same.

(7 Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his employees or workers and for the preservation of peace
and protection of persons and property in the neighbourhood of the Works against the same.

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, employment,
transport, payment, feeding, housing and working conditions of labour and all matters connected there with the
Contractor shall at all times during the continuance of the Contract, comply in all respects with and carry out all
obligations imposed on him by the provisions and requirements of the following statutes.

€)) The Apprentices Act 1961 (Act 52 0f1961) and Rules and Regulations issued there under from time to time.
(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under
(West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.

(© The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the
Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 including
modifications thereto the Rules and Regulations framed there under from time to time.

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any local
or other duly constituted authority which may be applicable, including any such Law, Regulation or Order that may
be passed or ordered from time to time and come into force during the tenure of the Contract.

9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant Employees
Provident Fund Act or Rules in force in the State along with the provisions of all rules and Regulations made there
under from time to time, and shall in particular be responsible for the payment of all contributions as laid down under
the Act/Rules.

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him in and for
performance of the Contract to be members of registered Trade Unions and shall not in any manner prevent or
discourage any such workman from becoming a member of a registered Trade Union or discriminate against any
workmen who is a member of a registered Trade Union.

(1) Local Labour: As far as possible local labour shall be engaged as unskilled labour.

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the performance of
the Contract pay rates of wages and observe the conditions of employment not less favourable than those provided
under the relevant labour law as applicable to the State.

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or Local
Authorities Concerned, adequate medical attendance for his employees and labour.

(14) Report or Accident; The Contractor shall, within twenty-four (24) hours of the occurrence of any accident at
or about the site or in connection with the execution of the Work, report such an accident to the Engineer. The
Contractor shall also report such accident to the competent authority whenever law requires such a report.

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the Labour
Commissioner or of the Assistant Commissioner of the State such returns as may be called for from time to time in
respect of labour employed by the Contractor and by his subcontractors in the execution of the Contract. If so
required, the Contractor shall furnish the names and address of all subcontractors to the Labour Commissioner.
Statutory provisions in these regards are to be also complied with.

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing provision of
sub-clause (1) to (15) of this Clause 33.

34.0. RETURNS OF LABOUR ETC.

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such form and at
such intervals as the EIC may prescribe showing the supervisory staff and the number of the several classes of labour
from time to time employed by the Contractor on the Site and such information respecting Constructional Plant as
the Superintending Engineer, West Circle, Municipal Engineering Directorate or his Representative may require.

35.0. MATERIALS AND WORKMANSHIP

Q) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance
with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at
the place of manufacture or fabrication, or on the Site or at such other place or places as may be specified in the
Contract, or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour
and materials as are normally required for examining, measuring and testing any work and the quality, weight or

NIT_LAYING_MEMARI_ZONE-III_AMRUT 2.0 Page 39



quantity of any material used and shall supply samples or materials before incorporation in the Works for testing as
may be selected and required by the EIC, be it at site or at the manufacturer/Vendors premises or elsewhere.

(2 Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of materials as may
be required by the EIC.

3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly intended by
or provided for in the Contract and in the cases only of a test under load or of a test to ascertain whether the design of
any furnished or partially finished work in appropriate for the purpose which it was intended to fulfil is particularized
is the Contract in sufficient detail to enable to Contractor to price or allow for the same in his Bid.

4) Cost of Tests not provided for, etc.: If the EIC orders any test, which is either;

a) Not so intended by or provided for, or
b) (In the cases above mentioned) is not so particularized, or
c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent person or

organization at any place other than the Site or the place of manufacture or fabrication of the materials tested, then
the cost of such test shall be borne by the Contractor, if the tests shows the workmanship or materials not to be in
accordance with the provisions of the Contract or the Engineer's instruction, but otherwise the cost shall be borne by
the Employer.

36.0. INSPECTION OF OPERATIONS

The Engineer and any person authorized by him shall at all times have access to the Works and to all workshops
stores and places where work is being prepared or from where material manufactured articles or machinery are being
obtained for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining the
right to such access.

37.0. EXAMINATION

1) Examination of work before covering up: No work shall be covered up or put out or view without the
approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate or the his authorized
Representative and the Contractor shall afford full opportunity for the EIC or the Engineer's Representative to
examine and measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. The Contractor shall give due notice to the Engineer's Representative
where any such work or foundations is or are ready or about to be ready for examinations and the Engineer's
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor
accordingly attend for the purpose of examining and measuring such work or of examine such foundations

2 Uncovering and making openings: The Contractor shall uncover any part or parts of the Works or make
opening in or through the same as the Engineer may from time to time direct and shall reinstate and make good such
part or parts to the satisfaction of the Superintending Engineer, West Circle, Municipal Engineer Directorate or his
authorized Representative. If any such part or parts have been recovered up or put out of view after compliance with
the requirement of sub- clause (I) of this Clause and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating and making good the same shall be, borne by the
Employer, but in any other case all costs shall be borne by the Contractor.

38.0. REMOVAL

Q) Removal of improper work and materials: The EIC shall during the progress of the works have power to
order in writing from time to time.

a) The removal from the Site, within such time or time as may be specified in the order, of any materials,
which in the opinion of the Engineer, are not in accordance with the Contract.

b) The substitution of improper, substandard and unsuitable materials, and

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment

therefore, of any work which in respect of materials or workmanship is not in the opinion of the Engineer, in
accordance with the Contract

2 Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying out such
order, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be
deducted by the Employer from any sum due or' which may become due to the Contractor.

39.0. SUSPENSION
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1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the progress of the
works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and
shall during such suspension properly protect and secure the work, so far as is necessary in the opinion of the
Engineer. The extra cost incurred by the Contractor in giving effect to the Engineer's instruction under this Clause
shall be borne and paid by the Employer unless such suspension is

a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or

c) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part thereof in

so far as such necessity does not arise from any act or default by the Engineer or the Employer or from any of the
expected risks defined in Clause 19 hereof provided that the Contractor shall not be entitled to recover any such extra
cost unless he gives written notice of his intention to claim to the Employer within twenty-eight days of the
Engineer's order. The EIC shall settle and determine such extra payment and/or extension of time under Clause 43
hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and
reasonable.

2 Suspension lasting more than 90 days: If the progress of the Works or any part thereof is suspended on the
written order of the EIC and if permission to resume Work is not given by the EIC within a period of ninety days
from the date of suspension then, unless such suspension is within paragraph (2), (b), (c) or (d) of sub-clause (1) of
this Clause, the Contractor may serve a written notice on the Employer requiring permission within twenty eight
days from the receipt thereof to proceed with the Works, or that part thereof in regard in which progress is suspended
and, if such permission is not granted within that time, the Contractor by a further written notice so served may, but
is not bound to, elect or treat the suspension where it affects part only of the Works as an omission of such part under
Clause 50 hereof, or where it affects the whole Works as an abandonment of the Contract by the Employer.

40.0. COMMENCEMENT TIME AND DELAYS

Commencement of works: The Contractor shall commence the Works on Site within the period named in the
Appendix to the Bid after the receipt by him of a written order to this effect from the Engineer and shall proceed with
the same with due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer,
or be wholly beyond the Contractor’s Control.The successful contractor shall within four weeks from the date of
issue of Letter of Intent furnish one or more drawing stating and showing the following:

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of hooks at the
under site of the operating platform stating the maximum load required to be withstood.

2.0 Any other data that the Bid considers relevant for construction of civil structure.

3.0 Any other reasonable data that may be asked for.

41.0. POSSESSION

Q) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site of which
the Contractor is to be given possession from time to time and the order in which such portions shall be made
available to him and subject to any requirement in the Contract as to the order in which the Works shall be executed,
the Employer will, with the Engineer's written order to commence the Works, give to the Contractor possession of so
much of the Site as may be required to enable the Contractor to commence and proceed with the execution of the
Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with
such reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time
to time as the Works proceed, give to the Contractor possession of such further portions of the Site as may be
required to enable the Contractor to proceed with the execution of the Works with due dispatch in accordance with
the said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost for failure on
the part of the Employer to give possession in accordance with the terms of this Clause, the Employer shall grant an
extension of time for the completion of the Works and certify such sum as, in his opinion, shall be fair to cover the
cost incurred, which sum shall be paid by .the Employer.

2 Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way leaves
required by him in connection with access to the Site. The Contractor shall also provide at his own cost any
additional accommodation outside the site required by him for the purpose of the works.

42.0. TIME
Q) Time of Completion and progress of Works: The progress of the work shall conform to the approved Work
Programmed in terms of Clauses 14 hereof, and subject to any requirement in the contract as the completion of any
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section of the Works before completion of the whole, the whole of the Works shall be completed, in accordance with
the provisions of Clause 47 hereof, within the time stated in the Contract calculated from last days of the period
named in the Appendix to the Bid as that within which the Works are to be commenced, or such extended time as
may be allowed under Clause 43 hereof.

2 Failure in keeping to stages of work Programmed: If the Contractor does not keep to the approved program
and continues at any stage to fail behind his schedule by as much as twenty percent (20%) of the said approved work
programmed, within thirty (30) days from receipt by him of a written notice from the Engineer, or if in the opinion of
the Engineer the delay will substantially affect operation activities or execution of a major work item and it is
ascertained by the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the
Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full authority to
undertake measures to recover from such adverse condition in terms of the provisions of Clause 62 thereof.

43.0. EXTENSION OF TIME FOR COMPLETION

Should the amount of extra or additional work of any kind or any cause of delay referred to in these Conditions, or
other special circumstances of any kind whatsoever which may occur, other than through a default of the Contractor,
be such as fairly to entitle the Contractor to an extension of time for the completion of the works, the EIC on
recommendation of Engineer shall determine the period of such extension and shall notify the Employer and the
Contractor accordingly. Provided that the Engineer is not bound to take into account any extra or additional work or
other special circumstances unless the Contractor has within twenty-eight days after such work has been
commenced, or such circumstances have arisen or as soon as is practicable, submitted to the Engineer full and
detailed particulars of any extension of time to which he may consider himself entitled in order that such submission
may be investigated at the time.

44.0. NO NIGHT OR SUNDAY WORK

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall, save as
hereinafter provided, be carried on during the night or on Sundays, if locally recognized as days of rest, or other
locally recognized equivalent without the permission in writing of the Engineer, except when the works is
unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which case
the Contractor shall immediately advise the Engineer, provided always that the provisions of the Clause shall not be
applicable in the case of any work which it is customary to carry out by rotary of shifts.

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or
any section is at any time, in the opinion of the Engineer, too slow to ensure completion by the prescribed time or
extended time for completion, the EIC on recommendation of the Engineer shall so notify the Contractor in writing
and the Contractor shall thereupon take such steps as are necessary and the Engineer may approve to expedite
progress as to complete the Works or such section by the prescribed time or extended time. The Contractor shall not
be entitled to any additional payment for taking such steps. If as a result of any notice given by the EIC under this
Clause, the Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally recognized as
days of rest, or their locally recognized equivalent, such permission shall not be unreasonable refused. When work at
night has to be carried out, the Contractor shall, at his own cost and expense, make adequate arrangements for
lighting and provide necessary facilities for safety etc. and comply with all stipulations as may have been imposed by
the EIC in granting permission for night work.

46.0. DAMAGES FOR DELAY

Q) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works within the
time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum stated in the Contract as
liquidated damages for such default and not as a penalty for every day of part of a day which shall elapse between
the time prescribed by Clause 42 hereof and the date of certified completion of the Works, the Employer may
without prejudice to any other method of recovery, deduct the amount of such damages from any money in his
hands, due or which may become due to the Contractor. The payment or deduction of such damages shall not relieve
the Contractor form his obligation to complete the Works, or from any other of his obligations and liabilities under
the Contract.

2 Reduction of liquidated Damages: If, before the completion of the whole of the Works any part or section of
the Works has been certified by the Engineer as completed, pursuant to Clause 47 hereof, and occupied or used by
the Employer, the liquidated damages for delay shall, for any period of delay after such certificate and in the absence
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of alterative provision in the contract be reduced in the proportion which the value of the part or section so certified
bears to the value of the whole of the Works.

3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of each day
or part thereof, shall be at the rate of one percent (I %) or such smaller amount as the Employer may decide, or the
total value of the Contract Price excluding the value of such part or section of the works as may have been covered
by certificate of completion in terms of the provisions of sub-clause (2) above, Provided however that in no case
shall be total amount of liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works.
4) Liquidated Damage as Reasonable Compensation: The ‘Liquidated damage' referred to in sub-clause (1) to
(3) above, shall be considered as reasonable compensation to the applied to the use of the Employer without
reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus for early
completion of the Works.

47.0. CERTIFICATION OF COMPLETION OF WORK

Q) Erection: Erection of Mechanical and electrical equipment shall be construed to have been completed where
equipment in question is placed in position undergoes all necessary tests such as those for alignment, verticality, leak
proof, insulation etc. as may be specified elsewhere in the Bid documents and put to operation.

2 Completion: Completion is a stage when the equipment and the structure as a whole is certified by the
Employer. The date shall only be indicative for the purpose of reckoning the period of Maintenance Period and shall
not be co-related with the release of any payment provided that non-continuous of sporadic functioning shall not be
deemed as commissioning and also provided that non-commissioning of minor works, the decision on determination
of major or minor works resting with the employer, shall not nullify the act of completion for the aforesaid purpose.
An item shall be considered as minor work where its non-completion may not in the opinion of the employer, stand
in the way of commencement of plant operation.

3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load operation of 8 hours
at a stretch operation of all equipment as per specification and to the satisfaction of Engineer-in-Charge.

48. MAINTENANCE

Q) Maintenance Period: Maintenance period shall be for a period of one year counted from the date of certified
commissioning i.e. after successful trial runs of 3 months. The Contractor shall provide spare parts at his cost
required during the maintenance period.

2 Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the Contractor at his own
expense if the necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or workmanship
not in accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with any
obligation, expressed or implied, on the Contractor's part under the Contract. If, in the opinion of the Engineer, such
necessity shall bee due to any other cause, the value of such work shall be ascertained and paid for as if it was an
additional work.

3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any such work as
aforesaid requirement by the Engineer, the Employer shall be entitled to employ and pay other persons to carry out
the same, which in the opinion of the Employer, the Contractor was liable to do at his own expense under the
Contract. In the said event, all expenses consequent thereon or incidental thereto shall be recoverable from the
Contractor by the Employer, or may be deducted by the Employer from any sum due or which may become due to
the Contractor.

49.0. CONTRACTOR TO SEARCH

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for the cause of
any defect, imperfection or fault appearing during the progress of the Works or in the period of Maintenance. Unless
such defect, imperfection or fault shall be one for which the contractor is liable under the contract, the cost of the
work carried out by the contractor in searching as aforesaid shall be borne by the Employer. If such defect,
imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in
searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make good such
defect, imperfection or fault at his Own expense in accordance with the provisions of Clause 48 hereof to the
satisfaction of the Engineer.

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS
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1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or any part
thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his opinion,
be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for deriving

satisfaction of the Employer. It is expressly providedthat no such variation shall, in any way vitiate or invalidate the
Contract, but the value, if any, of all such variations shall be taken into account in ascertaining the amount of the
Contract Price.

2 Orders for variations to be in writing: The Contractor shall make no such variations without an order in
writing from the Employer. Provided that no order in writing shall be required for insignificant increase or decrease
in the quantity of any work where such increase or decrease is not the result of an order given under this Clause, but
is the result of the quantities exceeding or being less than those stated in the Schedule of prices. Provided also that if
for any reason the Employer shall consider it desirable to give any such order verbally, the Contractor shall comply
with such order and any confirmation in writing of such verbal order given by the Employer whether before or after
the carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause. Provided
further that in the event of non-receipt of written confirmation from the Employer, the Contractor shall, within eleven
days, confirm the same from his end in writing to the Employer, and If such confirmation is not contradicted in
writing within fourteen days by the employer, it shall be deemed to be an order in writing by the Employer.

51.0. VALUATION

Q) Valuation of variations: All extra or additional work done or work omitted or substituted by order of the
Employer shall be valued at the rates and prices set out in the Contract if, in the opinion of the Employer, the same
shall be applicable as it is or with addition to or subtraction from an accepted item, if the contract does not contain
any rates or prices applicable to the extra or additional work, then the rates or prices shall be obtained from the
Applicable Circle, Public Works Department schedule of rates as was in vogue on the date of submission of the Bid.
The same being escalated to an extent determined by comparing the cost of a similar item appearing in the Schedule
of Prices with those in PWD schedule. Where such rates are not available in P.W.D. Schedule of Rates, the market-
analysed rate as approved by the Employer shall be final and binding. In case of such analysed rates, 10% profit
including overhead consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or other expenses
shall be taken into account shall be considered to be inclusive of contractors profit.

2 Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be found that a
reduction or increase greater than twenty percent (20%) of the sum named in the Letter of Acceptance, excluding all
fixed sums, provisional sums if any, results from

a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices excluding
all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not from any other clause, of the
Contract Price shall be adjusted by such sum as may be agreed between the Contractor and the Employer or, failing
agreement, fixed by the Employer having regard to all material and relevant factors, including the Contractor's site
and general overhead costs.

3) Claims: The Contractor shall send to the EIC once in every month an account giving particulars, as full and
detailed as possible, of all claims for any additional payment to which the Contractor may consider himself entitled
and of all extra or additional work ordered by the Employer which he has executed during the preceding month. No
final or interim claim for payment for any such work or expense will be considered which has not been included in
such particulars. Provided always that the Employer shall at his discretion be entitled to authorize payment to be
made for any such working expense, notwithstanding the Contractor's failure to comply with this condition, that the
Contractor has, at the earlier practicable opportunity, notified the Employer in writing that he intends to make a
claim for such work, provided always that a release of payment shall be preceded by the claim and valuation of
variation, in that order.

52. PLANT TEMPORARY WORKS AND MATERIALS

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials provided
by the Contractor shall, when brought to the Site be deemed to be exclusively intended for the execution of the
Works and the Contractor shall not remove the same or any part thereof, except for the purpose of moving it from
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one part of the Site to another, without the consent, in writing, of the Engineer which shall not be unreasonably
withheld.

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused material provided by the Contractor
to the satisfaction in the Engineer.

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for the loss of or
damage to any of the said Constructional Plant, Temporary Works or materials same as mentioned in Clause 19 and
62 hereof.

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, VAT, Cess,
Work Contract Tax and all other taxes, duties and charges as may be applicable from time to time in respect of
materials purchased by him or plants and equipment brought to Site. No separate payment shall be made for all these
and they shall be deemed to have been covered within the Contractor's rates for the finished items of work.

5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary works, the
contractor shall submit to the Engineer for approval complete drawings of all temporary works he may require for
the execution of the Works. He shall, so required by the Engineer, submit his calculations relating to the strength of
the temporary works proposed. Modifications that the Engineer may require shall be made by the Contractor at the
latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent
(25%) in excess of the stress normally allowed for permanent structures may be permitted in the design of temporary
works. Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall remain
wholly responsible for their adequacy, safety, proper maintenance and of all obligations in regard to such works
specified or implied in the Contract, until the removal of such works.

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED
The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the materials or
other matters referred to therein shall not interfere with rejection of any such materials at any time by the Engineer.

54.0. MEASUREMENT
For measurement, the metric system should be used.

55.0. WORKS TO BE MEASURED

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of the
Contract of work done in accordance with the Contract. He shall, when he requires any part or parts of the works to
be measured, give notice to the Contractor's authorized agent or representative, who shall forthwith attend or send a
qualified agent to assist the Engineer or the Engineer's Representative in making such measurement, and shall
furnish all particulars required by either of them. Should the Contractor not attend, or neglect or omit to send his
agent on two consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the
Engineer, which shall be taken to be the correct measurement of the work. For the purpose of measurement such
permanent work as is to be measured by records and drawings at suitable intervals of such work and the Contractor,
as and when called upon to do so in writing shall, within fourteen days, attend to examine and agree upon such
records and drawings, with the Engineer or Engineer's Representative and shall sign the same when so agreed. If the
Contractor does not so attend to examine and agree upon such records and drawings on two consecutive occasions
they shall be taken to be correct. If, after examination of such records and drawings, the Contractor does not agree
with the same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the
Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer, a notice in
writing giving details of the respects in which such records and drawings are claimed by him to be incorrect together
with reasons thereof.

56.0. METHOD OF MEASUREMENT
The Works shall be measured but, notwithstanding any general or local custom, except where
otherwise specifically described or prescribed in the Contract.
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57.0. PAYMENT TERM

Terms of Payment : Item wise break up

1 Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes conforming to
IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber gasket) with
internal cement mortar lining and external protection by metallic zinc coating with finish layer of epoxy coating of
outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS: 5382:1985) including
transportation, loading unloading and stacking at site including free supply of polyethylene sleeves, Supplying
HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest revision &
amendments if any

Pressure Rating: PN 06 with necessary HDPE specials, Supplying PVC-O pipes conforming to IS
16647-2017 with latest revision & amendments if any & Laying of D.I. (K-7) Pipes, OPVC
Pipes, HDPE Pipes &. M.S. Pipes with all D.I., OPVC, and HDPE Specials & supplying, fitting &
fixing of 10 mm th. M.S. Pipes with IS 3589 Fe 410, including earth work in excavation in
trenches, shoring (if necessary) of adequate width having minimum depth to keep the top
surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with
boulder, metal crust, concrete pavement, any road sub-grade and its flank etc., dewatering
the trenches, preparing the bottom surface of the trenches for continuous bedding
including sand filling (if necessary), Jack pushing work at PWD Crossing with M.S. Casing &
carrier pipe and over ground installation to cross small ditches etc. supported with RCC
pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves, specials
etc. as per requirement, in position, cutting, chamfering of pipes as required, carriage of
materials from departmental store to work site, constructing sluice valve chambers including
supply and fitting in position sluice valve of different dia. & supply and fitting in position D.I.
Specials as per requirement, filling of the trenches with excavated materials, consolidating
the same in layers, guarding trenches with temporary bamboo railing for safety where
necessary, emergency horizontal auger boring where necessary, removing the surplus
materials from site including all labour charges, tools and plants, hydraulic pressure testing,
cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-1987 (latest
edition) and excluding Permanent Roads Restoration and the instruction of E.I.C. (D.I. pipes,
Specials, rubber gaskets and other materials like M.S Pipe, Sluice valve, Air Release valve,
Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be supplied by
agency. The surplus and unused materials are to be removed and clean the sites at own
cost.) Note: Some quantity of DI Pipes will be supplied by ULB.

Approximate quantity of Pipes to be laid
ZONE -1l

5) HDPE Pipe Line:
iii) 110 mm dia. 22,140.00 m

iv) 160 mm dia. :- 425.00 m

6) DI (K/7) Pipe Line:

vi) 150 mm dia :- 880.00 m
vii) 200 mm dia. :- 1660.00 m
viii) 300 mm dia. :- 815.00 m
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iX) 350 mm dia. :- 125.00 m (Excluding DI pipe supply)
X) 400 mm dia. :- 35.00 m
7) OPVC Pipe Line:
iii) 160 mm dia. :- 200.00
iv) 200 mm dia. :- 420.00 m

8) M.S. Pipe Line:

iv) 150 mm dia. :- 10.00 m
V) 200 mm dia. :- 17.50 m
Vi) 300 mm dia. :- 7.50m

Total=26,735.00 m.

Break up (diameter wise):

A Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7)/HDPE/OPVC/MS 20%
Pipes o

B Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7)/HDPE/OPVC/MS 10%
Specials ?

C After completion of D.I./ HDPE/OPVC/ MS Pipe laying work with specials including filing all respect (diameter 35%
wise). ?

ter hydro-Testing of the Pipeline in accordance wit : - %

D After hydro-T f the Pipel d h IS:3114 - 1965 5

E After water charge from OHR and completion of whole work complete in all respect with necessary valves and 10%
valves chambers etc. )
Total = 100%

Note: | a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the Contract and

8% of security deposit, will be recovered from each running account bill.

b) The 100% of Security deposit or Retention money will be returned after successful completion of the whole
awarded work without any interest as per prevailing Government Rules.

¢) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor for 15 3 years from the actual date of completion of the work;
i) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of
completion of the work;

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the actual
date of completion of the work.

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE
No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be deemed to constitute
final approval of the Works.

59.0. MAINTENANCE CERTIFICATE
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(1) The Maintenance Certificate stating that the Works have been completed and maintained to the satisfaction of the
Engineer, shall be issued by him within twenty eight days after the expiration of the period of Maintenance, or if
different periods of maintenance shall become applicable to different sections or parts of the Works, the expiration of
the latest such period, or as Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48
hereof (shall have been completed to the Satisfaction of the Engineer). With regard to defects that may arise during
the Period of Maintenance, the Contractor shall be responsible to carry out restoration/rectification of damages as are
attributable to defects in works carried out under this Contract. The decision of the Employer in the regard shall be
final and binding on the contractors.

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any matters or
thing arising out of or in connection with the Contractor for any matters or thing arising out of or in connection with
the Contract or the execution of the Works, unless the Contractor shall have made a claim in writing in respect
thereof before the delivery of the Maintenance Certificate under this Clause.

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and,
subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for the fulfilment of any obligation
incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains
imperforated at the time such Certificate is issued and for the purpose of determine the nature and extent of any such
obligation, the Contract shall be deemed to remain in force between the parties hereto.

60.0. REMEDIES AND POWERS

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving order made against him,
or shall present his petition in bankruptcy, or shall made an arrangement with or assignment in favour of his
creditors, or shall age to carry out the Contract under a committee of inspection of his creditors or, being a
corporation, shall go into liquidation (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction), or if the Contractor shall assign the Contract, without the consent in writing of the Employer first
obtained, or shall have an execution levied on his goods, or if the Engineer shall certify in goods, or if the Engineer
shall certify in writing to the Employer that in his opinion the Contractor :

a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the Works
for twenty eight days after receiving from the Engineer written notice to proceed, or

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days after

receiving from the Engineer written notice that the said materials or work had been condemned and/or rejected by
the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with the
Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or
e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the contrary,

sublet any part of the Contract.

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the Site and the
Works and expel the Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from
any of his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the Employer
or the Engineer by the Contract, and may himself complete the Works or may employ any other contractor or agency
to complete the Works. The Employer or such other contractor may use for such completion so much of the
Constructional Plant, Temporary Works and materials, which have been deemed to be reserved exclusively for the
execution of the Works, under the provisions of the Contract, as he or they may think proper and the Employer may;,
at any time, sell any of the said Constructional Plant, Temporary Works used and unused materials and apply the
proceeds of sale in or towards the satisfaction of any sums due or which may become due to him from the Contractor
under the Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any such entry and
expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or after such
investigation or enquiries as he may think fit to make or institute and shall certify what amount, if any, had at the
time of such entry and expulsion been reasonably earned by or would reasonably accrue to the Contractor in respect
of work then actually done by him under the Contract and the value of any of the said unused or partially used
materials, and Constructional Plant and any Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on account of the
Contract until the expiration of the Period of Maintenance and thereafter until the costs of execution and
maintenance, damages for delay in completion, if any and all other expenses incurred by the Employer have been
ascertained and the amount thereof certified by the Engineer. The Contractor shall then be entitled to receive only
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such sums or sums, if any, as the Engineer may certify would have been payable to him upon due completion by him
after deducting the said amount. If such amount shall exceed the sum which would have been payable to the
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the Employer the amount of
such excess and it shall be deemed a debt due by the Contractor to the Employer and shall be recoverable
accordingly.

61.0. URGENT REPAIRS

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works, or any part
thereof, either during the execution of the Works, or during the period of Maintenance, any remedial or other work or
repair shall, in the opinion of the Engineer or the Engineer's Representative, be urgently necessary for the safety of
the Works and the Contractor in unable or unwilling at once to do such work or repair, the Employer may employ
and pay other persons to carry out such work or repair as the Engineer or the Engineer's Representative may consider
necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer, the
Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by the Employer in
so doing shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any
sums due or which may become due to the Contractor. The Engineer or the Engineer's Representative, as the case
may be, shall, as soon after the occurrence of any such emergency as may be reasonably practicable, notify the
Contractor thereof in writing.

62.0. SPECIAL RISKS

Notwithstanding anything in the Contract contained:

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by way of
identity or otherwise for or in respect of destruction of or damage to the Works, same to work condemned under the
provision of Clause 38 hereof prior to the occurrence of any special risk hereinafter mentioned, or to property
whether of the Employer or third parties, or for or in respect of injury or loss of life which is the consequence of any
special risk as hereinafter defined The employer shall indemnify and save harmless to Contractor against and from
the same and against and from the same and against and from all claims, proceedings, damages, costs, charges and
expenses whatsoever arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to the Site, or
any other property of the Contractor used or intended to be used for the purposes of the Works, shall sustain
destruction of damage by reason or any of the said special risks the Contractor shall be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as may be required by the
Engineer, or as may be necessary for the completion of the Works, or the basis of cost plus such profit as the
Engineer may certify to be reasonable;

b) Replacing or making good any such destruction or damage to the Works;

c) Replacing or making good such materials or other property of the Contractor used or intended to be used for
the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or impact

whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, or
explosive of war, shall be deemed to be a consequence of the said special risks.

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any increased cost of or
incidental to the execution of the Works, other than such as may be attributable to the cost of reconstructing work
condemned under the provisions of Clause 38 hereof, prior to the' occurrence of any special risk, which is howsoever
attributable to or consequent on or the result of or in any way whatsoever connected with the said special risks,
subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, but the
'‘Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the
Superintending Engineer, West Circle, Municipal Engineering Directorate thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign enemies,
the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it relates to the country in which
the works are being or are to be executed or maintained, rebellion, revolution, insurrection, military or usurped
power, civil war, or unless solely restricted to the employees of the Contractor or of his Sub-Contractor and arising
from the conduct of the works, riot, commotion or disorder.

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether war is
declared or not, in any part of the world which, whether financially or otherwise, materially affects the execution of
the works, the Contractor shall, unless and until the Contract is terminated under the provisions of this Clause,
continue to use his best endeavours to complete the execution of the Works. Provided always that the Employer shall
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be entitled at any time after such outbreak of war to terminate the Contract by giving written notice to the Contractor
and upon such notice being given, this Contract shall, except as to the rights of the parties under this Clause and to
the operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in respect of any
antecedent breach thereof

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the last
proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all constructional
Plant and shall give similar facilities to his Sub-Contractors to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor shall be paid
by the Employer, in so far as such amounts or items shall not have already been covered by payments on account
made to the Contractor, for all work executed prior to the date of termination at the rates and prices provided in the
Contract and in addition

a) The amounts payable in respect of any preliminary items, so far as the work carried out or performed, and a
proper proportion as certified by the Engineer of any such items, the work or service comprised in which has been
partially carried out or performed.

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the
Contractor or of which the Contractor is legally liable to accept delivery such materials or goods becoming the
property of the Employer upon such payments being made by him.

C) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the
Contractor in the expectation of completing the whole of the Works in so far as such expenditure shall not have been
covered by the payments in this sub-clause before mentioned.

d) Any additional sum payable under the provisions of sub-clause (l), (2) and (4) of this Clause.

Provided always that against any payments due from the Employer under this sub- clause, the Employer shall be
entitled to be credited with any outstanding balances due from the contractor for advances in respect of
Constructional Plant and materials and any other sums which at the date of termination were recoverable by the
Employer from the Contractor under the terms of the Contract and provided that if the termination be made in
exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d).

63.0. FRUSTRATION

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, arises after the
Contract is made so that either party is prevent from fulfilling his contractual obligations, or under the law governing
the Contract, the parties are released from further performance, then the sum payable by the Employer to the
Contractor in respect of the work executed shall be the same as would have been payable under Clause 62 hereof if
the Contract had been terminated under the provisions of Clause 62 thereof.

64.0. SETTLEMENT OF DISPUTES

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the Employer and the
Contractor or the Engineer and the Contractor in connection with, or arising out of the Contract, of the execution of
the Works, whether during the progress of the Works or after their completion and whether before or after the
termination, abandonment or breach of the Contract, it shall be settled in the court of law having jurisdiction
provided that such a recourse shall not be resorted to without exhausting all other reasonable avenues of redresser.

65. NOTICES

Q) Contractor's local office and service of notices to contractor; The Contractor shall have a local office at or
near the Site of Work full address thereof shall be intimated by the Contractor or his authorized Agent to the
Employer as well as to the Engineer. All Certificates notice or written orders to be given by the Employer or by the
Engineer to the Contractor under the terms of the Contract shall deemed to have been served by sending by post to or
delivering the same to the Contractor's local office.

2 Service of notice to employer: All Notice to be given to the employer under the terms of the Contract shall
be served by sending by Registered post or delivering the same to the address given below:

WEST CIRCLE, M.E.DTE.

P.O. - Burdwan, Dist. - Purba Burdwan

3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated address to
another address by prior written notice to the other two and in that event shall resume receiving of communication 28
days after delivery of such notice.

66. PRICE ADJUSTMENT
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1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated Contract
period or extension thereof and no price adjustment shall be allowed.

(2 The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For this
purpose the taxes and duties prevailing on the last date of submission of the technical bid (or revised price bid, if
applicable) shall be taken as the base. Such taxes and duties for different bought out items shall be specified by the
contractor, falling which the assessment of the Employer shall be final and binding. Changes in price of Petrol,
Diesel Lubricants, and Electricity etc. shall not be considered.

67.0. MISCELLANEOUS

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials intended for the
Works shall be conveyed, stored and used by the Contractor and his sub-contractors In accordance with all laws,
decrees, instruments, orders and regulations imposed by the Government or any of its instrumentalists. Observance
of all safety provisions shall be the obligation of the Contractor and nothing herein shall release him from full
responsibility for damage or injury to persons or properties resulting from his use of these dangerous materials.

68.0. CONTRACT CONFIDENTIAL

Except with the prior written approval of the Employer and to subject the such conditions as may be prescribed, the
Contractor and/or any member of his organization shall not in any case communicate to any person or entity and
information connected with the performance of the Services or in carrying out the Works not make public any
information for the purpose of publication or advertisement. The Contractor shall treat all matters related to the
Contract as private and confidential.

69.0. CONTRACTOR TO PROVIDE FACILITIES

The Contractor shall provide such labours, materials and other facilities that the Engineer or his Representative may
require to assist them in carrying out normal tests and checks on materials and workmanship and in measurement of
works.

70.0. INTERFERENCE WITH EXISTING FACILITIES
The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of
existing facilities of any kind.

71.0. ACTS OF INFLUENCE

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall
commit any act which may influence the judgment or decision of the Employer or the Engineer or any their agents,
representatives, employees or members of their respective organization. Any breach of this provision shall constitute
a breach of Contract on the part of the Contractor and apart from penal measures against the Contractor according to
the law the Employer shall have the Authority to take action for the Contractor’s default in terms of the provisions of
Clause 60 hereof.

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly authorized
representatives, agents or employees for acts performed or discharged in the exercise of their authorized duties or
responsibilities or in carrying out their obligations by virtue of the provisions or scope of work contained in the
Contract, if being understood that they are acting solely as agents and representatives of the Employer in good faith.

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful Bidder. The
Contract (with annexure if any) as subsequently executed embodies the whole arrangement between the parties
entering into the Contract All previous correspondence, negotiations, representation, explanations statements,
promises or guarantees (whether oral or written) as are not included with the Contract as executed, shall normally be
excluded in the interpretation of the Contract.
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74.0. COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six)
copies of prints of each. The original drawings shall be drawn on thick polyester film approved by the Engineer-in-
Charge. Scale and size of drawings shall also be as specified by the Engineer-in-Charge. Soft copy of drawing copied
in CD/DVD should be submitted in addition. No extra payment will be made for it. The Completion drawings are to
be got approved by the Employer and shall have to be submitted before the issue of certificate of final acceptance as
in Clause C-57 (6).

75.0. BIDDER SHALL VISIT THE SITE

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition, nature and
requirements of the works, facilities of transport condition effective labour and materials, access, delivery, loading,
unloading and storage for materials and removal of unsuitable materials. The Bidder shall deemed to be incorporate
in their Bidder quotation for cost of procurement, carriage, freight and other charges as also for any special
difficulties and including incorporation any or all inconveniences, police restriction for transport etc for proper
execution of work as indicated in the drawing. The successful Bidder will not be entitled to any claim of
compensation for difficulties faced or for losses incurred on account of any condition which existed before the
commencement of the work or which in the opinion of the owner might be deemed to have reasonably been inferred
to be so existing before commencement of work.

76.0 GOVERNMENT AND LOCAL RULES/LAW OF STATE

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the work
and to the Regulations etc. of the Government and Local Authorities and of any company with whose system the
structure is proposed to be connected. The contractor shall give all notices required by said Act, Rules, Regulations
and Bye-laws etc. and pay all fees payable to such authority/authorities for execution of the work involved. The cost,
if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees
for footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall
defend all actions arising from such claims or liabilities.

77.0 STORE SHED

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The shed should
be of such construction that it must protect the materials against deterioration. A raised platform well above the
highest flood level shall be made for stacking cement in such a way that the cement procured earlier can be
consumed first so as to avoid deterioration due to prolonged stacking. Any modifications to the store shed in
suggested by the Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for
better storing of materials that shall have to be carried out by the Contractor at his own cost.

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may utilize portion
of the land belonging to the Employer at such location as would not interfere to execute other co works. For all these,
the Contractor shall have to obtain the requisite permission of the Engineer. The Contractor shall for this purpose
submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. The Engineer reserves
the right to alter and modify the Contractor’s proposals as the Superintending Engineer of West Circle of Municipal
Engineering Directorate may deem fit.

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION

1. The Contractor shall have to make his own arrangement for supply of water and for electrical power that
may be required for or in connection with the works. No payment on this account will be entertained. However,
Municipality may assist in getting power.

2. Arrangement for supply of piped water may not be possible. The Contractor will have to make arrangement
for supply of drinking water and water required for constructions works by sinking tube wells or other suitable
alternatives. The Bidders shall investigate this matter during site inspection before submission of Bidders: No
payment will be entertained on ethis account.

3. Nevertheless electrical power from usual supply agencies may not be continuously available due to various
reasons including load shedding. In case of non- availability of electrical power the contractor will have to make his
own arrangements for electrical power through generations. Contractor should include such aspects while quote his
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rate. No payment will be entertained on this account. When drawing power from the Municipality power point, the
contractor shall have to bear the cost of electrical charges. The route of conveyance shall be subject to approval by
the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules.

80.0 FIRST-AID FACILITIES

The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall for this
purpose provide a number of First-Aid stations at suitable locations within easy reach of the workmen and other staff
engaged in the Works. Each First-Aid station shall be properly equipped and will remain in charge of a suitably
qualified person. The Contractor shall also provide for transport of serious cases to the nearest hospital. All these
arrangements shall be to the approval of the Superintending Engineer of West Circle of Municipal Engineering
Directorate.

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall
provide requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be always
filled with sand and some with water. This equipment shall be provided at suitable prominent and easily accessible
places and shall be properly maintained.

82.0 SAFETY MEASURES

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and
shall at his own expense and to the approval of the Superintending Engineer of West Circle of Municipal
Engineering Directorate, take all measures necessary to ensure their safety. Such measures shall include the
provisions of helmets (Specially where work at a height is involved), provision of gum-boots to workers engaged in
cement concrete or other works, scaffolding or other measures required for working at a height, shall be strong and
rigid and have to be provided with suitable and convenient access. Shoring required for deep excavation must be
adequate and rigidly braced and strutted. The Contractor shall provide depending on the exigencies of the location
and nature of work and other relevant factors, other safety measure that the Superintending Engineer of West Circle
of Municipal Engineering Directorate may direct.

83.0 SUPERVISORY STAFF

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of the work and
he should be authorized to receive instructions from the Engineer. He shall receive orders given by the Engineer
from time to time and shall act on them promptly. The Contractor shall, during working hours, maintain engineer and
supervisors of sufficient training and experience to supervise the various items and operations of the work. Orders
and directions as given to such engineers and supervisors or other staff of the Contractor shall be deemed to have
been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever designation he
may be known, but who will be specified on award of the Contract shall at lowest once in a fortnight inspect the
works and shall discuss with the Engineer the conduct and progress of the work.

84.0 JOINT SURVEY

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in the drawings
or given in the specifications. Before starting the work he shall also carry out at his own cost, survey of the whole
work site jointly with the representative(s) of the Authority. Discrepancies noticed between drawings and the joint
survey shall be informed in writing to the Superintending Engineer of West Circle of Municipal Engineering
Directorate and got set right before execution of works. Such deviations as may arise out of the joint survey shall not
viable the provisions of contract or entitle the Contractor to any extras in any way.

85.0 LAYOUT AND CHECKING

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out, as directed,
survey, laying out, setting out, checking of works, taking measurements, testing hydraulic and other structures,
without any extra payment. The Contractor shall also provide approach and access to all the works and stores without
any extra cost.

85. Reference Points
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After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized representative,
permanent base lines, cross line and bench marks shall be established by the Contractor so as to serve as reference
points and "Dimensional Control Basis™ of works. He shall prepare and submit a plan showing such reference points
with their full description.

86.0 CO-OPERATION WITH OTHER CONTRACTORS

Some works in plant site, have been already done/are being done/will be done through other contractors. In the event
of any such work the contractor shall have to work in full co-operation and in close co-ordination with other
contractor/contractors. Any difficulty that may arise in this connection will have to be amicably settled by the
contractors amongst themselves. If that be not possible, the matter shall be referred to the Superintending Engineer of
West Circle of Municipal Engineering Directorate whose decision shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any necessary access to
others as it required is given. The contractor will be permitted to use only the access to the site as indicated on the
site plan of Bidder Drawing.

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval shall be
furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good time before the collection of
such materials and equipment so as to permit inspection and testing. The samples shall be properly marked to show
the name of the materials, name of the manufacturer and place of origin and item for which it is to be used. Only
upon approval, the materials of approved quality shall be brought to site. Samples approved shall be on exhibition at
all times, properly stores and prevented from deterioration for the purpose of comparison with the materials brought
to site of work from time to time for use in work.

88.0 CONSTRUCTION RECORDS

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and positions of all
permanent works (showing therein any approved deviation between the drawing and the work as actually executed),
The information available from the records must be adequate and complete to enable preparation of "as- made"
drawing by the Contractor from these records.

89.0 PROGRESS PHOTOGRAPHS

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the progress of work
or interesting features thereof. The time and the position where from a photograph is to be taken should be as per
direction of the Engineer or his Representative, Three copies of each of these photographs to an enlarged size of
about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the Superintending Engineer of West Circle of
Municipal Engineering Directorate and these shall become the property of the Employer. Each photograph shall be
suitably captioned with the date of the photograph, location and other relevant particulars, further prints and CD of
the photograph, location and other relevant particulars shall not be kept by the Contractor or reproduced without
written permission of the Employer. Digital Camera with 9.0 Mega pixels should be used for taking photos.
Restrictions to photography or security restrictions that may be applicable to any particular area must be carefully
and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD as aforesaid) for
the complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other installations
shall be taken without prior approval of the concerned officers.

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of the sub-
work are to fit in perfectly in the whole plant in every respect so as to form effective working parts of the whole plant
as per satisfaction of the Superintending Engineer of West Circle of Municipal Engineering Directorate. Each sub-
work will be considered as complete when it is completed as per specifications and put into commission, as per
standards, as a successful component part of the whole plant.

91.0 CHECKING QUALITY OF WORK
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Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor shall, at any
time during continuance of the contract, offer sample of work done or if necessary pull down a reasonable part of the
work enough for such inspection and testing as the Engineer may direct and the Contractor shall make good the same
at his cost and to the satisfaction of the Engineer without any extra cost.

92.0 RECORDING MEASUREMENTS

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in writing to the
Engineer, about the work which is proposed to be covered or placed beyond the reach of measurements so that
measurements may be taken before the work is covered, bar bending schedule is to be provided five days before the
casting date. If any work is covered without such written notice, the same shall be uncovered at the cost of the
Contractor and in default hereof no payment or allowances shall be made for such work. These requirements apply
for all the component items executed for the sub-work for which lump sum price is quoted.

93.0 SITE ORDER BOOKS

1. For the purpose of quick communication between the Engineer or his Representative and the Contractor or
his Agent or Representative, Site order Books shall be maintained at site in the manner described below. Any
communication relating to the works may be conveyed through records in the Site Books. Such a communication
from one party to the other shall be deemed to have been adequately served specified elsewhere in the General
Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate and shall be carefully
maintained and preserved.

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be readily
available to the Engineer or his Representative. Any instruction or order which the Engineer or his Representative
may like to issue to the Contractor may be recorded by him in the Site Book and two copies thereof taken by him for
his record. The Contractor or his Agent or Representative may similarly maintain separate Site Book for any
communication he may like to send to the Engineer or his Representative. Two copies thereof when sent to the
Engineer's Representative and receipt obtained thereof, will constitute adequate service of the communication to the
Engineer.

94.0 TECHNICAL ASSISTANCE
Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel selected and sent
by the ULB to the works of the Contractor. These engineers shall be given special training in the shop and drawing
office where the equipment will be designed and manufactured and where possible in any other plant where
Contractor's manufactured equipment of similar type is under installation tests or maintenance, to enable them to
become fully familiar with the equipment being supplied by the Contractor. The period of training shall be as
decided by the ULB but in any case, shall not exceed six months for any individual. During the period of training the
Contractor shall arrange for reasonable accommodation of the engineers and transport from the place of
accommodation to the works or plant. The Contractor's supervisory personnel at site shall continuously and
intensively instruct and train an adequate number of the ULB authority operating and maintenance personnel at site
during erection and commissioning of the plant to enable them to take over the operation and maintenance of the
plant after the maintenance period. No extra payment shall be made by ULB for the training of personnel under this
clause. The Superintending Engineer

West Circle, M.E.Dte.

SECTION -D

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK

1.0 GENERAL

11 General Materials

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to the approval of the
Engineer-in-Charge. Any material not covered by these Specifications, shall comply with the relevant latest
Indian Standard Specifications (Referred to as IS as revised or modified up-to the date one month prior to
Tender date). British or American Standard Specifications shall be referred to in case any particular
specification is not available in any of the aforesaid Specifications. For materials not specified in the
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aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be referred to the
Employer, whose decision shall be final and binding.

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior approval
of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance representative samples
in quantities and in the manner as directed by the Engineer-in-Charge for his approval. Materials brought to
the Site, which in the option of the Engineer-in-Charge do not conform to the approved sample, shall, if so
directed by him, be removed by the Contractor from the Site and replaced by the materials of approved
quality.

1.1.3 In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may subsequently
reject the same if in his opinion the materials has since deteriorated due to long or defective storage or for
any reason whatsoever and is thereby considered unfit for use in the permanent works. Any material thus
rejected shall be immediately removed from the Site at Contractor's cost and expense.

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as directed by the
Engineer-in-Charge and to his satisfaction.

1.1.5 The Engineer on written request of EIC may carry out test of materials as he may decide. The Contractor
shall, at his cost and expenses, for this purpose supply requisite materials and render such assistance to the
Engineer-in-Charge as he may require.

1.2 Workmanship

All works are to be carried out in proper workman like manner. ltems of works not covered by these Specifications

or by other tender documents shall be carried out as per best practice according to the direction of the Engineer-in-

Charge and to his satisfaction. The relevant IS Specifications or in case of necessity British or American Standard

Specifications shall be taken as guide for the purpose.

1.3 Works Included

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all materials,

labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, bamboos, ropes, templates,

pages and all appliances and operations whatsoever necessary for efficient execution of work.

14 Ground Conditions

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in the area and

allow for extra expenses likely to be incurred due to any limitations whatsoever. The Finished ground level (FGL)

have to obtained by the bidder prior to pre-bid meeting and quoting the rate by E.I.C in written.

1.5 Setting Out and Levelling

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is to provide

all instruments and proper qualified staff required for checking the Contractor's work.

1.6 Safety

The Contractor shall take, adequate precaution to provide complete safety for prevention of accidents on the site.

1.7 Keeping Works Free from Water

The Contractor shall provide and maintain at his own cost, electrically or other power-driven pumps and other plant

and equipment to keep site excavated foundation pits and trenches free from surface as well as subsoil/leakage water

from any other source thereof and continue to do so to the complete satisfaction of the Engineer-in-Charge till the
site is handed over. Method of dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever
is allowed on this count.

1.8 Rubbish

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area indicated to
the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above work.

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, all hutments and
excess stores and remnants of building materials such brick bats, metal, sand, timber, steel etc.

1.9 Bench Marks and Ground water Gauges

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks and base line marks

and base line marks from damage of movement during work.

1.10 Inspection

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be excavated.

1.11 Contractor's Staff

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance capable of

carrying out the work in accordance with the drawings and specification and to correct levels. The cost this

establishment should be included in his rates.

1.12 Method of Measurement
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Unless otherwise specified, the method of measurement for building works shall be as per 1S: 1200.

2.0 EARTH WORK IN EXCAVATION & FILLINGS

2.1 General
Applicable provisions of Conditions of contract shall govern work under this section.
2.2 Excavation for Foundation, Trenches, Pit etc.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner without

endangering the safety of the nearby Structures or works without causing any hindrance to other activities in the area.

The existence of old buildings, boundary walls, hutment, sewer lines, water lines, if any very close to the area of

excavation should be given careful consideration while designing carrying out the excavation work. The excavation

shall be done in such method as would technically be appropriate and befitting the site conditions subject to the
approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width and depths shown
on the approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any earthwork
without having obtained prior approval from the Engineer-in-Charge to the methods he proposes to employ in order
to execute the work in the most efficient manner. He shall not modify such methods without the approval of the

Engineer-in-Charge. This approval, however, shall not in any way make the Engineer-in-Charge responsible for any

consequent loss or damage.

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in such excavation at his
own cost with concrete as specified for foundations, well rammed in position until it is brought up to the
specified level.

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or masonry shall be laid until
the soil for each individual footing, rafts etc. is approved.

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall provide arrangements for
bailing and pumping or any special arrangements as required within his quoted prices.

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with approved materials,
which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-Charge.

2.25 Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary springs,
leakage from any other sources etc., or any other reason.

2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting, bracing and
sheet pilling (if required). The quotation shall also include the cost of compaction of foundation sub-base,
removal and storage of excavated materials and back filling.

2.3 Shoring
Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and seasoned timber
planks of sufficient length driven side-by-side to the required depth. The gaps between adjacent timber planks shall
such would not allow any flow of soil particles, if necessary, the sides of the planks shall be planed smooth to ensure
this. Sufficient numbers of bracing struts, walling etc. are to be provided to make the shoring rigid and non-yielding
by earth pressure. Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is
found that it is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to
inspect the site before tendering and apprise himself of the requirement of any Sheet piling in addition to the timber
shoring before submitting his Quotation accordingly.

2.4 Back Filling

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and filled with

approved excavated earth, all clods being broken up to the finished G.I. Filling shall be done in 200mm layers, each

layer to be property moistened and well rammed. Excavated materials which is surplus or which is consolidated
unsuitable for back filling shall have to be disposed of in spoil dumps as directed by the Engineer-in-Charge. No
extra payment will be made for this.

3.0 CONCRETE

3.1 General

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this specification and
any working drawing or instructions given from time to time to the Contractor.

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of materials and
concrete.

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly authorized by
him. The Contractor's Engineer shall personally check that both the form work and reinforcement have been
correctly placed and fixed, and shall satisfy himself that all work preparatory to the casting is completely
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ready, before informing the Engineer-in-Charge for final inspection and approval and for which purpose at

lowest 24 hours’ notice shall be given by the Contractor.
3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such standards.
3.2 CEMENT
Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at Contractor's expense as and
when directed. Cement, which has or practically set, shall not be used under any circumstances. The important
structures should be constructed with the grade of cement not below 53 (Grade-53). No extra payment will be made
for using Grade-53 cement or more grades available in departmental store.
The brand of cement used for the work will selected & approve by the E.I.C in writing before execution of work.
3.3 AGGREGATES
The fine and coarse aggregates shall conform to all provisions and test methods of 1S: 383 and/or IS: 5I5. Samples of
aggregates, proposed to be used in the work shall be submitted free of charge in sufficient quantities to the Engineer-
in-Charge with sieve analysis and other physical and chemical analysis data for his approval. He will preserve
approved samples for future reference. This approval will not in any way relieve the Contractor of his responsibility
of producing of specified qualities.
3.3.1 Coarse Aggregates
Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black granite trap
stone obtained from approved source and shall consist of uncoated, hard, strong dense and durable pieces of crushed
stone, and be free from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or laminated
pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be thoroughly washed
with water and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer.
The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.

Reinforced Concrete 20 mm
Plain Concrete : 20 mm

Thin R. C. C. Members

With very narrow space 12 mm.

Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant 1.S Codes and shall be such as
to produce a dense concrete of the specified proportions and or strength and consistency that will work readily in
position without segregation.

3.3.2  Fine Aggregates

Sand shall be clear River sand brought from approved source and consist of siliceous material, having hard, strong,
durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky particles or other deleterious
substances. The amount of undesirable shall not exceed the percentage limits by weights as specified in relevant IS
Codes. Washing of aggregates by approved means shall be carried out, if desired by the Engineer-in-Charge, at no
extra cost to the Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant 1S Code. Fineness
Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. Fineness Modulus for
sand should not be less than 2.5.

3.4 REINFORCEMENT

3.41 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in
considerations of the approved drawings for all R.C. C. works for review and checking by the Engineer-in-
Charge well before taking up the work.

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990.

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters immediately
before placing the concrete.

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing and all bars
must be bent cold. The Steel shall be placed in such a way that it is rigidly held in position while concrete is
being cast. The correct clearance from the form shall be maintained by either pre-cast mortar blocks or by
metal supporting chairs to be supplied by the Contractor free of charge.

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 18
SWG at every intersection so that reinforcement will not be displaced in the process of depositing concrete.
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3.4.4

The loops of binding wire should be tightened by pliers and welding of reinforcement for lapping & binding
should be done if desired by E.I.C. No extra payment will be made for this purpose.

The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial straightening
and removing of loose rust, if necessary, cutting to requisite length, hooking and bending to correct shape,
placing in proper position including supplying and binding with block annealed wire as stated in clause
3.4.3 above.

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before execution of work.

3.5

WATER

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as possible,
the water is of such quality that it is potable. If any chemical analysis of water is necessary and ordered, the same
shall be carried out at an approved laboratory at the Contractor’s cost and expenses.

3.6
3.6.1

3.6.2

3.6.3
i)

i)
i)
3.6.4

3.7
3.7.1

3.7.2

CONCRETE PROPORTIONING

The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 456 & IS:
3370. The quality and character of concrete shall be governed by IS: 10262. It should be sampled and
analysed as per IS: 1199. The concrete should stand the test specified in IS: 516.

The minimum cover of main reinforcement shall be as per relevant 1S: Codes. Cover to any reinforcement
of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast piles. Suitable spacer
blocks shall be provided at intervals not exceeding 1.2 m. throughout the length of the pile.

The workability shall be measured by slump. Slump for different grades of concrete shall not exceed
following unless specifically permitted by the Engineer-in-Charge.

For M 15 concrete - 3.75 cm.

For M 20 concrete - 2.50 cm.

For M 25 concrete — 2.00 cm

All concrete works shall be thoroughly compacted and fully worked around the reinforcement, around
embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical
vibrators shall comply with IS: 2608, IS: 2506 and 1IS: 456. Whenever vibration has to be applied externally,
the design of formwork and deposition of vibration shall receive special consideration to ensure efficient
compaction and to avoid surface blemishes.

WORKMANSHIP

All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. It
should, however, be noted that for every 15 M3 of concrete placed or for every one day's volume of
concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at the
Contractor's cost and expenses at a Laboratory as approved by the Authority. The number of test cubes may,
however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each
case.

Structural Concrete

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean concrete
where nominal mix concrete will be allowed.

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade of
M20. The mix shall be designed to produce the grade of concrete having required workability and a
Characteristic Strength not less than appropriate values given in IS: 456 - 2000. For mix design, procedure
given in Indian Standard recommendation i.e., 1S: 10262 with latest amendments shall be adopted. As long
as the quality of materials does not change a mix design done earlier may be considered adequate for later
work. Batching mixing, sampling and Strength Test of concrete shall be carried out in compliance with the
relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended therein. Proper
admixtures of reputed brand should be used to maintain workability and in making concrete for water
retaining structures with prior approval of E.I.C.

The mix design by the Contractor shall be used for works only after obtaining approval of mix design and
written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the responsibility of the
Contractor and any approval by the Engineer-in-Charge shall not relieve him of his responsibility in respect
thereof.
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3.9
3.91

3.9.2

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design Test
result and supply copies of such Calculations, tabulations, Graphs etc. required by the Engineer-in-Charge.
On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, where
the weight of cement is determined on the basis of weight per bag a reasonable number of bags be weighed
periodically to check the net weight or should be either weighed or measured by volume in calibrated tanks,
all measuring equipment’s shall be maintained in a clean serviceable condition and shall periodically
checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall be
determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the quantities
of coarse and fine aggregates may be determined by volume but cement in any case shall be weighed by
weight only. If fine aggregate and volume batching is adopted, allowance shall be made for bulking. The
bulking shall be determined in accordance with 1S: 2386 (Part-111).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate
shall be determined as per IS: 2386 (Part-111) and the amount of water to be added shall be adjusted
accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control should be
exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test
strength of every sample shall be determined in accordance with the recommendations of IS: 456-2000. If
one out of ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%, the
concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to
a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be made on
the cost of such concrete. If three out of ten test cubes show deficiency in strength up to a limit of 10%, a
reduction of 5% will be made on the cost of such concrete. If more than three test cubes show a deficiency
in strength up-to a limit of 10% a reduction of 10% will be made on the cost of such concrete. If more than
five shows a deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected
concrete work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the
Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant formwork
and reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of
dismantling, if any, damage is done to the embedded items or adjacent structures, the same shall also be
made good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on the
cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% limit, a
reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three out of ten
test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be made.

With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if the quantity of
water has to be increased in special cases, cement shall also be increased proportionally to keep the ratio of
water to cement same as adopted in trial mix design for each grade of concrete. No extra payment for
additional cement will be made.

FORM WORK

The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.

The work shall also include providing all necessary staging, centring, shuttering & formwork for placing
concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick. Surface to
be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood shuttering or
steel shuttering may be used. In every case, joints of the shuttering are to be such as to prevent the loss of
liquid from the concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or the
joints must be perfectly close and lined with draft paper polythene films or other types of approved
materials. In case of plywood or steel shuttering also the joints are to be similarly lined. All shuttering and
framing must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for properly
supporting the concrete, during concreting and the period of hardening. It shall be so constructed that it may
be removed without shock or vibration to the concrete. No through bolts are allowed for holding the
shuttering in water retaining structure.

Cleaning, Treatment and Removal of Forms

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to
them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be
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scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall not be
used/reused, if declared unit or unserviceable by the Engineer-in-Charge.

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with wire
brushes, brooms etc. for the purpose of cleaning.

Before shuttering is placed in position, the form surface in contact with the concrete shall be treated with
approved non-staining oil or composition. Care shall be taken that the oil or composition does not come in
contact with reinforcing steel or existing concrete surface. They shall not be allowed to accumulate at the
bottom of the shuttering.

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-in-
Charge. The Contractor shall record on the drawings or in other approved manner, the date in which the
concrete is placed in each part of the work and the date on which the form work is removed there from and
have this recorded checked and countersigned by the Engineer-in-Charge.

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge may
delay the time of removal if he considers it necessary. Any work showing signs of damage through
premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the
Employer.

3.10 PROTECTION AND CURING OF CONCRETE

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme temperature.
Concrete placed below the ground level shall be protected from failing earth during and after placing. Concrete
placed in ground containing deleterious substance shall be kept free from contact with such ground or, with water
draining from such ground during placing of concrete and for a period of at lowest 3 (three) days or as otherwise
directed by the Engineer-in-Charge, the ground water around newly poured concrete shall be kept to an approved
level by pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall be taken to
prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be taken to project immature
concrete from damage by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious
materials, etc. that may impair the strength and durability of the concrete.

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with Hessian,
canvas, or similar materials and kept continuously wet for at lowest 7 (seven) days after final setting. This period
may be extended at the discretion of the Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors
shall be cured by flooding with water of minimum 25 mm depth for the period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-Charge.
Such compound shall be applied to all exposed surface of the concrete as soon as possible after the concrete has set.
No extra payment is allowed on such count.

3.11 CONCRETE FINISH

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, the surfaces is
not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts by chipping and
smoothening the surface with cement rendering at his own expenses. The shutter marks shall invariably be removed
by rubbing with carborandum stone. The Contractor shall therefore take all precaution for avoiding the shutter
marks.

3.12 Contractor's Supervision

The Contractor shall provide constant and strict supervision of all the items of construction during progress of work,
including the proportioning and mixing of the concrete and bending and placing of reinforcement. Any important
operation such as concreting or stripping of form work adequate notice shall be given in advance.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added just
sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of mixing.

4.0 BRICK WORK

4.1 The Contractor shall build all brickwork uniformly no one portion being raised more than 1 meter above
another at a time. The joints shall not exceed 12 mm. in thickness and should extend the full thickness of the
brickwork. All joints shall be properly raked and the surface washed down.

4.2 All the bricks shall be kept fully immersed in water at lowest for a minimum period of six hours till they are
completely soaked and only thoroughly soaked bricks shall be used in the work.
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4.3 The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The surface of
unfinished work shall be cleaned and thoroughly wetted before joining new work to it
The Superintending Engineer

West Circle, M.E.Dte.

SECTION E

ANNEXURE -l
Drawing of Pipeline network

The copy of drawing is to be collected from the office of: -

The Executive Engineer

Burdwan Division, Purta Bhavan

Municipal Engineering Directorate,

Department of Municipal Affairs,

Dist: - Purba Burdwan,

West Bengal, @ ﬁ; k
G

The Superintending Engineer

West Circle, M.E.Dte.
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