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BID DOCUMENT 

 
Supplying and laying of M.S. Conduit of 600 mm diameter 
(internal) as casing pipe anddifferent diameter 
M.S.carrierpipeacross & underneath 
differentRoad/Railway Crossing byadopting Trenchless 
Jack PushingTechniqueforconnecting the proposedclear 
water rising main &distribution pipe line in between 
specificnodes onbothsides of road/railway track  
includingnecessaryrestoration andby supplying 
allmaterials asrequired all complete for the proposed 
watersupply schemewithinTamralipta Municipality 
underAMRUT2.0 

 

NOTICE INVITING e-QUOTATION No. WBMAD/NIT -06 /SE(S)/2025-26(2nd Call) 

 

 

 

Municipal Engineering Directorate 
Under 

UDMA Department, Govt. of WB 
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GOVERNMENT OF WEST BENGAL 
DEPARTMENT OF URBAN DEVELOPMENT AND MUNICIPAL AFFAIRS 

OFFICE OF THE SUPERINTENDING ENGINEER, SOUTH CIRCLE 
MUNICIPAL ENGINEERING DIRECTORATE 

Kausallya, Opposite Kausallya T.O.P., Kharagpur, 
Dist.-PaschimMedinipore,Email Id.- sesouth.med@gmail.com 

 

Memo. No. MED/SE(S)/317/ W-6/06 Pt-III    Dated:-10.09.2025 

 

NOTICE INVITING TENDER 

NoticeInvitinge-TenderNo.-WBMAD/ NIT-06/SE(S)/2025-26 (2nd Call) 
OfTheSuperintendingEngineer,SouthCircle 

Municipal Engineering Directorate 
Government of West Bengal 

 The Superintending Engineer, South Circle, Municipal Engineering Directorate, Government 
of West Bengal, on behalf of the Hon’ble Governor of West Bengal, invites e-tender from bonafied 
and resourceful Companies/Firms/contractors fulfilling the eligibility criteria as mentioned below 
for the work(s) detailed in the following table. 

(Submission of Bid through Online) 

 Name of Work, Time of completion of work, Estimated Value of work put to Tender, Earnest Money & 
location of work: 

Sl. 
No. 

Name of the work Estimated Amount 
put to tender 

Earnest 
Money 

Period of  
Completion 

Defect  
Liability  
Period 

1 Supplying and laying of M.S. Conduit of 
600 mm diameter (internal) as casing 
pipe anddifferent diameter 
M.S.carrierpipeacross & underneath 
differentRoad/Railway Crossing 
byadopting Trenchless Jack 
PushingTechniqueforconnecting the 
proposedclear water rising main 
&distribution pipe line in between 
specificnodes onbothsides of 
road/railway track  
includingnecessaryrestoration andby 
supplying allmaterials asrequired all 
complete for the proposed watersupply 
schemewithinTamralipta Municipality 
underAMRUT2.0. 

Rs.4,18,01,680.00 

 

2% of 
estimated 

amount put 
to tender.  

(i.e. Rs. 
8,36,034.00) 

12(Twelve) 
months 

from the 
date of  

issuance of 
work order 

05 (five) year(s) 
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 Location of Work with Brief Description: 
 
Sl. 
No. 

Description 

1 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 100 mm dia (internal) 5.4  mm thick E.R.W. M.S. carrier pipe across & 
underneath the Panskura-Haldia Railway  Near Matangini Rail Crossing  by Jack 
Pushing Technique and connecting with the proposed 100 mm dia distribution   pipe 
line  for zone-V between node no 6 to 27 on both sides including necessary restoration 
and by supplying all materials as required. 

2 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 100 mm dia (internal) 5.4  mm thick E.R.W. M.S. carrier pipe across & 
underneath the Panskura-Haldia Railway  Near Sauta Para Rail Crossing  by Jack 
Pushing Technique and connecting with the proposed 100 mm dia distribution   pipe 
line  for zone-I between node no 5 to 36 on both sides including necessary restoration 
and by supplying all materials as required. 

3 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 100 mm dia (internal) 5.4  mm thick E.R.W. M.S. carrier pipe across & 
underneath the Panskura-Haldia Railway  Near Talpukur  Rail Crossing  by Jack 
Pushing Technique and connecting with the proposed 100 mm dia distribution   pipe 
line  for zone-II between node no 154 to 152 on both sides including necessary 
restoration and by supplying all materials as required. 

4 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 200 mm dia (internal) thickness  6.3 mm thick E.R.W.M.S. carrier pipe across 
& underneath  the Near Dharinda rail gate at Dharinda  over Panskura-Haldia rail 
way track with approximate length 90 meter by Jack Pushing Technique and 
connecting with the proposed 200 mm dia D.I (K9) Clear water Rising main  pipe line 
on both sides(between node no-B3-B4) including necessary  restoration and by 
supplying all materials as required. 

5 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 200 mm dia (internal) thickness  6.3 mm thick E.R.W.M.S. carrier pipe across 
& underneath  the Near Maniktola More for TamlukPanskura Road   by Jack 
Pushing Technique and connecting with the proposed 200 mm dia D.I (K9) Clear water 
Rising main  pipe line on both sides including necessary  restoration and by supplying 
all materials as required. 

6 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 200 mm dia (internal) thickness  6.3 mm thick E.R.W.M.S. carrier pipe across 
& underneath  the Near old irrigation office at Radhaballavpur for Haldia-
Mecheda SH  by Jack Pushing Technique and connecting with the proposed 200 mm 
dia D.I (K9) Clear water Rising main  pipe line on both sides including necessary  
restoration and by supplying all materials as required. 

7 Revised estimate for Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 
mm thick  as casing pipe and 200 mm dia (internal) thickness  6.3 mm thick 
E.R.W.M.S. carrier pipe across & underneath  Near police line at Maniktola Road   
by Jack Pushing Technique and connecting with the proposed 200 mm dia D.I (K9) 
Clear water Rising main  pipe line on both sides including necessary  restoration and 
by supplying all materials as required. 



4  
 

8 Revised estimate for Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 
mm thick  as casing pipe and 300 mm dia (internal) 7.1 mm thick ER.W.M.S. carrier 
pipe across & underneath the Tamluk Srirampur Road  Near PWD office at 
hospital More  by Jack Pushing Technique connecting with the proposed 300 mm dia 
D.I (K9) Clear water Rising main  pipe line on both sides including necessary  
restoration and by supplying all materials as required. 

9 Revised estimate for Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 
mm thick  as casing pipe and 300 mm dia (internal) 7.1 mm thick ER.W.M.S. carrier 
pipe across & underneath the Mecheda -Haldia SH  Near PWD office at hospital 
More  by Jack Pushing Technique with necessary pit arranged of pipe line by 
connecting with the proposed 300 mm dia D.I (K9) Clear water Rising main  pipe line 
on both sides including necessary  restoration and by supplying all materials as 
required. 

10 Supplying and laying of M.S. Conduit 600mm dia. (internal) 10 mm thick  as casing 
pipe and 350 mm dia (internal) 8.0 mm thick M.S. carrier pipe across & underneath the  
HaldiaMecheda  SH  Road  Near Nimtola More by Jack Pushing Technique  by 
connecting with the proposed 350 mm dia D.I (K9) Clear water Rising main  pipe line 
on both sides including  restoration work and by supplying all materials as required. 

11 Supplying and laying of M.S. Conduit 600 mm dia. (internal) 10 mm thick  as casing 
pipe and 400 mm dia (internal) 8.8 mm thick M.S. carrier pipe across & underneath the  
HaldiaMecheda  SH  Road  Near Police line at maniktala  by Jack Pushing 
Technique  and connecting with the proposed 400 mm dia distribution pipe line on 
both sides including necessary restoration work and by supplying all materials as 
required. 

 
 Scope of Work: 

 
 Crossing of carrier Pipe (MS pipeline) along/across NH Road / SH Road /Railway line/ Municipal Road  by  jack 

pushing as per below mentioned location  including excavation, filling , construction of driving & reception pit, supply & 
fabrication  of MS Carrier &  MS Casing pipe of required dia& thickness, necessary shoring complete in all respect. 
The whole process of permission including application for permission to the respective Authority through the EIC, 
preparation of drawing to be submitted to the Authority concerned for approval before such crossing at these location 
to be done by the entrusted Agency. Only the charges / demand for Restoration fees Licence fee/NOC fees raised by 
NH/Railway Authority will be borne by the appropriate authority 

a) Preparation of Drawing & Design for driving & reception pit for Jack-push work under National Highway/ 

Railway/State Highway at desired depth and other necessary paper correspondence as per requirement of the 
concerned Authority and getting the approval of the same by the competent authority for the proposed jack-
push work. 

b) Construction of a driving & reception pitat desired depth for each and one valve chamber for jack-push work as 

per approved drawing of the concerned authority including excavation of earthwork and filling, reinforcement, 
Concreting as per specification and direction of Engineer in Charge and all complete in all respect. 

c) Removing of rust with brushing and cleaning the external surface of MS carrier &MS casing Pipes and other as 
required applying one coat of approved primer over it and providing 2 coats of food grade epoxy , anti-
corrosive, non-toxic paint to all pipes and specials into the inside& outside surface as per IS Specification & 
direction of Engineer in Charge. 

d) Fabrication of MS Specials viz. reducer, enlarger, tees, bends, puddles, bell mouth out of 8 mm thick MS barrel 
/ MS spirally welded pipe including cutting of the barrel/spirally welded pipe to exact size & shape including 
supply of 8 mm plate from SAIL / TISCO/Jindal  as per direction of Engineer in Charge. 

e) Supplying and laying of MS carrier & casing Pipes of required dia of SAIL/TATA/JINDAL make, mentioned in 
the above table and other as required pipe including lowering, inserting and jointing the same MS conduit as 
per the level and slope as shown in the drawing and as per the direction of the Engineer in Charge and 
complete in all respect. 
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f) Filling of steel pipes & D.I. Pipes and specials with water by contractor and testing hydraulically the same under 
a head of pressure as per specification including supply of water and necessary equipments such as blank 
flanges, gauges, pump etc. required for the testing including providing suitable end thrust block and 
dismantling and removal of the same after completion of the testing, fixing special type of end cap, blank 
flanges and removal of the same after completion of the testing, welding, jointing, gas cutting etc. as 
necessary including of jointing materials, disposal of water after testing etc. all complete as per specification 
and direction of the Engineer in Charge. 

g) Supply, fitting & fixing CI Sluice Valve & 100 mm dia CI Air Valve at each jack push location as per requirement 
with necessary fittings and fixture along with construction of Valve chamber. 

h) Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing given by 
contractor and approved by E.I.C with brick work in cement mortar (6:1) over 15 cm. of PCC (6:3:1) with supply of 
approved quality (Heavy type) C.I surface box embedded in 100mm thick removable slab in (4:2:1). 

i)Submission of completed drawing of whole network including showing Pipe length &dia,  location details of  valve 
chamber, Jack pushing with as per direction of EIC in 5 (set). 

 
(N.B.:All materials whatever necessary, will be supplied by agency) 

j) Temporary road restoration for vehicular movement as per direction of the EIC. 

 
 

1. In  the  even t of  e-Fi l l ing,  intending  b idder may down load  the tend er  document 
from the  website  https://wbtenders.gov. in  d irect ly with  the help of  D ig ita l 
S ignature  Cert i f icate.  EMD has  to be deposited by the b idder through the 
fo llowing payment  mode as  per  memorandum of  the F inance Departmen t vid e No. 
3975-F(Y)  dated  28 t hJu ly,  2016  read with Finance Department v ide No. 5688-
F(Y)dt .03.11.2016 . 

1 .1 .  Net  bank in g  (an y of  the  ban ks  l i sted  in  th e IC IC I  Bank  Payment gateway)  in 
case of  paymen t th rough ICIC I  bank  p ayment  gateway. 

1.2. RTGS/NEFT in  case of  off l ine payment through bank account in any 
bank. (Details  of  which has been narrated in“Instruction to Bidders” ) 

Moda l i t ies  regarding  receiv in g p erformance Bank Guarantee wi l l  be  as  d eta i led  in 
F inan ce Department  memorandum  No.  2691- F(Y)  dt .02.05.201 7. 

Tender  documents  may  b e downloaded f rom website  & submiss ion of  Techn ica l 
B id  / F inancia l  B id  as per Tender t ime schedu le  stated in  “Date  & T ime Schedule”.  

Th e documents  submitted  b y the b idd ers  shou ld  be ind exed  and  a l so  should  be 
acco rding  to h is  /  the i r  F i rm n ame.  

1 .3 .A b idder  des irous of  tak ing  part in  a  ten der  sha l l  log in  to  the e-P rocu rement 
Porta l  of  the  Government  of  West Benga l  ht tp s:/ /wbtenders.gov. in  u s ing h is 
log in  ID an d Password  and  thereafter  may d own load  th e tender  document 
consis t ing  of  th is  N. I .T . ,  Instruct ion  to  B idders  (Sect ion  –  A) ,  d if fe ren t  Forms 
& Af f idavi ts  (Sect ion  -  B) ,  Specia l  Terms  & Condi t ions (Section-C),  
Speci f icat ion  of  Work (Sect ion  – D) ,  Add it iona l  Terms  & Cond it ions  and 
specif icat ion  for  E lectr ica l  wo rks  (Sect ion  -E)& Schedule  of  Works  

(BOQ ) ,  W.B.  Form No.  2911( i i )  and Add enda  & Corr igenda  ( i f  any )  f rom the web si te  
direct ly  with th e h elp of  D ig ita l  S ignature  Cert i f icate.  
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2 .  Eligib il ity cr iter ia  for  part ic ipation in  tender: 

2.1 .  Requ iremen t of  Creden t ia ls : ) 

2.1.1    For2nd  call of NIT:   

  2.1.1.1. Intending tenderers should produce credentials of a similar nature of 
completed work at  least  one work of  the minimum value of  30% 
(ThirtyPercent) of  the estimated amount during 5 (five) years prior to 
the date of issue of the tender notice in any Government 
Department/Board/Semi-Govt./Corporation / Statutory Authority / 
Undertaking etc.;  or, 

2.1.1.2.   Intending tenderers should produce credentials of 2 (two) similar nature of 
completed work ,  each  of  the  min imum va lue of  25% (Twenty f ive 
Percent )  of  the est imated amount during 5 (five) years prior to the date 
of issue of the tender notice in anyGovernmentDepartment/Board/Semi-
Govt./Corporation / Statutory Authority / Undertaking etc.;  or,  

2.1.1.3.Intending tenderers should produce credentials of one single running work of 
similar nature which has been completed to  the extent of  75% 
(Seventy FivePercent )  or  more and va lue of  which  is not  less than 
the des ired value at  (2.1.1.1.) aboveduring 5 (five) years prior to the 
date of issue of the tender notice in any Government Department/Board/Semi-
Govt./Corporation / Statutory Authority / Undertaking etc.;  

In  case of  runn ing works,  only  those tend erers who wi l l  submit  the  
cert i f icate of  sat isfactory running  work f rom the concerned Execut ive 
Eng ineer ,  or  equ iva lent  competent author i ty  wi l l  be el ig ib le  for  the  tender.  
In  the  required certi f i cate  it  should  be c learly stated that  th e work  is  in  
p rogress  satisfactori ly and a lso  that  no pena l  act ion has  b een ini t iated 
against the executed agency,  i .e .,  the  tenderer . 

These are subject to fulfillment of above mentioned financial criteria of credential. 

 

2 .1 .2 Annual Turn Over (minimum 30% of Est imated Amount  put to  tender any one year 
during last 5 years) in 3CB & 3CD or similar format duly authenticated by registered C.A. shall be 
submitted. The Audited Report should contain the signature, name, address, contact no./email ID and 
membership no., UDIN no. of Chartered Accountant clearly. 

2 .1 .3 Va l id  Bank So lven cy Cert if icate  (Minimum 20% of  Est imated  Amount  put to 
tender)  f rom any Nat iona l ized  Bank/Schedu led Bank12(Twelve) months  pr ior  to  
date of  clos ing of  this NIT.  

 

3 .1 .  O the r  terms  a nd con di t ions  o f  th e cred ent ia ls :  

3 .1 .1 .  Payment  cert i f icate  wi l l  not be treated as c redent ia l ; 

3 . 1 .2 .  C r ed en t ia l  c e r t i f i c a t e  i s su ed  b y  th e  Ex ec u t iv e  En g in e e r  o r  eq u iva l en t  or  
c omp e te n t  a u t ho r i t y  o f  a  S t a t e  /  C en t ra l  Go v e rn me n t ,  S ta t e  /  C en t ra l  
G o v ern m e nt  un d e rta k in g ,  S t a tu t o ry  /  Au t o n om ou s  b o d ie s  c on s t i t u t ed  
u n d e r  t he  C en t ra l  /  S ta t e  s t a tu te ,  on  t h e  e x ecu t ed  va lu e  o f  co mp l et ed  /  
ru n n in g  w o rk  w i l l  b e  ta k e n  a s  c re d en t ia l .  

3 .1 .3.   PAN Card,  Val id  Prof ess ion a l  Tax  Dep os i t  Chal lan,  Latest  In com e tax 
retu rn ,  Va l id  T rad e L icen se,EP F,ESI ,  Va l id  15- dig i t  Goods  an d Serv ice  Tax 

N.B.- 1.  Similar nature of work means either above mentioned work or any water supply related 
workhaving atleastone component of pipeline crossing by adopting trenchless Jackpushing Technique. 
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p ayer  Id ent i f icat ion  Number  (GST IN )  with  la test  cha l lan   under  GST  Act ,  
20 17 with  re levan t  document( s)  and an y  othe r(s ) ,  i f  ap pl icab le ,  to be  
accompanied  w ith the  Technica l  B id  d ocumen t .   

[ Non Statutory Documents]  

3 . 1 .4 .   T h e  p ro sp e c t i ve  b id d e rs  o r  an y  o f  t h e i r  c o n s t i t u e n t  p a rt n e r( s )  s ho u ld  
n o t  h a v e  ab a nd on e d mo re  t h a n  on e  w o rk .  No t  m o re  th a n  o n e  of  t h e ir  
c o n t rac t s  s h ou ld  h a v e  b e en  r e s c in de d  d u r in g  th e  l a s t  3  ( th re e )  yea r s  
f ro m  t h e  da t e  of  p u b l i s h in g  o f  th is  N I e T .  Suc h  a b an do n m en t  o r  
r e s c i s s i on  wi l l  b e  con s id e red  a s  d isq u a l i f ic at ion  t o w a rd s  e l ig ib i l i t y  ( a  
d ec la ra t ion  in  t h i s  re sp ec t  th ro u g h  A f f id a v i t  w i l l  ha v e  t o  b e  f u rn i sh ed  
b y  th e  p ro sp e c t i ve  b id d e r s  w ith o u t  wh ich  t h e   t e ch n i ca l  b id  w i l l  b e  
t r ea t ed  a s  n o n - r es po n s i ve .  N e i th er  p r os p e ct iv e  b i d d e r  n o r  an y of  
c o n s t i t u en t  p a r t n er (s )  sh ou ld  ha ve  b e e n  d eb a rre d  t o  pa rt i c i pa te  in  
t e nd er ( s )  b y  t h e  a n y  D ep ar tm en t ,  G ov e r nm en t  o f  W e st  Ben g a l  p r io r  to  
t h e  d a t e  of  th i s  N I e T .  Su ch  d eba rmen t  w i l l  b e  con s id er ed a s  
d i sq u a l i f i ca t i on  to w ar d s  e l i g ib i l i t y .  ( A  d e c l a ra t io n  in  th is  re sp ec t  h a s  to  
b e  f u rn i sh ed  b y  t he  p ro s pe c t i ve  b id d e rs  a s  p e r  p re sc r ib ed  fo rm at  
w i th o u t  wh i ch  t h e  Tec h n i ca l  B id  s ha l l  b e  t r ea t ed  n o n - re sp on s i ve ) .  

3 .1 .5 .   In  case of  Prop rietorsh ip  and Partnersh ip  F irms and Compan y the Tax 
Audited Report  in  3CB Form to  b e furn ish ed along with  Balance Sheet  and 
Prof i t  and Loss Account and a l l  schedules forming the part  of  Ba lance 
Sheet  and Prof it  &  Loss Account .  Tax Audi ted  Report ,  Ba lance Sheet  and 
Prof i t  & Loss Accoun t inc luding  al l  schedules  forming the part  of  Ba lance 
Sheet and Prof it  & Loss Account  shou ld be in  favou r of  appl icant . 

[ Non Statutory Documents]  

3 . 2 .  R e q u ir e m en t  o f  Ma ch i ne r i e s :  

C o n t r a c to rs  sh o u ld  a r ra n g e  a l l  ma ch in e r ie s ,  t o o ls  a n d  p la nt s  a s  p er  
d i re ct ion  o f  E I C  in  g oo d  a n d w o rk a b le  c on d it io n  a s  an d wh en  req u i r ed .   

3 .2 .10.  Reg istered Un employed  Eng in eers ’  Co-operat ive  Socie t ies  / 
Unemployed Labou r  Co-operat ive  So ciet ies  are  requi red to  furn ish 
va l id  Bye Law, Curren t  Audit  Report ,  Certi f icate of  Reg ist rat ion  and 
Va l id  C learance  Cert i f icate  f rom A.R .C .S.  Val id  Prof ess ional  Tax 
Deposit  Cha l lan ,  P AN Card ,  EP F,  ESI ,  Va l id  15-d ig it  Goods & Service  
Tax Payer Iden t if ication  Nu mber  (GSTIN) under  GST Act ,  2017 with 
re levan t document  with  up-to-date retu rn  a long with  other  re levant  
supp ort ing  papers .  

[ Non Statutory Documents]  

3.2.11.  Jo int  Ventures w il l  not  be a l lowed  for works  upto 25  Crores  

3.2.12.  A prospective b idder shall  be al lowed to part icipate in  the particular 
Job either in the capacity of  ind ividual  or as a partner of  a  f irm,if 
found to have applied several ly for  a s ingle job, a l l  h is  applications wi l l 
be rejected for that job, without ass ign ing any reason thereof. 
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3 .2.13. A partnership  f irm wi l l  have to furnish  the registered partnership 
deed and a company wil l  have to furnish  the Art icle  of  Associat ion 
and Memorandum. 

                       [Non Statu tory Documents]  

Where an  in d ividu al  person  hold  a  d ig i ta l  ce rt i f icate  in  h is  /  her own 
nam e du ly  i ssued to  h im /  h er aga in st  the  compan y or the  f i rm of  
wh ich he /  she happ ens  to  be a  d irector  or  partner,  such  ind iv idual 
person sha l l ,  whi le  up load ing an y tender  f or  and on beha lf  of  such 
compan y or f i rm,  in variab ly  up load a  copy o f  registered p ower  of 
a ttorn ey sh owin g c lear  au thor izat ion in  h is  /  her  favou r,  by the rest 
of  the d irectors  of  su ch compan y or the partn er of  su ch f i rm, to 
up load such  tender .  Th e power  of  a t torney sha l l  have to be 
reg is tered in accordance with the p rovision  of  th e  Reg ist rat ion 
Act .1908  as  p er  G.O.  no .  61 /SPW/12 dated 08/06/2012.  

3.2.14. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall 
be registered by the respective competent authority from the Registrar of 
Firms, Society, Non-Trading Corporation, Registrar of Companies etc. & copy 
of Registration Certificate (with allotment of Registration No.) will have be 
submitted, otherwise the Technical Bid will not be considered for 
qualification & Financial Bid shall not be opened. 

4.  Th e successfu l  b idd er wi l l  have to  arrange  f ie ld test ing  l i ke s lu m,  density  etc .  
Cube testing  should a lso  b e arranged  by the b idder  by th eir  own expen se  as per 
d irect ion  of  E IC from ap proved  laboratory/  Govt.  laboratory.   

5.  The payment wi l l  be made as and when fund is  available f rom the concerned 
source.  No c laim whatsoever for delay in  payment,  if  any,  wi l l  be enterta ined. 
Retention money towards performance Security amount to 8% (e ight percent ) of  
the va lue of  the work wil l  be deducted from the running account b il l  of  the tender 
as per prevai l ing order. No interest  wil l  be paid on security deposit .  

6.  Construct iona l Labour Welfare  CESS @ 1 % (one perc ent) of  co st  of  construct ion  
wil l  be  deducted  f rom the bi l l( s )  of  the  contractor(s)  on  a l l  contracts  awarded on 
o r after  01/11/2006 in  pursuance with  G.O. no.  599A/4M-28/06 dated 27/09/2006.  
GST,  Royalty & a l l  other  Statutory levy /  CESS wi l l  have to be born e b y th e 
contractor  & th e schedule of  rates  are inc lus ive  of  al l  the  taxes  & CESS stated 
above as  p er rule . 

Successf u l  Tenderers  wi l l  be  req ui red to  ob ta in  va l id  Reg istrat ion  Cert if icate  & 
Labor L icen se f rom respect ive  Regiona l  Labou r Off ices where construct ion  work 
b y them are  p rop osed to  b e carr ied  out  as  p er Clauses U/S  7 of  West  Benga l 
Bui ld ing  & other  Construct ion  Works ’  Act ,  199 6 and U/S 12 of  Contract  Labour 
Act .  

Successful tenderers wil l  be required to observe the following conditions strict ly: 

6.1. Employees’  Provident Fund and Miscellaneous Provisions Act , 1952 and 
Employees State Insurance Act , 1948 should be strict ly adhered to wherever 
such Acts become applicable.  

6 .2 .  Minimum  wages to the workers  sha l l  be  paid accord ing  to  the  rates  not if ied  
and /  or  revised by the State  Governmen t  f rom  t ime-to- t ime under  the  
Min imum Wages Act ,  194 8 in respect  of  scheduled employments,  with in  the 
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specif ied t ime as p er  law . P ayment of  bonus,  wh erever app l icable ,  has  to b e 
mad e. 

6.3. Adequate safety and welfare measures must  be provided as per the provisions  
of  the Building and other Construct ion Workers ’ (Regulat ion  of  Employment 
&Condit ions of  Service) Act ,  1996 read with West  Bengal Build ing and Other 
Construction Workers (Regulation of  Employment and Condit ions of  Service)  
Rules, 2004. 

6.4. All  l iab il it ies ar ising out of  engagement of workers are duly met before 
submission of  bi l ls  for payment. 

I f  there is  any violat ion  of  any or al l  the relevant  above criter ia  during execution 
of  the job,  i t wil l  render the concerned agencies inel ig ible for  the work then and 
there or at any subsequent stage as  may be found convenient. 

7.  BOQ for the  works under th is  NIeT  is  based upon  the schedule of  rates  of  Public  
Works  D irectorate,  Government  of  West  Bengal  wi th  Addendum & Corr igendum as  
men tioned hereinafter,  the bidders  shal l  quote thei r rate (percentage above /  
be low /at  par)  accord ingly consider ing that  no escalat ion and / or  pr i ce  
adjustment wil l  be a l lowed b y the Departmen t thereto under any c ircumstances.  

8.  No  Mobi l i zat ion  Advan ce  an d  Se cu red  Ad vance  w i l l  be  a l lowed .  Agencies shal l 
have to  arrange required land for instal lat ion  of  Plant & Machineries, (specif ied for 
each awarded work, storing of  materials,  labour shed,  laboratory etc. at  their own 
cost and responsibi l ity nearest to the work s ite. The agencies wil l  have to instal l  the 
above machineries on the site with in 45 (forty f ive )  days from this  end posit ively with 
appl icat ion  of  Tender. 

9.  Bids shall  remain va lid for  a  period not less than 120 (one hundred twenty)  days 
from the last  date of  submission of Financial B id  /  Sealed Bid.  In case of 
inadvertent typographica l mistake found in the specif ied schedule of rates / BOQ, 
the same wil l  be treated to be so corrected as to  conform to  the relevant schedule 
of  rates  prevai l ing  at  the t ime of f loat ing of  tender and / or  technically sanct ioned 
est imate. No claim whatsoever for such inadvertent typographical  mistake wil l  be 
enterta ined. 

10.  Al l  mater ia ls  requ ired  for  the  proposed  schem e as ment io ned  in c luding  b i tumen 

(al l  grade ) ,  b i tumen  emulsion ,  cement & s teel  (which eve r  appl icable)wi l l  have b e 

o f  speci f ied grade  & approved  brand in  conformity wi th  relevant  code of  pract i ce  

( la tes t  revis io n )  &  manufactured according ly & wi l l  have to  be pro cu red & 

suppl ied b y th e agency at  h is  /  the ir  own cost  inc luding a l l  taxes.  Au th ent icated 

evidence f or purchase o f  b itumen,  b itumen emulsion ,  cement  and stee l  a re  to b e 

submitted  a long  with  cha l lan  and test  cer ti f icate.  In  the  event  of  further  test ing 

o pted by the Eng ineer- in- Charge,  su ch test in g  f rom an y Go vern ment app roved /  

Govern mentTest ing  Lab oratory wi l l  have to  b e con ducted by th e agen cy at  

h is/th eir  own cost .  VG 30 /  VG 40  grad e pavin g  bitumen,  as the case  may be ,  of  

I .O .C.L/  B.P .C .L/  H.P .C.L  wi l l  be permitted as  Stra igh t run  Bi tumen.   
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11.  Date & T ime Schedule:  

Sl.  
No. Particulars Date and Time 

1 
Date of publishing NIeT 

Documents.(online) (Publishing Date) 

10.09.2025 

From 6:00 P.M onwards. 

2 Tender Document download start date and time. 
(online) 

10.09.2025 

From 6:00 P.M onwards. 

3 Start Date of Bid Submission. 
(Technical and Financial) (online) 

10.09.2025 

From 6:00 P.M onwards. 

4 Date of Pre-Bid Meeting with the intending bidders 
in the office of the Superintending Engineer, South 
Circle, Municipal Engineering Directorate 

16.09.2025 
at 01.00 P.M. 

5 
Closing date and time of download of 

Tender Document (online). 
08.10.2025 

Up to 1:00 P.M 

6 
Closing date and time of Bid submission 

(Technical and Financial) (online). 
08.10.2025 

Up to 2:00 P.M 

7 
Date and time of opening of Technical 

Proposals (online). 

 
10.10.2025 

Up to 2:00 P.M 

8 
Date and time of uploading of list of  

Technically qualified bidders.(online) 
Will be notified later on. 

9 Date of uploading of final list of technically 

 
Will be notified later on. 

10 
Date and time of opening of Financial 

Proposal (online). 
Will be notified later on. 

13 .  There  w il l  b e  n o p rov is ion  of  Arb it rat ion .  

14. The Bidder,  at  the  Bidder ’s  own responsibi l i ty  and r isk  is  encouraged to v is it  and 
examine th e s ite  of  works  and it s  su rroundings and obta in  a l l  information  that  may 
be  necessary  for  preparing the Bid  and enter ing  into  a con tract  for  th e work as  
men tioned in  the Not ice  inv i t ing  Tender,  the  cost of  vis i t ing  the  si te shal l  be  at  the  
B idder ’s  own  expense. Is suance of  letter  of  acceptance /  Work O rder may be 
de layed and /  or  work  may be f inancial ly restr icted  upto the l imit  of  ex ist ing  
administrative  approva l  unt i l  rece ipt  ofadminist rat ive  appro val  /  rev ised 
administrative  approval  from th e competent  autho ri ty ( in  app licab le  cases) .  A lso  
issuance of  letter  of  acceptan ce /  work Order may be delayed and /  or  work may 
be  restricted in  some stretches t i l l  n ecessary land for the  same is  made avai lab le  
and /  or  en croachments  are removed ( in  app licab le  cases ) .  No cla im,  whatsoever,  
for such delay in  issuance of  Letter of  Acceptance /  Work Order and /  or  
restr iction  of  work  wil l  be  enterta ined. Intending  b idders  may keep  these cri ter ia  
in  mind whi le  par ti c ipat ing in  tender  and / or  whi le  quot ing their rates. 

15.  Guiding  Sched ule of  Rates:  Rates  have b een taken f rom P.W.D. (W.B.)  Sch edule  of  
Rates f or  “Road & Bridge Works” ,  “Bui ld ing Works” ,  “San itary  & P lum bing Works” 
and E lectr ica l  works  eff ect ive  f rom 1 s tNo vember  2017 a long w ith up  to  date 
corr igenda  & addenda  and app roved rates of  the  Super intending Eng ineer,  
Respect ive  C irc le ,  Mun ic ipa l  Eng in eer ing  Directorate,  Government  of  West  Benga l.  
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16.  Prospective applicants are advised to  note careful ly the minimum qualif ication 
cr iter ia as mentioned in ‘ Instructions to Bidders’  before bidding. 

17.  Def ect  L iab i l it y  Per iod :-  As  par  Not if icat ion  No .  5 784- PW/L &A/2 M- 175 /2017  d t .  
12 .09 .20 17  o f  Pr in c ip a l  Secre tar y,  P WD  and re levan t  c lau se  o f  Form no .  2911 .  

For th is  work defect  l iabil ity  period is  5  years f rom the date of  completion of  the 
work as  per completion certi f icate issued by the concerned Executive Engineer, 
MED.   

However, completion certif i cate should  be issued after  completion of  a l l  items 
of works as per schedule as required including supplementary items ( if  any)  in 
all  respect.  

17.  In  c as e  o f  As ce rt a i n i n g  A ut h o r i ty  a t  a n y  s t a g e o f  t en d er  process  o r  e xe cut io n  
o f  w or k  nec ess a ry  r eg i s te red  i r re voca b le  po we r  of  a t t orn e y  i s  to  be  p rod u ced .  
P ow e r  o f  A tt or ney  h o lde rs  are  n ot  a l lo wed  t o  s ig n  Te nd er  D oc u m e n t s  u n less  
o th e rw ise  a p p roved  by  t h e G ove rn men t .  

18.    Intending bidders  may be present in  the Off ice of  the Superintending Engineer, 
South Circ le,  Munic ipal  Engineering Directorate, Government of  West  Bengal, 
during opening of  the Tender as per the dates mentioned in the notice to observe 
the tender opening procedure. 

19.    No CONDITIONAL/  INCOMP LETE TENDER wi l l  be accepted under  an y c i rcumstances.  
20.    In  th e  even t  of  acceptance  of  lowest  ten dered rate ,  n o  mult ip le  min imum rates 

w i l l  be  cons idered  b y  the  Department .  
21.    In  ca se  o f  i tem  ra t e  t en de r ,  t h e  tec h n i ca l ly  q u a l i f i ed  b id d er ,  w ho se  to ta l  

o f f ered p r i ce  c on s id er in g  su m of  of f ered  pr ice s  o f  a l l  t h e  i tems  o f  work s  ta k en  
t og eth er ,  s t a nd s  lo west ,  wi l l  b e  co n s id ere d  for  a cc ep ta n c e .  I n  n o ca se  lo w est  
b id d er  of  in d iv i d u a l  i t ems  o f  works  w i l l  b e  co n s id ered  f or  a cce p t a n ce  f or  th e 
co rre sp on d in g  i t ems  o f  works .  

22.    The Tender Inviting Authority reserves  the right  to  cancel  the NIeT due to 
unavoidable circumstances and no claim in this respect wil l  be entertained. 

23.    Du r ing  the  sc rut iny,  i f  i t  comes  to  the  not ice  of  the  tend er  in vi t in g  au thori ty 
that  the cred ent ia l ( s )  and/or  any  o ther  pap er( s)  of  any  b id der  a re  inco rrect  /  
man uf actured  /  fab ri cated ,  that  t end er  wi l l  be  out  r igh t ly  re jected  and  fu rthe r 
p ena l  act ion  may  b e taken aga inst  h im as  p e r ru le .  

24.    In  case  there is  any object ion  regard ing  prequal if ying  an  agency,  that  should  be 
lodged to  the Chairperson & Convener of  the  Bid Evaluat ion  Committee,  i .e . ,  the  
SuperintendingEngineer,South Circ le,  Munic ipal  Eng ineering Directorate,  
Governmen t of  West  Bengal  within  48  (forty eighty )  hou rs ( inc lud ing ho l idays )  
f rom the date  and t ime of  publ icat ion  of  l is t  of  qual if ied  agenc ies and  beyond 
that  t ime schedule  no object ion  wi l l  be entertained b y the B id  Evaluat ion 
Committee.  The object ion  may a lso  be submitted  to  the E-mail  ID;-
sesouth .med@gmail .com  o f  the  Superintending Eng ineer ,  South  Circ le ,  MED within 
the sa id  t ime frame. 

25.    Before issuance of  Letter  of  Acceptance  /  Work O rder,  the tender  invi t ing  
authority may verify the  cred entials  & oth er  documents  of  the  lowest  tenderer  i f  
found necessary.  After  veri f icat ion,  i f  i t  is  found that  such  documen ts  submitted 
b y the lowest  tenderer  are  either manufactu red  or  fa lse ,  in  that  case  Letter  of  
Acceptance /  Work Order  wi l l  not b e issu ed in  favour  of  that tenderer  under an y 
c i rcumstan ces and further pena l  action  may be taken against h im as  per ru le .  

26.    If  any discrepancy ar ises between two similar  clauses  on d ifferent  not if icat ions, 
the clause as stated in  later  not if icat ion wil l  supersede former one in following 
sequence: 

( i )  West Bengal  Form No. 2911 
( i i )  NIeT 
( i i i)  Special terms & Conditions 
( iv)  Technical bid 
(v)  Financial bid 
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In  case  of  inadvertent typ ographica l  mistake  in  the BOQ /  Schedu le  of  Works/ Pr ice 
Schedule/rates  /e lsew here,  th e  same may be treated  to  be so  corrected  as  to  
co nform with the re levant schedu le  of  rates and /  or  techn ica l ly san ct ioned 
est imate.  

 

2 8 .  B i d  Ev a l u at i on  Co m m it te e  ( B E C) :  

A Bid  Eva luat ion Committee (BEC)  has  been const i tu ted und er  the Exe cu t ive 
Eng ineer East MidnaporeDivision,  Munic ipa l  Eng ineering  Directorate,  Gove rnmen t of 
West  Ben gal ,  who i s  th e tender  in vit ing  au th ori ty for  a l l  wo rks .  

The members  of  B id  Eva luation Committee would b e:- 

1.  Superintending Engineer, South Circle, 
Municipal Engineering Directorate, Government of West Bengal 

 Chairperson & Convener 

2.  Executive Engineer, South Circle, MED, Govt. of WB – Member 

3.  Executive Engineer, East Midnapore Division, MED, Govt. of WB – Member 

4.  Divisional Accountant, East Midnapore Division, MED, Govt. of WB – Member 
 

Or,  as per consecutive orders f rom competent authori ty.  

The Bid  Evaluat ion  Committee wil l  do the technica l and f inancial evaluations of  
the bidders for  dif ferent  types of  works  and make recommendation to the 
tender accepting authority. The bidders wil l  have to meet a ll  the minimum 
criter ia  regarding:-  

(a)  Financial Capacity 
(b)  Technical  Capabil i ty  compris ing of  personnel & p lant & equipment 
capabil ity 
(c)  Experience / Credential  

 

The  e l ig ib i l i t y  o f  a  b idd er  w i l l  b e  as certa in ed  on  th e  ba s i s  o f  h i s  d ig i ta l l y  s ign ed 
d ocu men t s  in  supp or t o f  t he  m in imum  c r iter ia  a s  ment ion ed  in (a ) ,  (b ) ,  ( c )  abo ve 
wi th  t he  h e lp  of  h is  D SC  and  t he de c la rat io n  e xecu t ed  th rou gh  p res cr ib ed 
a ff ida v i t  in  n on- jud ic i a l  s tamp  pap e r  o f  app rop r ia te  va lue  d uly  n ota r i zed .  I f  any 
d ocu men t  su b mitted  b y  a  b id de r  i s  e i th er ma nuf actu red  or  fa l se ,  in  such  case 
th e  e l ig ib i l i ty  of  th e  b idder/  tend ere r  wi l l  b e  ou t  r igh t ly  re j ec ted  a t  a ny  stage 
wi th ou t  an y  p re jud ice  a n d fu rthe r  p en a l  act ion  m ay be  ta ken  aga in st  h im  a s  p er 
ru le .  

29.  The Bid Evaluat ion  Committee reserves the r ight to ignore  minor  def ic ien cies at 
their  d iscret ion  in  case  of  f i rst  ca l l  and no chal lenge whatsoever against  such 
decis ion  of the  sa id committee wil l  be  enterta ined .  In case of  re- tender , the  Bid 
Eva luation  Committee reserves the right  to  ignore  some d efi c ien cies  at  their 
d isc ret ion and no chal lenge whatsoever aga inst such  decis ion of  the said 
committee wi l l  b e  enterta in ed.  In  case of  thi rd  and subsequent  ca lls ,  the  Bid 
Eva luation  Committee reserves the r ight  to  ignore  some more d efic iencies at their 
d isc ret ion and no chal lenge whatsoever aga inst such  decis ion of  the said 
committee wil l  be enterta ined. 

30.  Bidders should upload their  documents f rom orig inal copies. Uploading Photocopy 
& i l leg ible copies wi l l  not be accepted. TIA may ca ll  for any document at  any stage 
of  tendering process  through online shortfa ll  not ice.  The document(s)  in  possession 
of  bidder on the date of  submission of  or iginal tender only can be placed to the 
TIA.  Any type of  generat ion of document after the date of or ig inal tender 
submission shal l  not be a llowed. 

31.  Q uali ty  Mon itor ing :  Th ird Party quality audit  may also  be conducted for quality 
monitoring as per sole discretion of  the Engineer- in-Charge. 
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3 2 .  Th i s  NIeT  sh a l l  f o rm  a  pa rt  of  t h e  cont ra ct  docum en t .  Th e  su ccess fu l  b id d er  on 
a ccep tan ce  o f  h i s  b id  b y  t he  Accep t ing  Au thor i t y ,  s ha l l  ha ve t o  s ign  th e  cont ract  
con si s t in g  o f  NIeT,  a l l  ten d er  do cum en t s  fo rm in g  pa rt  of  th e  b id  a s  u p load ed at  
t he  t ime  of  in v i ta t ion  o f  b id ,  t he  rat es  quot ed  on l in e  a t  th e  t ime  of  su bm iss ion  of  
b id  an d a ccep tan c e thereof  togeth er  wi th  an y  correspondence leading thereto and 
standard  West Bengal  Form No. 2911(i i) .  

3 3 .   As  p er  m emo rand u m n o .  46 0 8- F (Y)  da ted .1 8 .07 .2 018  o f  F i nan c e  D epa rtmen t 
Go vt .  o f  W est  Benga l ,  t he  su cce ss fu l  b id de r  w i l l  ha ve to  sub mit  Add it iona l  
P erforma nce Secu r i t y @1 0%of  th e ten der ed amou nt ,  i f  th e  ac cept ed b id  va lu e 
i s  80 %or less  of  th e  est imateda moun t  p ut  to  ten de r .  

  T en d er  in v i t in g  Aut h or i t y  ma y  ask  to  su bm it  just i f i cat ion  of  rat e  of f ered  b y th e 
b id de r .Th e  Add i t iona l  P erf orman ce  Se cu r i ty  sha l l  be  subm it ted  i n  the  fo rm of  
B an k  Gua ran tee  f rom an y  Sched u led  Bank  b efo re  i ssuance  o f  the  W or k  O rd e r .  I f  
t he  b idd e r  f a i l s  t o  su bm itth e Add it ion a l  Pe rfo rman ce  Sec ur i t y  w it h in  seven 
w ork in g  da ys  f rom th e  da te  o f  i s suan ce  o f  Lett er  of  Ac cep tan ce,  h is  Earn es t  
M one y wi l l  b e f orfe i te d an d other  n ec essary  a ct ion s a s  p er NIT  l ik e  b la ck l i s t ing  
o f  th e  c on t ra ctor ,  e t c ,  ma y b e  tak en .  The  Ban k  Gu ara n tee  sh a l l  ha ve to  b e va l id  
u p  to  end  of  th e  Con tr a ct  P er iod  an d sha l l  b e  r enew ed  a cco rd in g ly ,  i f  requ i red .  

  T h e Bank  Gu a ran tee  sh a l l  b e  retu rned  imm ediate ly  on  s ucce ssfu l  c omp let ion  of  
t he  C on tra ct .  I f  th e  b id der  f a i l s  to  com plet e  th e work  su ccess fu l ly ,  t h e 
Ad d it i on a l  P erf o rman ce Secu r i t y  sha l l  be  f o rfe i t ed  at  an y t ime  d u r in g  th e 
p end en cy  o f  t he  co ntrac t  p er iod  a f ter  se rv in g  prop e r  n ot ice  to  t h e  c on t racto r .  
Nec essa r y  prov i s ions  rega rd ing  d edu ct io n  of  se cur it y  dep os i t  f rom th e 
p rog re ss ive  b i l l s  o f  th e  con tra cto r  a s  p er re le vant  c lau ses  of  th e  co nt rac t  sha l l  
in  no  wa y b e  a l tered /af fected  by  p ro v is io n  o f  th i s  A dd i t iona l  P erf ormanc e 
Se cu r it y .  

34.  Cos t  of  T end er  Do cumen t s :  Th e in t en d in g Ten d erers  s h al l  n ot  h ave t o  p ay  t h e co s t  o f  
t en d erd o c u m en t s  f o r  th e  p u r p o s e  o f  p ar t i c i p a t i n g  i n  e - t e n d e r i n g  v i d e  N o t i f i c at i o n  No .  
1 9 9 - C R C / 2 M - 1 0 / 2 0 1 2  d at e d  2 1 / 1 2 / 2 0 1 2  o f  t h e  S e c r e t ar y ,  Pu b l i c  W o r ks  D e p ar t me n t ,  
Go v e r n m e n t  o f  W es t Bengal.  

H o w e v e r ,  t h e  s u c c e s s f u l  b i d d e r  s h a l l  h a v e  t o  p a y  t h e  c o s t  o f  c o n t r a c t  d o c u m e n t s  
@  R s .  5 0 0 0 . 0 0  o n l y  a t  t h e  t i m e  o f  formal agreement.  

3 5 .  A g e n c y ’ s  w h o l e  r e s p o n s i b i l i t y  i s  t o  e n s u r e  t h a t  t h e  r e q u i r e d  q u a n t u m  o f  w a t e r  
s h o u l d  a v a i l a b l e  f r o m  t h e  s t r u c t u r e  a n d  f o r  t h i s  e x t e n s i v e  s u r v e y  w o r k  t o  b e  
d o n e  i n  a l l  r e s p e c t .  
 

3 6 .  I f  t h e r e  i s  a n y  c o n t r a d i c t i o n  b e t w e e n  a n y  c l a u s e s  o f  t h e  N i e B ,  d e c i s i o n  o f  t h e  
S u p e r i n t e n d i n g  E n g i n e e r ,  S o u t h  C i r c l e ,  M E D  w i l l  b e  f i n a l .  
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37. Technical specification: 

(This is indicative not exhaustive, will be finalized as per site requirement during 
implementation.) 

Sl. 
No. 

Specification of Work 

1 Construction for Driving Pit : 

  Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as 
directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the 
bottom, bailing out water as required complete.  

  Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as directed and consolidating the 
same by thorough saturation with water, ramming complete including the cost of supply of sand. (payment to 
be made on  measurement of finished quantity) 

  Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling 
joints with local sand. 

  Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) excluding shuttering 
and reinforcement,if any, in ground floor 
as per relevant IS codes 
a) Pakur Variety 

  Controlled Cement concrete with well graded stone chips (20 mm graded nominal size) excluding shuttering 
and reinforcement with complete design of concrete as per IS : 456 and relevant special publications, 
submission of job mix formula after preliminary mix design after testing of concrete cubes as per direction of 
Engineering charge. Consumption of cement will not be less than 300 Kg of cement with Super plasticizer per 
cubic meter of  controlled concrete but actual consumption will be determined on the basis of preliminary test 
and job mix formula. In ground floor and foundation. [using concrete mixture] M-20 Grade.  
Pakur variety 

  Reinforcement for reinforced concrete work in all sorts of structure including distribution bars, stirrups, 
binders etc initial straightening and remval of loose rust(if necessary). Cutting to requisite length, hooking and 
bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every 
intersetion, complete as per drawing and direction.                
(a) For works in foundation and upto roof of ground floor/upto 4m.                                                                                    
(i)Other Manufacturers Not Specified 

  Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout 
props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and 
columns, lintels curved or straight including fitting, fixing and striking out after completion of works (upto roof 
of ground floor) 
(a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-Charge. 

  Removal of rubbish,earth etc. from the working site and disposal of the same beyond the compound, in 
conformity with the Municipal / Corporation Rules for such disposal, loading into truck and cleaning the site in 
all respect as per direction of Engineer in charge 

  Earth work in filling in foundation trenches or plinth with good earth, in layers not exceeding 150 mm. 
including watering and ramming etc. layer by layer complete. (Payment to be made on the basis of 
measurement of finished quantity of work) 
(a) With earth obtained from excavation of foundation. 

  Driving M.S. sheet piles of any kind of approved type and size conforming to IS code in all kinds of soil/ soil 
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mixed with gravel, shingle & pebbles, by monkey hammer including handling, cutting to requisite size, drilling 
holes, hoisting in position, welding, fabrication of sets of tapper piles, corner piles etc. with clutch bars as may 
be required including staging, scaffolding and hire charges of driving machinery and equiepments, craping 
and cleaning piles, painting the sufrace with one coat of surface primer of approved make and brand and two 
coats of ready mixed oil bound paint (except red lead and black japan) etc including all cost of labours, supply 
and carriage of equipments to site (by any mean) as per drawing and direction of EIC  

  Extraction of driven sheet piles carefully by chain pulley block and rope drum or equivalent arrangement, 
stacking at site at a suitable location witin a lead of 100 metre from the site of work as per direction of the 
Engineer-in-charge. 

2 Construction for Reception Pit : 
 

  Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as 
directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the 
bottom, bailing out water as required complete.  

  Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as directed and consolidating the 
same by thorough saturation with water, ramming complete including the cost of supply of sand. (payment to 
be made on  measurement of finished quantity) 

  Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling 
joints with local sand. 

  Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) excluding shuttering and 
reinforcement,if any, in ground floor as per relevant IS codes 

  Removal of rubbish,earth etc. from the working site and disposal of the same beyond the compound, in 
conformity with the Municipal / Corporation Rules for such disposal, loading into truck and cleaning the site in 
all respect as per direction of Engineer in charge 

  Earth work in filling in foundation trenches or plinth with good earth, in layers not exceeding 150 mm. 
including watering and ramming etc. layer by layer complete. (Payment to be made on the basis of 
measurement of finished quantity of work) 
(a) With earth obtained from excavation of foundation. 

  Driving M.S. sheet piles of any kind of approved type and size 
conforming to IS code in all kinds of soil/ soil mixed with gravel, shingle & pebbles, by monkey hammer 
including handling, cutting to requisite size, drilling holes, hoisting in position, welding, fabrication of sets of 
tapper piles, corner piles etc. with clutch bars as may be required including staging, scaffolding and hire 
charges of driving machinery and equiepments, craping and cleaning piles, painting the sufrace with one coat 
of surface primer of approved make and brand and two coats of ready mixed oil bound paint (except red lead 
and black japan) etc including all cost of labours, supply and carriage of equipments to site (by any mean) as 
per drawing and direction of EIC but excluding the cost of sheet piles. N.B. Measurement of area 
underground to be taken i.e. straight length 
of pile multiplied by driven length.. 

  Extraction of driven sheet piles carefully by chain pulley block and rope drum or equivalent arrangement, 
stacking at site at a suitable location witin a lead of 100 metre from the site of work as per direction of the 
Engineer-in-charge. 

  Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as 
directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the 
bottom, bailing out water as required complete.  

3 Pipe jacking from the driving pit to receiving pit including all labors, material tools and tackles, clearing of site etc. complete in all 
respectas per direction of the Engineer-in-Charge. 

4 Filling the pipe line with water, testing hydraulically as per I.S 3114-1965 (Article-6) in section of a length not exceeding 500mtr. 
for head of pressure as per specification including supplying installing and fixing all equipments such as diesel pump set, blank 
flange, pressure gauge, valve, pressure pump and all other tools and plants including drilling topping and plugging of necessary 
holes to pipes, blocking ends providing temporary thrust block and subsequent blocking of holes and other jointing materials 
and dismantling and removal of the same including disposal of water etc. all complete as per specification and direction of EIC.  
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5 M.S. Casing pipe of different Dia. andthicknessas per BOQ as per direction of the Engineer-in-Charge. 

6 Supply of E.R.W.M.S. (Electrical Resistant Welded M.S.) black pipe of ISI mark as per relevant IS Specification (heavy quality) 
having wall thickness not less than 5 mm. 
Differentdia  Pipe (TATA Make)— Heavy having thickness as per  IS 1239   ( Part 1) : 2004all complete as per specification and 
direction of EIC. 

7 Cutting of C.l/D.I pipes for fitting with pipes and-or specials of similar or dissimilar materials at the time of laying without 
damaging any part of the required length including taking out of the broken pieces from the trench and restacking the same at 
the specified location as per direction of the Engineer-in-Charge 

8 Chamfering the spigot end of all type/class of DI pipe for proper using of push joint by means of grinder set at site for proper 
joint etc. all complete as per direction of EIC. 

9 Field welding of M.S. plate by means of electric arc welding as per relevant IS specification using standard electrodes including 
edge preparation and charges of deployment of electric generator set with fuel, lubricant, and all other tools and plants all 
complete as per specification and direction of Engineer-in-Charge. [ Engineer-in-Charge shall approve the electrodes for arc 
welding before use ]                                               

10 Flange joint to C.l./D.l/MS. pipes and specials including supply of rubber gasket,Nuts, bolts, washers etc. of best quality to make 
the joint watertight at required hydraulic pressure all complete as per specification & direction of the Engineer-in-Charge 

11 Supply of M.S. Flange (slipper type) as per IS-6392 TABLE 17 Thickness as requiredas per direction of the Engineer-in-Charge. 

12 All types of Ductile Iron (D.I) Specials (viz. Bend. Tee. Taper. Tail piece etc), size conforming to I.S. Specification No. 
9523/2000 with cement mortar lining (inside) and bituminous coating (outside). i) Tail Piece as requiredas per direction of the 
EIC. 

13 Cast iron double flanged manually operated sluice valves generallyconforming to IS 14846 : 2000, having four faces and spindle 
nut of gunmetal, inside screw non- rising type quality gunmetal /AISI 410 spindle: seat tested to 10kg/CM2 and body tested to 
15kg/CM2, flanges flat faced and drilled to 1S. : 1538: 1993. Painted black all over with asphalt base paint. Valves tested by 
closed end methodas per direction of the Engineer-in-Charge. 

14 Construction of different dia Sluice valve /Air valve /Washout chamber in different sizes for village road where light traffic run 
and for main road where heavy traffic run as deptt.approved drawing with 25cm thick brick work (1:6) over cement concrete 
(4:2:1) over a single B/F soling over150mm.thick sand filling in foundation including earth work in excavation and disposal of 
excess earth from work site with RCC (1:1.5:3) cover slab 100mm / 150mm thick slab on top of chamber with 1% reinforcement 
in RCC cover slab with necessary opening for operation of valve all complete including cost of labour& materials as per 
Departmental Drawing. For differentdiaofpipeall complete as per specification and direction of Engineer-in-Charge. 

15 Providing and placing silver sand to outer annular space between different dia M.S. pipesall complete as per specification and 
direction of Engineer-in-Charge. 
 

38. General notes: 
 

(a) No joint venture in the form of M.O.U. or in any shape will be accepted at any stage of tendering. 
(b) The Bidder should also upload Place of Registration, Principal Place of Business &   Power of attorney of 

signatory of tender. 
(c) The annual turnover shall be based on audited balance sheets in anyoflast 5 (five) consecutive financial 

years. 
(d) The drawing and design to be submitted by the successful bidder in connection to the work for the 

components stated in the Bid. 
(e) Canvassing in connection with the e-tenders is strictly prohibited and the tenders submitted by bidder who 

take resort to canvassing will be liable to rejection. 

(f) Partnership Firms shall furnish the registered partnership deed and Companies shall furnish the Article of 
Association and Memorandum. [Non Statutory Documents] 

(g) In case of Proprietorship and Partnership Firms and Company, the Tax Audited Report to be furnished along 
with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet and 
Profit & Loss Account in favour of applicant. No other name along with applicant name, in such enclosure 
will be entertained. [Non Statutory Documents] 

(h) Submission of Income Tax Acknowledgement Receipt for Current Assessment Year is mandatory. 
(i) Any legal matter will be settled within the jurisdiction of the Hon’ble District Judges’ Court at Tamluk, Dist.-

PurbaMedinipore, West Bengal. 

(j) The bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 
clarifications thereof or interpretation of any of the conditions of the Tender documents before the Tender 
Inviting Authority in writing within the stipulated date and time as mentioned in this e-NIQ. Beyond such 
period no representation in this regard will be entertained by the Tender Inviting Authority. The Pre-Bid 
Meeting, if any, will be held at the Office of the Superintending Engineer, South Circle, M.EDte on Stipulated 
date &time. 
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(k) Written clarification or amendments etc. as may be issued by the Tender inviting authority in pursuance to 
the presentation made by the Bidder shall be final and binding on the Bidder and shall form part of the 
Tender documents 

(l) Before issuance of the Acceptance / Work Order, the tender inviting authority may verify the credential & 
other documents of the lowest bidder if found necessary. After verification, if it is found that such documents 
submitted by the lowest tender is either manufactured or false in that case, work order will not be issued in 
favour of the lowest bidder under any circumstances. 

(m) In case of ascertaining authority at any stage of tender process or execution of work necessary registered 
irrevocable power of attorney is to be produced on demand. 

(n) In case of tie bid, L1 bidder will be selected following the prescribed procedure mentioned in the   
Memorandum No.-2320-F(Y), Dated-7.6.2022 of the Principal Secretary, Finance Department, Govt. of W.B. 

 
Note: All addendum and corrigendum, if published through https://wbtenders.gov.in   
in relation to this tender, will have to be considered as parts and parcel of this 
comprehensive tender document. Bidders have to follow all publications carefully 
and it will be the responsibility of the bidder to finalize their quoted Rate before the 
date of final submission. 

 
 

Superintending Engineer 
South Circle, M.E.Dte. 
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CHAPTER-1 
INSTRUCTION TO BIDDERS/BIDDERS 

SECTION – A 

 

1. General guidance for e-tendering 

Instructions / Guidelines for Bidders for electronic submission of the tenders have been annexed for assisting 

them to participate in e-tendering.  

2. Registration of Bidder 

Any Bidder willing to take part in the process of e-tendering will have to be enrolled and registered with the 

Government e-procurement system, through logging on to http://wbtenders.gov.in. The Bidder is to click on 

the link for e-tendering site as given on the web portal.  

3. Digital Signature certificate (DSC)  

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission of 

tenders, from the service provider of the National Information’s Centre (NIC) or any other bonafide service 

provider on payment of requisite amount. Details are available at the Web Site stated in Clause 2 of Guideline 

to Bidder. DSC is given as a USB e-Token. 

4. The contractor can search and download NIB and Tender Documents electronically from computer once he 

logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of 

collection of Tender Documents.  

5.Submission of Tenders. 

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 in two 

folders at a time for each work, one in Technical Proposal and the other is Financial Proposal before the 

prescribed date and time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus 

scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats). 

A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers (folders). 
A-1. Statutory Cover Containing 
1. Prequalification Document 
i. Prequalification Application (Sec-B, Form – I) 
ii. Scanned Copy online Transaction of earnest money  
(EMD) as prescribed in the NIeB against each of the serial of work.  
2. NIeB with Bid Documents (downloads and upload the same Digitally Signed) 
3. Technical Document (To be filled, scanned & digitally signed) 
i.  Financial Statement (Section – B, Form – II). 
ii. Affidavits( (Ref:- format for general affidavit shown in “Y” Part “B”. ) 
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iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
A-2. Non statutory Cover Containing / My Documents 
i. GST Certificate (up to date). 

ii. Registration Certificate under Company Act. (if any). 

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum, if applicable. 

iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

v. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the period up to last five years(year 
just preceding the current Financial Year will be considered as year – I) 

vi. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op (S) (ARCS) bye laws are 
to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S), if applicable. 

vii. Credential: Scanned copy of Original Credential Certificate as stated in NIeB 

Intending Bidders should upload Non-Statutory documents as per following folders in My Document: 
E-Bidding system of 

Government of West Bengal 

Bidder Document Sub Category Master 

Sl. 

No. 

Category Name Sub Category Name Sub Category Description 

A CERTIFICATES A1. CERTIFICATES 1. GST Certificate 

2. E.S.I & EPF Registration Certificate. 

B COMPANY 

DETAILS 

B1. COMPANY DETAILS  1. Proprietorship Firm (Trade License). 
2. Registered Deed of partnership Firm 
3. Registration Certificate under Company Act. (if 
any). Ltd. Company (Incorporation Certificate, Trade 
License) 
4. Power of Attorney (For Partnership Firm / Private 
Limited Company, if any) 
5. Society (Society Registration copy, Trade License) 

C CREDENTIAL C1. CREDENTIAL1 Similar nature Work & Completion 
Certificates/certificate of running work along with work 
order, BOQ and payment certificate issued by 
competent authority (as per Sl. No. 3 of NIeB) 

D EQUIPMENT LABORTARYequipments& 

other  MACHINERIES 

1. List of Machineries and equipment necessary for 
field as well as laboratory test of all materials as per 
NIeB 

   

   

   

   

E FINANCIAL INFO E1. P/L & BALANCE 

SHEET 2011- 2012 

P/L & BALANCE SHEET (as per NIeB) 

  E2. PAYMENT 

CERTIFICATE 1 

Payment Certificate in support of valid 

Credential only to be submitted 

  E3 PAYMENT 

CERTIFICATE 2 

F MANPOWER TECHNICAL PERSONNEL  List of technical personnel employed under the 
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organisation (or on contact basis) in details with 
name, qualification, experience and, address with 
contact number. 

    

G DECLARATION DECLARATION 1 1. Bank Solvency Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in support of annual turnover as 
per NIeB. 

  DECLARATION 3 3. Corrigendum and additional document (if any). 

 

 

B. Bid Evaluation 

i. Opening and evaluation of Bid :-No exemption from payment of EMD will be allowed. 

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting Authority electronically 

from the website using his/ her Digital Signature Certificate. 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in order, cover 

(Folder) for non-statutory documents (vide Cl. No.– 5.A-2) will be opened. If there is any deficiency in the 

statutory documents the Bid will summarily be rejected. 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded and 

handed over to the Bid Evaluation Committee. Scrutiny of technical proposal and recommendation thereafter and 

processing of comparative statement for acceptance etc. will be made by the Municipal Engineering Directorate, 

under the department of Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 

appropriate authority depending on the value of the work as applicable as per existing norms and guidelines 

under AMRUT programme. 

v. Uploading of summary list of technically qualified bidders. 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Bidder and for which 

their proposal will be considered and uploaded in the web portals. 

C. Financial proposal 

As per Sl. 9 Part II (a) , Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder. 

 

6. Financial capacity of a Bidder will be judged on the basis of working capital as mentioned in the N.I.T. to be 
derived from the information furnished in FORM-I and II (Section-B) i.e., Application (for Pre-qualification) and 
Financial Statement. If an applicant feels that his / their Working Capital beyond own resource may be 
insufficient, he/they may include with the application a letter of guarantee issued by a Nationalised/Scheduled 
Bank to supplement the applicant. This letter of guarantee should be addressed to the Tender Inviting / 
Accepting Authority and should guarantee duly specifying the name of the project that in case of contract is 
awarded to the Bidder, the Bidder will be provided with a revolving line of credit. Such revolving line of credit 
should be maintained until the works are taken over by the Authority. 

 
7. Penalty for suppression / distortion of facts: 
Submission of false document by Bidder is strictly prohibited and in case of such act by the Bidder the same may 
be referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture of earnest money 
forthwith.  

 

8. REJECTION OF BID  
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The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel the Bidding 
processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for 
Employer’s (tender accepting authority) action.  

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting and Accepting Authority through 
acceptance letter/ Letter of acceptance.  The Letter of acceptance will constitute the formation of the Contract.  

The Agreement in Printed Tender Form will incorporate all necessary documents e.g. N.I.B., all addenda-
corrigendum, special terms and condition (Section –C), different filled-up forms (Section –B), Price Schedule and 

the same will be executed between the Tender Accepting Authority and the successful Bidder.  
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FORM —I 
PRE-QUALIFICATION APPLICATION 

To 

The Superintending Engineer  

South Circle, M.E.Dte. 

 

Ref: Bid 

For_ ____________________________ ___________________________________ 

Name of  work  ____ ______________________ ______________________ _____ 

NIeB No.:……………………………………………………………………………….. 

Dear Sir, 

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all the necessary 

information and relevant documents for evaluation. The application is made by me / us on behalf of 

___________________________________In the capacity ____________________________________ 

dulyauthorized to submit the order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of 

firms for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the work(s) given in Enclosure to this letter. 

We understand that: 

(a) Bid Inviting and Accepting Authority can amend the scope and value of the contract bid under this project. 

(b) Bid Inviting and Accepting Authority reserves the right to reject any application without assigning any 

reason. 

Enclo:- e-Filling:- 

1. Statutory Documents 

2. Non Statutory Documents 

Date: -   -------------------------------------------------------- 
Signature of applicant including title 

and capacity in which application is made 
 

N.B :-THIS APPLICATION MUST BE MADE IN THE LETTER HEADED PAD OF THE FIRM CLEARLY MENTIONING 

THE ADDRESS, E-MAIL AND CONTACT NUMBER OFTHE FIRM. 
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AFFIDAVIT — "X" 

(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized) 

Work in progress 
Work order issued but 
work not started 

SI. No. Name of the work 
with Tender No. 

Tender  
Amount 

% of work  
executed SI No. Name of the work 

with Tender No. 
Tender  
Amount 

       

       

 

 

Note: Applicant should enclose copy of work order & up-to-date work  
progress report duly certified by the concerned Executive Engineer. 

___________________________ 
Signature, name and designation 

of Authorized  Signatory 
 
 
 

_________________ 
For and on behalf of  

(Name of the Applicant) 
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AFFIDAVIT —"Y" 

(To be furnished in Non — Judicial Stamp paper of a appropriate value duly notarized) 

I. I, the under-signed do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted is proved to be false, incorrect or concealed, the 
application may be rejected and no objection/claim will be raised by the under-signed. 

2. The under-signed also hereby certifies that neither our firm ____________________________ 

 nor any of its constituent partners had been debarred to participate intender by any directorate of 
Public Works Department during the last 5(five) years prior to the date of this NIT. 

3. The under-signed also hereby certifies that neither our firm __________________________ nor any of 
its constituent partners have failed to executed more than one works contract under any directorate 
of Public Works Department and that neither our firm  nor any of its constituent partners was 
terminatedby any sub-rule under clause 3 of Tender Form no. 2911 and that neither our firm_______ 
nor any of its constituent partners was terminated under any clause of standard Bidding Documents by 
the Engineer-in-Charge/ Employer during last 3(three) years. 

4. Certified that I have access to or have available liquid assets (aggregate of working capital, cash-
in-hand, uncommitted Bank Guarantees) and/or credit facilities not less than 10% of the 
estimated cost put to tender. In this respect, I have attached necessary documents with this 
application. The under-signed would authorize and request any Bank, person, Firm or Corporation 
to furnish pertinent information as deemed necessary and/or as requested by the Department to 
verify this statement. 

5. The under-signed understands and agrees that further qualifying information may be requested and 
agrees to furnish any such information at the request of the Department. 

6. Certified that I have applied in the tender vide e-NIT no ……………………………in the capacity of 
individual/ as a partner of a firm & I have not applied severally for the same job. 

7. The under-signed also hereby certifies that the Bid shall remain valid for a period not less than 120 
(One Hundred twenty) days, after the dead line date for Bid submission. 

8. I, the under-signed, declare that all the statements made in the attached documents in respect of 
mode of ownership of machineries are true and correct. I shall arrange facilities for different types of 
day to day testing as per MoRTH, IRC & IS guideline at the working site at my own cost relate to work. 

9. Certified that required specified machineries for the works under this NIT will be installed at the 
working site within 15(fifteen) days from the date of issue of Work Order. 

10. I / we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing 
machineries / equipments for all the items of works as per relevant IRC / IS codes of practice and as per 
BOO and as per direction of the Engineer-In-Charge at the time of execution of work at site even if 
upon Technical evaluation I am declared as "qualified" without having all the requisite technical 
personnel and /or plants/ testing machineries / equipments at the time of submission of tender. 

 
11. I, the under-signed do certify that all the statements made in the attached documents are true and 

correct. If any declaration submitted is found / ascertain to be incorrect / fabricated / misrepresented / 
fraudulent etc. accordingly tender will be liable to be cancelled / terminated immediately & I / my firm 
/ company shall also be liable to prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860 
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along with section-71 & section-73 of Indian Information & Technology Act 2008 & any other applicable 
law for the time being in force in addition to forfeiture of Earnest Money / Security Deposit. 

 
 
 

Date : 
_______________________ 

Signature, name and designation 
of Authorized  Signatory 

 
 
 

_________________ 
For and on behalf of  

(Name of the Applicant



 

 

Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid documents which  

is required to be submitted in time duly) 

I,  ......................................................................................... ,son of ………………………………………………, aged 

about ...........................................................................................  years by ……………………………………………………… 

occupation .............................................. do hereby solemnly affirm and confirm as follow: 

1. That, I am the  ......................................................... of……………………………………………………………. have  

2. duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

3. That, I have inspected the site of work covered under NIeB (NleB No ) 
circulated through Office memo bearing No -------------------------------- datedand have made myself fully  
acquainted with the site conditions existing level/proposed level and local conditions in and around the site 
of work. I have also carefully and meticulously gone through the Bid documents. Bid of the above named  
Bidder is offered and submitted upon due consideration of all factors and if the same is accepted, I on and  
for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide by all the  
covenants, conditions and stipulations of the Contractual documents and to carry out, complete the works to  
the satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may given by  
the Engineer in Charge of the work time to time. I also hereby undertake to abide by the provisions of  
Law including the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961,  
West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the Contractor upon 
entering into formal Contract / agreement with the Bid Inviting/Accepting authority. 

4. That I declare that, no relevant information as required to be furnished by the Bidder has been  

suppressed in the Bid documents. 

5. That the statement above made by me is true to my knowledge. 

 

 
Deponent 
Solemnly affirmed by the said 
_____________________________ 
 
 
Before me ......................................................................................... (1st class Judicial Magistrate 
/ Notary Public) 

DECLARATION OF TECHNICAL PEROSONNEL 

 

 

I,......... S/o, D/o, W/o.............residing at ............. do hereby declare that I am a Civil Engineer having 

qualification, DCE/BCE/MCE and working in the capacity of ................... (Designation) 

namely ....................., address-................. since DD/MM/YYYY. 

Copy of my passed certificate has been attached herewith.  

 

Signature with date........................ 

 Name........................  

Address........................ 

 Mobile No.......................... 

 Email...........................



 

DECLARATION OF TECHNICAL PEROSONNEL 

 

 

I,......... S/o, D/o, W/o.............residing at ............. do hereby declare that I am a Civil Engineer having 

qualification, DCE/BCE/MCE and working in the capacity of ................... (Designation) in the organisation 

namely ....................., address-................. since DD/MM/YYYY. 

Copy of my passed certificate has been attached herewith.  

 

Signature with date........................ 

 Name........................  

Address........................ 

 Mobile No.......................... 

 Email...........................

 

 

 

DECLARATION OF TECHNICAL PEROSONNEL 

 

 

I,......... S/o, D/o, W/o.............residing at ............. do hereby declare that I am a Civil Engineer having 

qualification, DCE/BCE/MCE and working in the capacity of ................... (Designation) 

namely ....................., address-................. since DD/MM/YYYY. 

Copy of my passed certificate has been attached herewith.  

 

Signature with date........................ 

 Name........................  

Address........................ 

 Mobile No.......................... 

 Email...........................

 

 

 

 

 

DECLARATION OF TECHNICAL PEROSONNEL 

 

 

I,......... S/o, D/o, W/o.............residing at ............. do hereby declare that I am a Civil Engineer having 

qualification, DCE/BCE/MCE and working in the capacity of ................... (Designation) 

namely ....................., address-................. since DD/MM/YYYY. 

Copy of my passed certificate has been attached herewith.  

 

Signature with date........................ 

 Name........................  

Address........................ 

 Mobile No.......................... 

 Email...........................

 

 

 

 

 

 

 

 

 



 

 

FORM- III 

STRUCTURE AND ORGANISATION 

 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. : 

Fax No. : 

E mail : 

A.3 Attach an organization chart showing the structure of the company with names of Key personnel and 
technical staff with Bio-data. : 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation. 

 

 

Signature of applicant including title 
and capacity in which application is made 

 

 



 

 

FORM — IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): - 

(Original document of own possession arranged through lease deed to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of releaseof Machineries.) 

Name
 ofMach

ine/ 
Instrument 

Make Type Capacity 
Motor / 

EngineNo
. 

Machine
No. Possession Status 

Date
 ofrel
easeIfEnga

ged 

      Idle Engaged  

          

 

For each item of equipment the application should attach copies of 

(i) Document showing proof of full payment,  

(ii) Receipt of Delivery, 

(iii) Road Challan from Factory to delivery spot, is to be furnished. 

Signature of applicant including title 

and capacity in which application is made 

 

 

 



 

 

SECTION – C 

Form - II 

FINANCIAL STATEMENT 

B.1 Name of Applicant: 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial 
years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st 
Year  

(Rs. 
In 
lakh)  

2nd Year  

(Rs. In lakh)  

3rd Year  

(Rs. In lakh)  

4th Year  

(Rs. In lakh)  

5th Year  

(Rs. In lakh)  

a) Current Assets :  

(It should not include investment in any other 
firm)  

 

b) Current liabilities :  

(It should include bank over draft) 

 

c) Working capital :  

(a) – (b)  

 

d) Net worth :  

(Proprietors Capital or Partners Capital or Paid 
up Capital + Reserve and surplus )  

 

e) Bank loan/ Guarantee :  

(As per clause G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. Work order 
issued  

As on  

31.03.2025 

As on  

31.03.2024 

As on  

31.03.2023 

As on  

31.03.2022 

As on  

31.3.2021 

As on  

31.03.2020 

       

 

Signed by an authorized officer of the firm  
____________________________________________  
Title of the officer  
___________________________________________  
Name of the Firm with Seal  
Date________________  



 

 
MemoNo.MED/SE(S)/317(1-8)234/W-06/06 Pt-III                                 Dated:-10.09.2025 

Copy forwarded for information and with a request for wide publicity through the Notice 
Board to: - 

1. The Chairperson,Board of Administrator, TAMLUKMunicipality,PurbaMedinipur. 
2. The State Mission Director AMRUT, Subhanna, Saltlake. 
3. The Chief Engineer (in- charge), South Zone, M. E. Dte. BikashBhavan, Salt Lake, 

Kol. – 700 091. 
4. The Addl. Chief Engineer (South), M. E. Dte. BikashBhavan, Salt Lake, Kol. – 700 

091. 
5. The District Magistrate, PurbaMedinipur. 
6. The Executive Engineer, East Midnapore Division, M.E.Dte. 
7. Notice Board of this office. 
8. Office File.   
 
 
         Superintending Engineer,  

South Circle, M.E. Directorate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 



 

SECTION — B  

CONDITIONS & REQUIREMENTS FOR BIDDING  

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the 
eBidding. 

2. Each Bidder shall upload his offer in envelopes (A-1-Statutory &A-2- non-statutory)& .xls sheet after 
digitally signed superscribing the name of the work, name & address of the bidder, NIB No and date of 
submission of the eBid. 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the authorized 
signatory. 

4. No eBid proposal will be entertained without the earnest money being submitted as indicated in the 
NIB. No interest will be allowed for the said earnest money and the Bid issuing authority will hold the same 
till finalization of the eBid. 

5. Any conditional eBid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to the 
date notified for submission of the eBid or also to extend the time mentioned in the NIB under intimation to 
the Bidders. 

7. eBid once offered cannot be withdrawn within a period of 180 calendar days from the date set for 
opening of eBids. Any extension of this validity period if required will be subject to concurrence of the 
Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking 
clarifications thereof or interpretation of any of the conditions of the eBid documents before the Bid 
Inviting Authority by uploading his/her doubt within a period of Forty eight hours before the date of 
Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 
pursuance to the representation made by the intending Bidders under Clause 10 above shall be final 
and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting Authority 
however, reserves the right to have pre Bid conference with the intending Bidders if deemed 
necessary. Any point or irregularities pr questions could not be raised after expiry of pre bid meeting. 

10. Intending Bidders are required to inspect the site of the Project with particular reference to 
location and infrastructure facilities. They are to make a careful study with regard to availability of 
materials and their sources and all relevant factors as might affect their rates and prices. The Bidders 
must be acquainted with existing ground level (EGL),Highest flood level (HFL), Finished ground level 
(FGL)/Proposed ground level (PGL), and other required levels. 

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the eBid 
shall be borne by the Bidders. 

12. Extra claim or any concession on the ground of insufficient data or information and absence of 
knowledge of conditions prevailing at the site or situation arising during the execution of the work shall not 
be entertained. 

13. eBid, which have been considered valid on the result of general examination (Prequalification 
stage) at the time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding the 



 

general examination carried out earlier, the Bid Inviting authority reserves the right of rejection of any 
eBid, which may be found to be defective during the detail scrutiny. 

14. Bidders before uploading the eBid documents shall have to ensure that "Declaration by the 
eBidder" in the pro-forma set out in the eBid documents is to be filed separately with the eBid 
documents in the form of Affidavit to be affirmed by the same person signing the Bid documents. 

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or to 
split up the work in groups or to relax any clause without assigning any reason thereof. 

16. This set of Bid documents consists of: 
a. Detail Notice inviting Bid. 
b. Declaration by the eBidder. 
c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d. Tender Form No. 2911. 

 

 

Superintending Engineer  
South Circle, M.E.Dte 

 

 

 

 



 

SECTION — C 

1.0 DEFINITIONS AND INTERPRETATION  

(1)  In the Contract, as hereinafter defined, the following words and expressions shall have to be 

meanings hereby assigned to them, except where the context otherwise requires:  

(a) "Approved" means provisionally approved in writing, including subsequent written 

confirmation of previous verbal approval and "approval" means provisional approval in 

writing, including as aforesaid. However in spite of approval from Competent Authority 

contractor is solely responsible for design-cum-execution of the whole project as it is turnkey 

job. 

(b) “Authority” means the TIA or his authorized representatives of Superintending Engineer, 

South Circle, MED 

(c) "Bank" means the "State Bank of India" or any other Scheduled Bank.  

(d) "Calendar day" means a period of twenty four hours extending from midnight to midnight.  

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment 

from any bank or treasury. 

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the 

contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to 

such additions thereto or deductions therefore as may be made under the provisions of; the 

contract documents and accepted by the Employer.  

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or 

about the execution or maintenance of the works but do not include materials or other things 

intended to form or forming part of the permanent works.  

(i) "District" or TAMLUK Municipal Area means the area described as such in Schedule-I of the 

Act;  

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of 

such drawings approved in writing by the undersigned from time to time or approved in 

writing by the Superintending Engineer,South Circle, MED.  

(k) "Employer" means the Superintending Engineer, South Circle, MED 

(l) "Engineer in Charge” means the Executive Engineer, East Midnapore Division of Municipal 

Engineering Directorate to whom the Superintending Engineer, South Circle, MED, delegate 

his Authority by the way of declaring him as EIC in the Bid documents.  

(m) "Engineer's Representatives" means any Assistant Engineer or Assistant of the Engineer or 

any Clerk of works appointed from time to time by the Employer or the Engineer to perform the 



 

duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the 

Contractor by the Engineer-in Charge.  

(n) "Ground Level" means the level of the referred point of the exposed surface of the ground, 

road or pavement free from extraneous materials;  

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments 

Act, 1881 or such other day on which the office of the Authority remains closed for the day;  

(p) “Local Authority" not only means a Municipal Corporation or Municipality or other authority 

legally entitled to the control or manage local funds but also includes the West Bengal State 

Electricity Board. 

(q) "Month" means English calendar month;  

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, 

erected and maintained in accordance with the Contract;  

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a 

person authorized by a Local Authority has a right of way;  

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.  

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works 

or Temporary Works are to be executed and any other lands and places provided or arranged 

by the employer for working space or any other purpose as may be specifically designated in 

the Contract as forming part of the Site,  

(v) "Specification" means the specification referred to in the Bid and any modification thereof or 

addition thereto as may from time to time be furnished or approved in writing by the 

Superintending Engineer, South Circle, MED.  

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. 

maintained by the Authority) or where supply of any material for the construction or any work 

has been undertaken by any authorized agent, by such agent within the District.  

(x) "Temporary Works" means all temporary works of every kind required in or about the 

execution or maintenance of the Permanent Works.  

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended 

by subsequent notification(s).  

(z) "Bidder" means the person, or persons, firm or corporation submitting a Bid for the work 

contemplated either directly or through a duly authorized representative. 

(aa) "The Act" West Bengal Municipal Act, 1975  

(bb) "Time" expressed by hours of the clock shall be according to the Indian Standard Time.  



 

(cc) "Water main" means any pipe or conduit of cast iron, DI (Ductile Iron) pipe, steel or of any 

other material intended to conveyor distribute water;  

(dd) "Works" shall include both Permanent Works and Temporary Works.  

(ee) "Work" means all of the work of the project called for or shown in the Bid documents including 

preparation, construction improvement and cleans up.  

(2)  Singular and Plural: Works importing the singular only also include the plural and vice versa 

where the context demands.  

(3)  Headings or Notes:  The headings and marginal notes in these Conditions of Contract shall be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof or of the Contract.  

(4)  Cost:  The work "cost" shall be deemed to include overhand costs whether on or off the Site.  

2.0 DRAWINGS  

1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the 

Executive Engineer, East MidnaporeDivision, MED, one copy of original approved drawing and design 

to be submitted to TAMLUK Municipality but one copy thereof shall be furnished to the Contractor 

free of charge. The Contactor shall provide and make at his own expenses any further copies required 

by him. At the Completion of the Contract, the Contractor shall return to the Executive Engineer, East 

Midnapore Division, and M.E.Dte. All drawings as provided under the Contract.  

2) Copy of drawing:- One copy of drawings to be kept on site. One copy of the Drawings 

furnished by the Contractor as aforesaid,  shall be kept by the Contractor on the site and the same 

shall at all reasonable times be available for inspection and use by the Engineer and his/municipal 

Representatives and by any other persons authorized by the Engineer in writing.  

3) Disruption of progress: The Contractor shall give written notice to Executive Engineer, 

East MidnaporeDivision, MED whenever planning or progress of the works is likely to be delayed or 

disrupted order, including a direction instruction or approval is issued by the Superintending 

Engineer, South Circle, MED on recommendation of Executive Engineer within a reasonable time. The 

notice shall include details of the drawing or order required, and of why and by whom it is required 

and of any delay or disruption likely to be suffered if it is further delayed.  

3.0 FURTHER DRAWINGS  

The Executive Engineer, East Midnapore Division, MED shall have full power and authority to supply 

to or demand from the Contractor, from time to time, during the progress of the Works, such further 

drawings as shall be necessary for the purpose of the proper and adequate execution and 

maintenance of the Works. The Contractor shall carry out and be bound by the same. Adequacy as 

determined by the Executive Engineer, East Midnapore Division, MED shall be final and binding on the 

Contractor.  

 



 

4.0  CONTRACT AGREEMENT  

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be 

prepared and completed in the form no. 2911 along with all other documents mentioned earlier with 

such modification as may be necessary. 

4.1  Security Deposit: The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + 

additional 8%) will be refunded without any interest only after expiry of Defect Liability Period as per PWD 

order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of new building / new 

bridge / new culvert, the Defect Liability Period of the work shall be five years from the date of completion 

of the work; 

For work with five years Defect Liability Period: 
i) No security deposit shall be refunded to the contractor for 1st 3 years from the date of 

completion of the work; 
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years 

from the actual date of completion of the work; 
iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry 

of five years from the actual date of completion of the work. 
 

5.0  INSPECTION OF SITE  

The Executive Engineer, M.E. Dte. or his authorized person shall have made available to the Bidder 

with the Bid documents such data like its location, distance from fixed point including the layout 

drawing and location of the primary grid point, level drawing data, the source of filling the reservoir 

and the Bid shall be deemed to have been based on such data. But the Bidder shall be responsible for 

his own interpretation thereof. The Bidder may also undertake investigations at his own cost on such 

levels or any other levels prior to submission of his offer.  

The Bidder shall also be deemed to have inspected and examined the site and its 

surroundings and information available in connection therewith and to have satisfied himself, so far 

as is practicable, before submitting his Bid; as to the form and nature thereof, including the sub-

surface conditions, topographical level of proposed site, the hydrological and climatic conditions, the 

extent and nature of work and materials necessary for the completion of the Works, the means of 

access to the Site and the accommodation he may require and, in general 'shall be deemed to have 

obtained all necessary information, subject as above mentioned, as to risks, contingencies and all 

other circumstances which may influence or affect his Bid. 

6.0  WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE  

Save in so far as it is not legally or physically impossible, the Contractor shall execute and 

maintain the Works in strict accordance with the Contract to the satisfaction of the Executive 

Engineer, East Midnapore Division, MED and shall comply with and adhere strictly to the 

Superintending Engineer, .South CircleCircle, MED’s instructions and directions on any matter 

whether mentioned in the Contract or not touching or concerning the Works. 



 

7.0 WORK PROGRAM  

(1)  Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the 

acceptance of his Bid, submit to the Executive Engineer, East MidnaporeDivisionDivision, MED for his 

approval a program showing the order of procedure in which he proposes to carry out the Works. The 

Contractor shall, whenever required by the Executive Engineer, East Midnapore Division, MED, also 

provide in writing for his information, general description of the arrangements and methods, which 

the Contractor proposes to adopt for the execution of the Works.  

(2)  If at any time it should appear to the Executive Engineer, East Midnapore Division, MED that 

the actual progress of the Works does not conform to the approved program referred in sub-clause (1) 

of this Clause, the Contractor shall produce, at the request of the Executive Engineer, East 

MidnaporeDivision, MED, a revised program showing the modifications to the approved program 

necessary to ensure completion of the Works within the time for completion as defined in Clause 42 

hereof.  

(3)  The submission to and approval by the Executive Engineer, East Midnapore Division, MED of 

such program or the furnishing of such particulars shall not relieve the Contractor of any of his duties 

or responsibilities under the Contract.  

8.0  CONTRACTOR'S SUPERINTENDENCE  

The Contractor shall give or provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Superintending Engineer, South Circle, MED may consider 

necessary for the proper fulfilling of the Contractor's obligations under the Contract. The Contractor 

or a competent and authorized agent or representative approved of in writing by the Superintending 

Engineer, South  Circle, MED, which approval may at any time be withdrawn, is to be constantly on the 

Works and shall give his whole time to the Superintendence of the same. If such approval be 

withdrawn by the Superintending Engineer, South Circle, MED, the Contractor shall, as soon as is 

practicable, having regard to the requirement of replacing him as hereinafter mentioned after 

receiving written notice of such withdraw, remove the agent from the works and shall not thereafter 

employ him again on the Works in any capacity and shall replace him by another agent approved by 

the Executive Engineer, East Midnapore Division, MED. 

 Such authorized agent or representative shall receive, on behalf of the Contractor, direction 

and instruction from the Executive Engineer, East Midnapore Division, MED or, subject to the 

limitations of Clause 2 hereof the Engineer's Representative. The agent or representative of the 

Contractor must be able to speak and communicate in English / Bengali. In the absence of the 

Contractor's designated agent or representative for a particular operation on any site of the works the 

Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive and carry 

out any instruction or direction issued or given by the Executive Engineer, East Midnapore Division, 

MED or the EIC. 

 

 



 

9.0  MATERIALS AND WORKMANSHIP  

1) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests as 

the Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other 

place or places as may be specified in the Contract, or at all or any of such places. The Contractor 

shall provide such assistance, instruments, machines, labour and materials as are normally required 

for examining, measuring and testing any work and the quality, weight or quantity of any material 

used and shall supply samples or materials before incorporation in the Works for testing as may be 

selected and required by the Executive Engineer, East MidnaporeDivision, MED, be it at site or at the 

manufacturer/Vendors premises or elsewhere.  

2) COST OF SAMPLES: The Contractor at the cost and expense of him shall furnish all samples of 

materials as may be required by the Executive Engineer, East MidnaporeDivision, MED.  

3) COST OF TESTS: The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for in the Contract and in the cases only of a test under load or of a 

test to ascertain whether the design of any furnished or partially finished work in appropriate for the 

purpose which it was intended to fulfill, is particularized is the Contract in sufficient detail to enable to 

Contractor to price or allow for the same in his Bid.  

4) COST OF TESTS NOT PROvIDED FOR, ETC.: If the Executive Engineer, East Midnapore Division, MED 

orders any test, which is either;  

a) Not so intended by or provided for, or  

b) (In the cases above mentioned) is not so particularized, or  

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent 

person or organization at any place other than the Site or the place of manufacture or fabrication of 

the materials tested, then the cost of such test shall be borne by the Contractor, if the tests shows the 

workmanship or materials not to be in accordance with the provisions of the Contract or the 

Engineer's instruction. 

10.0  INSPECTION OF OPERATIONS  

The Engineer and any person authorized by him shall at all times have access to the Works and to all 

workshops stores and places where work is being prepared or from where material manufactured 

articles or machinery are being obtained for the Works and the Contractor shall afford every facility 

for and every assistance in or in obtaining the right to such access.  

11.0 EXAMINATION  

1) Examination of work before covering up: No work shall be covered up or put out or view 

without the approval of the Engineer or the Engineer's Representative and the Contractor shall afford 

full opportunity for the Executive Engineer,  EastMidnapore Division, MED or the Engineer's 



 

Representative to examine and measure any work which is about to be covered up or put out of view 

and to examine foundations before permanent work is placed thereon. The Contractor shall give due 

notice to the Engineer's Representative where any such work or foundations is or are ready or about 

to be ready for examinations and the Engineer's Representative shall, without unreasonable delay, 

unless he considers if unnecessary and advises the Contractor accordingly attend for the purpose of 

examining and measuring such work or of examine such foundations  

2) Uncovering and making openings: The Contractor shall uncover any part or parts of the 

Works or make opening in or through the same as the Engineer may from time to time direct and shall 

reinstate and make good such part or parts to the satisfaction of the Engineer If any such part or parts 

have been recovered up or put out of view after compliance with the requirement of sub-clause (I) of 

this Clause and are found to be executed in accordance with the Contract, the expenses of 

uncovering, making openings in or through, reinstating and making good the same shall be, borne by 

the Employer, but in any other case all costs shall be borne by the Contractor. 

12.0  CERTIFICATION OF COMPLETION OF WORK 

1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been 

completed where equipment in question is placed in position undergoes all necessary tests such as 

those for alignment, verticality, leak proof mess, insulation etc. as may be specified elsewhere in the 

Bid documents and put to operation.  

2) Completion: Completion is a stage when the equipment and the structure as a whole are 

certified by the Employer. The date shall only be indicative for the purpose of reckoning the period of 

Maintenance Period and shall not be co-related with the release of any payment provided that non-

continuous of sporadic functioning shall not be deemed as commissioning and also provided that 

non-commissioning of minor works, the decision on determination of major or minor works resting 

with the employer, shall not multify the act of completion for the aforesaid purpose.  

An item shall be considered as minor work where its non-completion may not in the opinion of the 

employer, stand in the way of commencement of plant operation.  

13.0 MAINTENANCE  

1) Defect Liability Period: 5(five) years. 

2) Cost of Execution of work of repair, etc.: The repair work shall be carried out by the 

Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due to 

the use of materials or workmanship not in accordance with the Contract, or to neglect or failure on 

the part of the Contractor to comply with any obligation, expressed or implied, on the Contractor's 

part under the Contract. If, in the opinion of the Engineer, such necessity shall be· due to any other 

cause, the value of such work shall be ascertained and paid for as if it was an additional work.  

3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do 

any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ and 



 

pay other persons to carry out the same, which in the opinion of the Employer, the Contractor was 

liable to do at his own expense under the Contract. In the said event, all expenses consequent thereon 

or incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by 

the Employer from any sum due or which may become due to the Contractor.  

 

14.0  CONTRACTOR TO SEARCH  

The Contractor shall, if required by the Executive Engineer, East MidnaporeDivision, MED in writing, 

search under the directions of the Engineer, for the cause of any defect, imperfection or fault 

appearing during the progress of the Works or in the period of Maintenance. Unless such defect, 

imperfection or fault shall be one for which the contractor is liable under the contract, the cost of the 

work carried out by the contractor in searching as aforesaid shall be borne by the Employer. If such 

defect, imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the 

work carried out in searching as aforesaid shall be borne by the contractor and he shall in such case 

repair, rectify and make good such defect, imperfection or fault at his Own expense in accordance 

with the provisions of Clause 48 hereof to the satisfaction of the Engineer.  

15.0  ALTERATIONS, ADDITIONS AND OMISSIONS 

1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason 

it shall, in his opinion, be desirable, he shall have power to order the Contractor to do and the 

Contractor shall do any of the following:  

a) Increase or decrease the quantity of any work included in the contract.  

b) Omit any such work.  

c) Change the character or quality or kind of any such work.  

d) Change the levels, lines position and dimensions of any part of the Works and  

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for 

deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in any way 

vitiate or invalidate the Contract, but the value, if any, of all such variations shall be taken into 

account in ascertaining the amount of the Contract Price.  

2) Orders for variations to be in writing: The Contractor shall make no such variations 

without an order in writing from the Employer. Provided that no order in writing shall be required for 

insignificant increase or decrease in the quantity of any work where such increase or decrease is not 

the result of an order given under this Clause, but is the result of the quantities exceeding or being 

less than those stated in the Schedule of prices. Provided also that if for any reason the Employer 

shall consider it desirable to give any such order verbally, the Contractor shall comply with such 

order and any confirmation in writing of such verbal order given by the Employer whether before or 

after the carrying out of the order, shall be deemed to be an order in writing within the meaning of this 



 

Clause. Provided further that in the event of non-receipt of written confirmation from the Employer, 

the Contractor shall, within eleven working days, confirm the same from his end in writing to the 

Employer, and If such confirmation is not contradicted in writing within fourteen working days by the 

employer, it shall be deemed to be an order in writing by the Employer. 

16.0  MEASUREMENT :For measurement, the metric system should be used. 

17.0  WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the 

value in terms of the Contract of work done in accordance with the Contract. He shall, when he 

requires any part or parts of the works to be measured, give notice to the Contractor's authorized 

agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer or 

the Engineer's Representative in making such measurement, and shall furnish all particulars required 

by either of them. Should the Contractor not attend, or neglect or omit to send his agent on two 

consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the 

Engineer, which shall be taken to be the correct measurement of the work. For the purpose of 

measurement such permanent work as is to be measured by records and drawings at suitable 

intervals of such work and the Contractor, as and when called upon to do so in writing shall, within 

fourteen days, attend to examine and agree upon such records and drawings, with the Engineer or 

Engineer's Representative and shall sign the same when so agreed. If the Contractor does not so 

attend to examine and agree upon such records and drawings on two consecutive occasions they 

shall be taken to be correct. If, after examination of such records and drawings, the Contractor does 

not agree with the same or does not sign the same as agreed, they shall nevertheless be taken to be 

correct, unless the Contractor shall, within fourteen days of such examination, lodge with the for 

decision by the Engineer, a notice in writing giving details of the respects in which such records and 

drawings are claimed by him to be incorrect together with reasons thereof.  

18.0  METHOD OF MEASUREMENT  

The Works shall be measured but, notwithstanding any general or local custom, except where 

otherwise specifically described or prescribed in the Contract.  

19.0  COMPLETION DRAWING  

Completion drawing including detailed construction drawing shall have to be submitted in original 

with 5 (five) copies of prints of each. The original drawings shall be drawn on thick polyester film 

approved by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the 

Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra 

payment will be made for it. The Completion drawings are to be got approved by the Employer and 

shall have to be submitted before the issue of certificate of final acceptance. 

 

 

Superintending Engineer, South Circle 
Municipal Engineering Directorate 

 

 

 



 

SECTION — D 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

 1.0 GENERAL 

 1.1 General Materials 

1.1.1 All materials used in the permanent works shall be of the best quality of the kind and to the 
approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall 
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or 
modified up-to the date one month prior to Tender date). British or American Standard 
Specifications shall be referred to in case any particular specification is not available in any of 
the aforesaid Specifications. For materials not specified in the aforesaid, direction of the 
Engineer-in-Charge shall be followed. All disputes shall be referred to the Employer, whose 
decision shall be final and binding. 

1.1.2 Samples of materials to be supplied and used, by the Contractor in the works shall be to the 
prior approval of the Engineer-in-Charge. For this purpose, the Contractor shall furnish in 
advance representative samples in quantities and in the manner as directed by the 
Engineer-in-Charge for his approval. Materials brought to the Site, which in the option of 
the Engineer-in-Charge do not conform to the approved sample, shall, if so, directed by him, 
be removed by the Contractor from the Site and replaced by the materials of approved 
quality. 

1.1.3 In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may 
subsequently reject the same if in his opinion the materials have since deteriorated due to 
long or defective storage or for any reason whatsoever and is thereby considered unfit for 
use in the permanent works. Any material thus rejected shall be immediately removed from 
the Site at Contractor's cost and expense. 

1.1.4 All materials brought to the Site shall be properly stored and guarded in the manner as directed by 
the Engineer-in-Charge and to his satisfaction. 

1.1.5 The Engineer on written request of EIC may carry out test of materials as he may decide. 
The Contractor shall, at his cost and expenses, for this purpose supplyrequisite materials 
and render such assistance to the Engineer-in-Charge as he may require. 

1.2 Workmanship 

All works are to be carried out in proper workman like manner. Items of works not covered by these 
Specifications or by other tender documents shall be carried out as per best practice according to the 
direction of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in case of 
necessity British or American Standard Specifications shall be taken as guide for the purpose. 

 1.3 Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of 
all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, 
bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary for 
efficient execution of work. 

 1.4 Ground Conditions 

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions 
in the area and allow for extra expenses likely to be incurred due to any limitations whatsoever. The 
Finished ground level (FGL) have to obtained by the bidder prior to pre-bid meeting and quoting the 
rate by E.I.0 in written. 



 

 1.5 Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is 
to provide all instruments and proper qualified staff required for checking the Contractor's work. 

 1.6 Safety 

The Contractor shall take, adequate precaution to provide complete safety for prevention of 

accidents on the site. 

 1.7 Keeping Works Free from Water 

The Contractor shall provide and maintain at his own cost, electrically or other power-driven 
pumps and other plant and equipment to keep site excavated foundation pits and trenches free 
from surface as well as subsoil/leakage water from any other source thereof and continue to do so 
to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of 
dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed 
on this count. 

 1.8 Rubbish 

1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area 
indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the 
above work. 

1.8.2 After the work is completed, the Contractor shall clear the area surrounding the buildings, all 
hutments and excess stores and remnants of building materials such brick bats, metal, sand, 
timber, steel etc. 

 1.9 Bench Marks and Ground water Gauges 

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-linemarks 
and base line marks and base line marks from damage of movement during work. 
 
1.10 Inspection 
The Contractor shall inspect the Site of works and ascertain site condition and the nature ofsoil to be 
excavated. 
 
1.11 Contractor's Staff 
The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced 
assistance capable of carrying out the work in accordance with the drawings and specification and 
to correct levels. The cost this establishment should be included in his rates. 

1.12 Method of Measurement 

Unless otherwise specified, the method of measurement for building works shall be as per IS: 
1200. 

 2.0 EARTH WORK IN EXCAVATION & FILLINGS 

 2.1 General 

Applicable provisions of Conditions of contract shall govern work under this section. 

 

 2.2 Excavation for Foundation, Trenches, Pit etc. 

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner 
without endangering the safety of the nearby Structures or works without causing any hindrance to 



 

other activities in the area. The existence of old buildings, boundary walls, hutment, sewer lines, 
water lines, if any very close to the area of excavation should be given careful consideration while 
designing carrying out the excavation work. The excavation shall be done in such method as would 
technically be appropriate and befitting the site conditions subject to the approval of the Engineer-
in-Charge. All foundation trenches shall be excavated to the full width and depths shown on the 
approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any 
earthwork without having obtained prior approval from the Engineer-in-Charge to the methods he 
proposes to employ in order to execute the work in the most efficient manner. He shall not modify 
such methods without the approval of the Engineer-in-Charge. This approval, however, shall not in 
any way make the Engineer-in-Charge responsible for any consequent loss or damage. 

2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in such 
excavation at his own cost with concrete as specified for foundations, well rammed in position 
until it is brought up to the specified level. 

2.2.2 The Contractor shall notify when the excavation is completed and no concrete or masonry shall be 
laid until the soil for each individual footing, rafts etc. is approved. 

2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall provide 
arrangements for bailing and pumping or any special arrangements as required within his 
quoted prices. 

2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with approved 
materials, which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-
Charge. 

2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary 
springs, leakage from any other sources etc., or any other reason. 

2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting, 
bracing and sheet pilling (if required). The quotation shall also include the cost of compaction 
of foundation sub-base, removal and storage of excavated materials and back filling. 

2.3 Shoring 

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and 
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps 
between adjacent timber planks shall such would not allow any flow of soil particles, if 
necessary, the sides of the planks shall be planed smooth to ensure this. 

Sufficient numbers of bracing struts, walling etc. are to be provided to make the shoring rigid and 
non-yielding by earth pressure. Where necessary, sheet pilling shall be done to ensure safety to the 
adjoining structures, if it is found that it is not feasible to protect the structure by timber shoring 
only. The Tenderer is strongly advised to inspect the site before tendering and apprise himself of 
the requirement of any Sheet piling in addition to the timber shoring before submitting his 
Quotation accordingly. 

 2.4 Back Filling 

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris 
and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling shall 
be done in 200mm layers, each layer to be property moistened and well rammed. Excavated 
materials which is surplus or which is consolidated unsuitable for back filling shall have to be 
disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made 
for this. 

3.0 CONCRETE 

 3.1 General 



 

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section. 3.1.2 All 
concrete work, plain or reinforced shall be carried out strictly in accordance withthis specification and 
any working drawing or instructions given from time to time tothe Contractor. 

3.1.3 The Contractor's states shall allow for wastages in all materials as well as for all tests of materials 
and concrete. 

3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any otherperson 
duly authorized by him. The Contractor's Engineer shall personally check that both the form work 
and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work 
preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final 
inspection and approval and for which purpose at lowest 24 hours' notice shall be given by the 
Contractor. 

3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such standards. 

 3.2 CEMENT 

The grade &brand of cement used for the work will selected& approved by the E.I.C in writing before 
execution of work. 

3.3 AGGREGATES 

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 
515. Samples of aggregates, proposed to be used in the work shall be submitted free of charge in 
sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and chemical 
analysis data for his approval. He will preserve approved samples for future reference. This 
approval will not in any way relieve the Contractor of his responsibility of producing of specified 
qualities. 

3.3.1 Coarse Aggregates 

Coarse aggregates for use all reinforced and other plain cement concrete works shall be 
crushed black granite trap stone obtained from approved source and shall consist ofuncoated, 
hard, strong dense and durable pieces of crushed stone, and be free from undesirable matters, viz. 
Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable 
matter or other deleterious substances. The aggregates shall be thoroughly washed with water and 
cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer. 

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere. 

Reinforced Concrete 20 mm 

Plain Concrete 20 mm  
Thin R. C. C. Members 

With very narrow space 12 mm. 

Mat/Lean Concrete 20/40 mm. 

(The actual size to be agreed by the Engineer-in-Charge) 

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall 
be such as to produce a dense concrete of the specified proportions and or strength and consistency 
that will work readily in position without segregation. 

3.3.2 Fine Aggregates 

Sand shall be clear River sand brought from approved source and consist of siliceous material, 
having hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft 
or flaky particles or other deleterious substances. The amount of undesirable shall not exceed the 



 

percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by approved 
means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer. 

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. 
Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. 
Fineness Modulus for sand should not be less than 2.5. 

3.4 REINFORCEMENT 

3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in 
considerations of the approved drawings for all R.C. C. works for review and checking by the 
Engineer-in-Charge well before taking up the work. 

3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 
immediately before placing the concrete. 

3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to 
placing and all bars must be bent cold. The Steel shall be placed in such a way that it is 
rigidly held in position while concrete is being cast. The correct clearance from the form 
shall be maintained by either pre-cast mortar blocks or by metal supporting chairs to be 
supplied by the Contractor free of charge. 

The intersection of roads crossing one another shall be bound together with soft pliable 
with No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in 
the process of depositing concrete. The loops of binding wire should be tightened by pliers 
and welding of reinforcement for lapping & binding should be done if desired by E.I.C. No 
extra payment will be made for this purpose. 

3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, 
initial straightening and removing of loose rust, if necessary, cutting torequisite length, 
hooking and bending to correct shape, placing in proper position including supplying and 
binding with block annealed wire as stated in clause 3.4.3 above. 

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C. in writing before 
execution of work. 

3 . 5  W A T ER 

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As 
far as possible, the water is of such quality that it is potable. If any chemical analysis of water is 
necessary and ordered, the same shall be carried out at an approved laboratory at the Contractor's 
cost and expenses. 

3.6 CONCRETE PROPORTIONING 

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall conform to 
IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It 
should be sampled and analyzed as per IS: 1199. The concrete should stand the test specified 
in IS: 516. 

3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any 
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of 
pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. 
throughout the length of the pile. 



 

3.6.3 The workability shall be measured by slump. Slump for different grades of concrete shall not exceed 
following unless specifically permitted by the Engineer-in-Charge. 

i) For M 15 concrete - 3.75 cm. 
ii) For M 20 concrete - 2.50 cm. 
iii) For M 25 concrete — 2.00 cm 

3.6.4  All concrete works shall be thoroughly compacted and fully worked around 
thereinforcement, around embedded fixtures and into corners of the form work. 

The Concrete shall be thoroughly and shall be efficiently vibrated during lying. The use of 
mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration 
has to be applied externally, the design of formwork and deposition of vibration shall 
receive special consideration to ensure efficient compaction and to avoid surface blemishes. 

3.7 WORKMANSHIP 

3.7.1 All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related 
codes. It should, however, be noted that for every 15 M3 of concrete placed or for every 
one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be 
kept for test purpose, and tested at the Contractor's cost and expenses at a Laboratory as 
approved by the Authority. The number of test cubes may, however, be altered at discretion 
of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each case. 

3.7.2 Structural Concrete 

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean 
concrete where nominal mix concrete will be allowed. 

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade 
of M25. The mix shall be designed to produce the grade of concretehaving required workability 
and a Characteristic Strength not less than appropriate values given in IS: 456 - 2000. For mix 
design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest 
amendments shall be adopted. As long as the quality of materials does not change a mix 
design done earlier may be considered adequate for later work. Batching mixing, sampling 
and Strength Test of concrete shall be carried out in compliance with the relevant clause of 
IS: 456-2000 and all other relevant Indian Standards recommended therein. Proper 
admixtures of themix design by the Contractor shall be used for works only after obtaining 
approval of mix design and written order thereafter of the Engineer-in-Charge. Mix design shall 
be entirely the responsibility of the Contractor and any approval by the Engineer-in-Charge 
shall not relieve him of his responsibility in respect thereof. 

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design 
Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the 
Engineer-in-Charge. 

On proportioning concrete, the quantity of both cement and aggregate shall be determined 
by weight, where the weight of cement is determined on the basis of weight per bag a 
reasonable number of bags be weighed periodically to check the net weight or should be 
either weighed or measured by volume in calibrated tanks, all measuring equipment's shall 
be maintained in a clean serviceable condition and shall periodically checked for accuracy. 

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing 
shall be determined by the Engineer-in-Charge. Where weight batching is not possible or 
practicable, the quantities of coarse and fine aggregates may be determined by volume but 
cement in any case shall be weighed by weight only. If fine aggregate and volume batching is 
adopted, allowance shall be made for bulking. The bulking shall be determined in accordance 
with IS: 2386 (Part-Ill). 



 

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of 
aggregate shall be determined as per IS: 2386 (Part-Ill) and the amount of water to be added 
shall be adjusted accordingly to maintain the correct Water-cement ratio. 

During the progress of work in order to ensure correct strength of concrete proper control 
should be exercised by the Contractor as specified in Specifications mentioned in the Clause 
3.7.1 above. Test strength of every sample shall be determined in accordance with the 
recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a deficiency 
in strength up-to a maximum limit of 10%, the concrete will be deemed satisfactory. If two of 
the test cubes out of ten shows a deficiency in strength up to a limit of 10%, the concrete 
shall be deemed to be less satisfactory and a reduction of 1 % will be made on the cost of 
such concrete. If three out of ten test cubes show deficiency in strength up to a limit of 10%, 
a reduction of 5% will be made on the cost of such concrete. If more than three test cubes 
show a deficiency in strength up-to a limit of 10% a reduction of 10% will be made on the cost 
of such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the 
concrete shall be rejected. Such rejected concrete work shall have to be dismantled and 
replaced to the satisfaction of the Engineer-in-Charge by the Contractor free of cost to the 
Employer. No payment for the dismantledconcrete, the relevant formwork and reinforcement, 
embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of 
dismantling, if any, damage is done to the embedded items or adjacent structures, the same shall 
also be made good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge. 

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be 
made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes 
exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the 
deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on 
the cost of such concrete will be made. 

With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if 
the quantity of water has to be increased in special cases, cement shall also be increased 
proportionally to keep the ratio of water to cement same as adopted in trial mix design for 
each grade of concrete. No extra payment for additional cement will be made. 

3.9 FORM WORK 

3.9.1 The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided. 

The work shall also include providing all necessary staging, centering, shuttering & 
formwork for placing concrete. Shuttering may be of approved dressed timber true to line, 
not less than 37 mm. thick. Surface to be in contact with concrete are to be planed smooth. 
Alternatively, sufficiently rigid plywood shuttering or steel shuttering may be used. In every 
case, joints of the shuttering are to be such as to prevent the loss of liquid from the 
concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or 
the joints must be perfectly close and lined with draft paper polythene films or other types 
of approved materials. In case of plywood or steel shuttering also the joints are to be 
similarly lined. All shuttering and framing must be adequately stayed and braced to the 
satisfaction of the Engineer-in-Charge for properly supporting the concrete, during 
concreting and the period of hardening. It shall be so constructed that it may be removed 
without shock or vibration to the concrete. No through bolts are allowed for holding the 
shuttering in water retaining structure. 

3.9.2 Cleaning, Treatment and Removal of Forms 

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust 
sticking to them before they are fixed in position. All rubbish loose concrete chippings, 
shavings, saw dust etc. shall be scrupulously removed from the interior of the forms before 



 

the concrete is poured. Formwork shall not be used/reused, if declared unit or unserviceable 
by the Engineer-in-Charge. 

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along 
with wire brushes, brooms etc. for the purpose of cleaning. 

Before shuttering is placed in position, the form surface in contact with the concrete shall 
be treated with approved non-staining oil or composition. Care shall be taken that the oil or 
composition does not come in contact with reinforcing steel or existing concrete surface. 
They shall not be allowed to accumulate at the bottom of the shuttering. 

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the 
Engineer-in-Charge. The Contractor shall record on the drawings or in otherapproved manner, the 
date in which the concrete is placed in each part of the work and the date on which the form work 
is removed there from and have this recorded checked and countersigned by the Engineer-in-
Charge. 

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-
Charge may delay the time of removal if he considers it necessary. Any work showing signs of 
damage through premature removal of formwork or loading shall be entirely reconstructed 
without any extra cost to the Employer. 

3.10 PROTECTION AND CURING OF CONCRETE 

Newly placed concrete shall be protected by approved means; from rain, sun and wind and 
extreme temperature. Concrete placed below the ground level shall be protected from failing 
earth during and after placing. Concrete placed in ground containing deleterious substance shall be 
kept free from contact with such ground or, with water draining from such ground during placing 
of concrete and for a period of at lowest 3 (three) days or as otherwise directed by the Engineer-
in-Charge, the ground water around newly poured concrete shall be kept to an approved level by 
pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall 
be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be 
taken to project immature concrete from damage by debris, excessive loading, vibration, abrasion, 
mixing with earth or other deleterious materials, etc. that may impair the strength and durability 
of the concrete. As soon as the concrete has hardened sufficiently for the surface to be marked it 
should be covered with Hessian, canvas, or similar materials and kept continuously wet for at 
lowest 7 (seven) days after final setting. This period may be extended at the discretion of the 
Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding 
with water of minimum 25 mm depth for the period mentioned above. 

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-
Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible after 
the concrete has set. No extra payment is allowed on such count. 

3.11 CONCRETE FINISH 

The Concrete surface on removal of form work shall be such that no finish is necessary, If, 
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 
projecting parts by chipping and smoothening the surface with cement rendering at his own 
expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. The 
Contractor shall therefore take all precaution for avoiding the shutter marks. 

3.12 Contractor's Supervision 

The Contractor shall provide constant and strict supervision of all the items of construction during 
progress of work, including the proportioning and mixing of the concrete and bending and placing 



 

of reinforcement. Any important operation such as concreting or stripping of form work adequate 
notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added 
just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of mixing. 

4.0 BRICK WORK 

 4.1 The Contractor shall build all brickwork uniformly no one portion being raised morethan 1 meter 
above another at a time. The joints shall not exceed 12 mm. in thickness and should extend the full 
thickness of the brickwork. All joints shall be properly raked and the surface washed down. 

 4.2 All the bricks shall be kept fully immersed in water at lowest for a minimum period of six hours till 
they are completely soaked and only thoroughly soaked bricks shall be used in the work. 

 4.3 The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The surface of 
unfinished work shall be cleaned and thoroughly wetted before joining new work to it. 

 
 
Superintending Engineer  
 South Circle, M.E.Dte 

 

 

 

 

 

 

 

 


